ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 001 -1
VENDOR RANKI NG

CALL ORDER . 001 CONTRACT I D : 20020726001 COUNTI ES : MONTGOVERY
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 06
CONTRACT TIME : 225 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : MGF- 0009(500)

for constructing the Additional Lanes (G ade, Drainage,
Bri dge, & Bridge

Culverts) on U. S #331 from near Pl easant G ove Road to
Snowdoun. Length - 3.466 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW BI D

1 14007 W S. NEWELL & SONS, | NC. $ 3,937,851.17 100. 0000%
2 14001 NEVELL ROADBUI LDERS, | NC. $ 4,026, 351.92 102. 2474%
3 04014 DUBOSE CONSTRUCTION, L.L.C $ 4,544,554, 86 115. 4070%
4 02091 BOYD EXCAVATI NG, | NC. $ 4,582,297.28 116. 3654%
5 07003 R E. GRILLS CONSTRUCTI ON CO., | NC. $ 4,814, 268.90 122. 2562%
6 19047 SOUTHEAST CHEROKEE CONSTRUCTI ON CO., | NC. $ 4,910, 703. 37 124. 7052%
7 18005 GRADY RALLS & SONS, | NC $ 5,037,618.93 127. 9281%
8 19095 SUMM T DEVELOPMENT COVPANY, L.L.C $ 5,268, 959. 38 133. 8029%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 001 -2
TABULATI ON OF BI DS

CALL ORDER . 001 CONTRACT I D : 20020726001 COUNTI ES : MONTGOVERY
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 06
SET- ASI DE
[( 1 ) 14007 [( 2 ) 14001 (3 ) 04014
| W S. NEWELL & SONS, | NC. | NEWELL RQADBUI LDERS, | NC. | DUBOSE CONSTRUCTI ON, L.L.C
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWP|  307000. 00000 307000. 00| 400000. 00000 400000. 00| 305000. 00000 305000. 00
Clearing & Grubbing (Approximtely 77 | | [
Acr es) [ | [
0020 205A001 1. 000 EACH| 200. 00000 200. 00| 1. 00000 1. 00| 2500. 00000 2500. 00
Renmobval O Structures, Structure No. 1 | | [
0030 205A002 1. 000 EACH| 200. 00000 200. 00| 1. 00000 1. 00| 500. 00000 500. 00
Renmobval O Structures, Structure No. 2 | | [
0040 205A003 1. 000 EACH| 200. 00000 200. 00| 1. 00000 1. 00| 1000. 00000 1000. 00
Renmobval O Structures, Structure No. 3 | | [
0050 205A004 1. 000 EACH| 200. 00000 200. 00| 1. 00000 1. 00| 500. 00000 500. 00
Renmoval O Structures, Structure No. 4 | | [
0060 205A005 1. 000 EACH| 200. 00000 200. 00| 1. 00000 1. 00| 500. 00000 500. 00
Renmobval O Structures, Structure No. 5 | | [
0070 205A006 1. 000 EACH| 200. 00000 200. 00| 1. 00000 1. 00| 750. 00000 750. 00
Renmoval O Structures, Structure No. 6 | | [
0080 205A007 1.000 EACH| 200. 00000 200. 00| 1. 00000 1. 00| 1500. 00000 1500. 00
Renmobval O Structures, Structure No. 7 | | [
0090 205A008 1. 000 EACH| 200. 00000 200. 00| 1. 00000 1. 00| 1500. 00000 1500. 00
Renmobval O Structures, Structure No. 8 | | [
0100 205A009 1. 000 EACH| 200. 00000 200. 00| 1. 00000 1. 00| 1500. 00000 1500. 00
Renmobval O Structures, Structure No. 9 | | [
0110 205A010 1. 000 EACH| 200. 00000 200. 00| 1. 00000 1. 00| 1000. 00000 1000. 00
Renmobval O Structures, Structure No. 10 | | [
0120 2060023 2506. 000 SQYD| 3. 00000 7518. 00| 0. 01000 25. 06| 10. 00000 25060. 00
Renovi ng Ri prap [ | [
0130 206D000 755.000 LF | 3. 00000 2265. 00| 2. 50000 1887. 50| 7. 00000 5285. 00
Renmovi ng Pi pe [ | [
0140 206E000 8.000 EACH 150. 00000 1200. 00| 150. 00000 1200. 00| 150. 00000 1200. 00
Renovi ng Headwal | s | | [
0150 210A000 195074. 000 CUYD| 1. 00000 195074. 00| 1. 84000 358936. 16| 1. 45000 282857. 30
Uncl assi fi ed Excavation | | [
0160 2100000 3872.000 CUYD| 3. 00000 11616. 00| 4. 60000 17811. 20| 3. 00000 11616. 00
Muck Excavation | | [
0170 210D000 333029. 000 CUYD| 1. 00000 333029. 00| 0. 01000 3330. 29| 2. 25000 749315. 25
I I

Bor row Excavati on |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 001 -3
TABULATI ON OF BI DS

Bri dge Concrete Superstructure, STA |
946+40. 7085, APPROX. 400 CU YDS |

CALL ORDER . 001 CONTRACT I D : 20020726001 COUNTI ES : MONTGOVERY
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 06
SET- ASI DE
[( 1 ) 14007 [( 2 ) 14001 (3 ) 04014
| W S. NEWELL & SONS, | NC. | NEWELL RQADBUI LDERS, | NC. | DUBOSE CONSTRUCTI ON, L.L.C
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0180 210F001 10869. 000 TON | 12. 25000 133145. 25| 15. 50000 168469. 50| 12. 00000 130428. 00
Borrow Excavation (Underwat er | | [
Enmbanknent) [ | [
0190 214A000 5075. 000 CUYD| 5. 00000 25375. 00| 2. 50000 12687. 50| 5. 00000 25375. 00
Structure Excavation | | [
0200 214B001 1484. 000 CUYD| 30. 00000 44520. 00| 25. 60000 37990. 40| 30. 00000 44520. 00
Foundati on Backfill, Commerci al | | |
0210 215A000 326. 000 CUYD| 5. 00000 1630. 00| 9. 12000 2973. 12| 10. 00000 3260. 00
Uncl assified Bridge Excavation | | [
0220 215B000 LUMP| 30000. 00000 30000. 00| 91000. 00000 91000. 00| 60000. 00000 60000. 00
Cof ferdans Or Sheeting And Shoring , | | |
St ation 946+40. 7085 [ | [
0230 301A012 10522. 000 SQYD| 6. 00000 63132. 00| 6. 75000 71023. 50| 5. 75000 60501. 50
Crushed Aggregate Base Course, Type B, | | [
Pl ant M xed, 6" Conpacted Thi ckness | | [
0240 502A000 260821.000 LB | 0. 48000 125194. 08| 0. 41000 106936. 61| 0. 48000 125194. 08
St eel Rei nforcenent | | [
0250 502B000 LUMP| 60000. 00000 60000. 00| 44000. 00000 44000. 00| 47000. 00000 47000. 00
St eel Rei nforcenment For Bridge | | |
Superstructure, STA. 946+40. 7085, | | [
APPROX 104750 LBS | | |
0260 505A002 2.000 EACH 2500. 00000 5000. 00| 2100. 00000 4200. 00| 2000. 00000 4000. 00
Steel Test Piles (HP 12x53) | | |
0270 505B057 2.000 EACH 2600. 00000 5200. 00| 1700. 00000 3400. 00| 2000. 00000 4000. 00
Static Loading Tests (HP 12x53) | |
0280 505M02 5253.000 LF | 20. 00000 105060. 00| 21. 69000 113937. 57| 21. 00000 110313. 00
Steel Piling Furnished And Driven (HP [ | [
12 x 53) [ | [
0290 508A000 6840.000 LB | 2. 60000 17784. 00| 2. 36000 16142. 40| 2. 50000 17100. 00
Structural Steel | | [
0300 508B000 1.000 EACH  710000. 00000 710000. 00| 660000. 00000 660000. 00| 560000. 00000 560000. 00
Structural Steel Superstructure, 107’ | | [
10 3/4"-134"-107" 10 3/ 4" CONTI NUOQUS | | |
0310 510A000 413. 000 CUYD| 365. 00000 150745. 00| 426. 00000 175938. 00| 550. 00000 227150. 00
Bri dge Substructure Concrete, Cass A | | [
0320 5100051 LUWP|  140000. 00000 140000. 00| 136000. 00000 136000. 00| 220000. 00000 220000. 00
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 001 -4
TABULATI ON OF BI DS

CALL ORDER . 001 CONTRACT I D : 20020726001 COUNTI ES : MONTGOVERY
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 06
SET- ASI DE
[( 1 ) 14007 [( 2 ) 14001 (3 ) 04014
| W S. NEWELL & SONS, | NC. | NEWELL RQADBUI LDERS, | NC. | DUBOSE CONSTRUCTI ON, L.L.C
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0330 510E000 1391. 000 SQYD| 2. 25000 3129. 75| 2. 00000 2782. 00| 1. 90000 2642. 90
Groovi ng Concrete Bridge Decks | | |
0340 511A004 24.000 EACH 620. 00000 14880. 00| 574. 00000 13776. 00| 650. 00000 15600. 00
El astoneri c Bearings, Type 4 | | |
0350 524A010 559. 000 CUYD| 275. 00000 153725. 00| 330. 00000 184470. 00| 275. 00000 153725. 00
Cul vert Concrete | | |
0360 524B011 479.000 CUYD| 250. 00000 119750. 00| 250. 00000 119750. 00| 250. 00000 119750. 00
Cul vert Concrete Extension (Cast In | | |
Pl ace) [ | [
0370 529A010 4258. 000 SQFT| 31. 80000 135404. 40| 18. 50000 78773. 00| 31. 50000 134127. 00
Ret ai ni ng Wl | [ | [
0380 530A001 2820.000 LF | 18. 00000 50760. 00| 18. 00000 50760. 00| 17. 00000 47940. 00
18" Roadway Pipe (Class 3 R C) | | |
0390 530A004 400. 000 LF | 35. 00000 14000. 00| 40. 00000 16000. 00| 40. 00000 16000. 00
36" Roadway Pipe (Class 3 RC) | | |
0400 530A101 44.000 LF | 30. 00000 1320. 00| 28. 00000 1232. 00| 28. 00000 1232. 00
18" Roadway Pipe (Class 3 R C) | | |
( Ext ensi on) [ | [
0410 530A102 8.000 LF | 45. 00000 360. 00| 65. 00000 520. 00| 45. 00000 360. 00
24" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | [
0420 530A201 138.000 LF | 24. 50000 3381. 00| 20. 00000 2760. 00| 21. 00000 2898. 00
18" Roadway Pipe (14 Gauge C.C.S.P.1.) | | |
0430 530A800 6.000 LF | 30. 00000 180. 00| 35. 00000 210. 00| 30. 00000 180. 00
15" Roadway Pipe (14 Gauge C.C. S.) | | |
(Stack Pipe)(No Beddi ng Required) | | |
0440 530B008 156. 000 LF | 120. 00000 18720. 00| 128. 00000 19968. 00| 145. 00000 22620. 00
73" Span, 45" Rise Roadway Pipe (O ass | | |
3 RC) | | |
0450 535A001 564.000 LF | 18. 00000 10152. 00| 16. 00000 9024. 00| 19. 00000 10716. 00
18" Side Drain Pipe [ | [
0460 535A002 160. 000 LF | 24. 50000 3920. 00| 22.00000 3520. 00| 22. 00000 3520. 00
24" Side Drain Pipe [ | [
0470 535A004 44.000 LF | 43. 00000 1892. 00| 35. 00000 1540. 00| 44. 00000 1936. 00
36" Side Drain Pipe | | |
0480 535A651 774.000 LF | 18. 00000 13932. 00| 16. 00000 12384. 00| 17. 00000 13158. 00
I I I

18" Side Drain Pipe (Tenporary)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 001 -5
TABULATI ON OF BI DS

36" Side Drain Pipe End Treatnent, |
Class 2 |

CALL ORDER . 001 CONTRACT I D : 20020726001 COUNTI ES : MONTGOVERY
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 06
SET- ASI DE
[( 1 ) 14007 [( 2 ) 14001 (3 ) 04014
| W S. NEWELL & SONS, | NC. | NEWELL RQADBUI LDERS, | NC. | DUBOSE CONSTRUCTI ON, L.L.C

LINE NO/ | TEM CODE / ALT | | I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT

------------------------------------------ T T

0490 535A652 144.000 LF | 24. 50000 3528. 00| 22.00000 3168. 00| 22. 00000 3168. 00
24" Side Drain Pipe (Tenporary) [ | |

0500 535B013 176.000 LF | 35. 00000 6160. 00| 33. 00000 5808. 00| 35. 00000 6160. 00
44" Span, 27" Rise Side Drain Pipe | | |

0510 535B018 276.000 LF | 75. 00000 20700. 00| 65. 00000 17940. 00| 75. 00000 20700. 00
73" Span, 45" Rise Side Drain Pipe | | |

0520 600A000 LUWP| 231310. 00000 231310. 00| 345000. 00000 345000. 00| 235000. 00000 235000. 00
Mobi | i zati on [ | [

0530 601A000 1. 000 EACH| 500. 00000 500. 00| 1. 00000 1. 00| 5000. 00000 5000. 00
Fur ni shing Base, Soil And Structure | | |
Laboratori es | | |

0540 602A000 57.000 EACH| 80. 00000 4560. 00| 80. 00000 4560. 00| 75. 00000 4275. 00
Ri ght OF Way Markers | | |

0550 603C000 1. 000 EACH| 16500. 00000 16500. 00| 21500. 00000 21500. 00| 15000. 00000 15000. 00
Furnishing Type 1 Field Ofice (State | | [
Ret ai ned) | | |

0560 606A000 1000. 000 LF | 0. 01000 10. 00| 0. 01000 10. 00| 10. 00000 10000. 00
6" Underdrain Pipe | | |

0570 6100001 1696. 000 TON | 18. 75000 31800. 00| 25. 00000 42400. 00| 20. 50000 34768. 00
Loose Riprap, Class 2 | | |

0580 610D000 1338. 000 SQYD| 1. 75000 2341. 50| 3. 00000 4014. 00| 1. 75000 2341.50
Fi |l ter Bl anket [ | [

0590 614A000 866. 000 CUYD| 183. 75000 159127. 50| 175. 00000 151550. 00| 125. 00000 108250. 00
Sl ope Pavi ng [ | [

0600 614A001 120. 000 CUYD| 204. 75000 24570. 00| 100. 00000 12000. 00| 175. 00000 21000. 00
Sl ope Pavi ng (Under Bridges) | | |

0610 619A002 22.000 EACH 475. 00000 10450. 00| 350. 00000 7700. 00| 550. 00000 12100. 00
18" Roadway Pipe End Treatnent, Class 1 | | |

0620 619A005 3.000 EACH 900. 00000 2700. 00| 650. 00000 1950. 00| 775. 00000 2325. 00
36" Roadway Pipe End Treatnment, Class 1 | | |

0630 619A101 18. 000 EACH| 450. 00000 8100. 00| 350. 00000 6300. 00| 650. 00000 11700. 00
18" Side Drain Pipe End Treatnent, | | |
Class 1 | | |

0640 619A102 6. 000 EACH| 600. 00000 3600. 00| 375. 00000 2250. 00| 750. 00000 4500. 00
24" Side Drain Pipe End Treatnent, | | |
Class 1 | | |

0650 619A129 2.000 EACH 1350. 00000 2700. 00| 1500. 00000 3000. 00| 850. 00000 1700. 00

I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 001 -6
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT I D : 20020726001 COUNTI ES : MONTGOMERY
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 06
SET- ASI DE :
(1 ) 14007 [( 2 ) 14001 (3 ) 04014
|W S. NEWELL & SONS, INC. | NEWELL ROADBUILDERS, INC. | DUBOSE CONSTRUCTION, L.L.C.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AVOUNT| UNIT PRI CE ANVOUNT
------------------------------------------ o B
0660 619B023 1.000 EACH| 1350. 00000 1350. 00| 1150. 00000 1150. 00| 975. 00000 975. 00

73" Span, 45" Ri se Roadway Pi pe End | | |
Treatnent, Cass 1 |

1 1/2 Inch Copper Water Pipe Laid (Type
K)

I I
0670 619B119 6. 000 EACH| 950. 00000 5700. 00| 650. 00000 3900. 00| 875. 00000 5250. 00
44" Span, 27" Rise Side Drain Pipe End | | [
Treatnent, Cass 1 | |
0680 619B149 8.000 EACH 2150. 00000 17200. 00| 2100. 00000 16800. 00| 2650. 00000 21200. 00
73" Span, 45" Rise Side Drain Pipe End | | |
Treatnent, Cass 2 | |
0690 620A000 4.000 CUYD 750. 00000 3000. 00| 550. 00000 2200. 00| 400. 00000 1600. 00
M nor Structure Concrete | | |
0700 621A000 6. 000 EACH| 1850. 00000 11100. 00| 1500. 00000 9000. 00| 1850. 00000 11100. 00
Junction Boxes, Type 1, 1P O 5 | | |
0710 621A001 1. 000 EACH| 1950. 00000 1950. 00| 1800. 00000 1800. 00| 2050. 00000 2050. 00
Junction Boxes, Type 1, 2P O 5 | | |
0720 621A010 2.000 EACH 1100. 00000 2200. 00| 1200. 00000 2400. 00| 2550. 00000 5100. 00
Junction Boxes, Type 3 | | |
0730 621A013 1.000 EACH| 7500. 00000 7500. 00| 2000. 00000 2000. 00| 1850. 00000 1850. 00
Junction Boxes, Type Speci al [ | [
0740 6210020 29. 000 EACH 1650. 00000 47850. 00| 1600. 00000 46400. 00| 1500. 00000 43500. 00
Inlets, Type Y [ | [
0750 6210038 1. 000 EACH| 4590. 00000 4590. 00| 7500. 00000 7500. 00| 4800. 00000 4800. 00
Inlets, Type CD (Modified) | | |
0760 621D019 48. 000 EACH 450. 00000 21600. 00| 375. 00000 18000. 00| 500. 00000 24000. 00
Inlet Units, Type Y | | |
0770 6211001 2.000 EACH 5000. 00000 10000. 00| 4500. 00000 9000. 00| 5200. 00000 10400. 00
Stilling Basins, Type 1 [ | [
0780 635B001 3.000 EACH 500. 00000 1500. 00| 80. 00000 240. 00| 100. 00000 300. 00
Gate, 14 Feet Wde | |
0790 636A000 2325.000 LF | 2. 25000 5231. 25| 4.00000 9300. 00| 2. 70000 6277.50
Barbed Wre Fence, 4 Strands, 4 Feet | | |
Hi gh I I I
0800 641A001 1590. 000 LF | 4.62000 7345. 80| 6. 10000 9699. 00| 8. 58000 13642. 20
3/4 I nch Copper Water Pipe Laid (Type K| | |
0810 641A002 1370.000 LF | 5. 59000 7658. 30| 7. 35000 10069. 50| 9. 91000 13576. 70
1 Inch Copper Water Pipe Laid (Type K) | | |
0820 641A003 430.000 LF | 9. 30000 3999. 00| 8. 25000 3547. 50| 10. 86000 4669. 80
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 001 -7
TABULATI ON OF BI DS

CALL ORDER . 001 CONTRACT I D : 20020726001 COUNTI ES : MONTGOVERY
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 06
SET- ASI DE :
[( 1 ) 14007 [( 2 ) 14001 (3 ) 04014
| W S. NEWELL & SONS, | NC. | NEWELL RQADBUI LDERS, | NC. | DUBOSE CONSTRUCTI ON, L.L.C
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0830 641A062 388.000 LF | 7. 66000 2972. 08| 15. 25000 5917. 00| 16. 16000 6270. 08
3 Inch P.V.C. Water Main Laid [ | |
0840 643A000 16. 000 EACH| 450. 00000 7200. 00| 480. 00000 7680. 00| 720. 80000 11532. 80
Water Meters Reset [ |
0850 649A005 190. 000 LF | 20. 00000 3800. 00| 52. 10000 9899. 00| 68. 90000 13091. 00
8 Inch Encasenent Pipe, Type 1 [ | [
Installation [ | |
0860 649A021 60.000 LF | 40. 00000 2400. 00| 52. 10000 3126. 00| 68. 90000 4134. 00
8 Inch Encasenent Pipe, Type 2 [ | [
Installation [ | |
0870 650B000 14389. 000 CUYD| 1. 85000 26619. 65| 3. 50000 50361. 50| 3. 00000 43167. 00
Topsoil From Stockpil es | | |
0880 652A056 38.000 ACRE| 500. 00000 19000. 00| 900. 00000 34200. 00| 373. 00000 14174. 00
Seedi ng (M x 2E) | | |
0890 6520000 61. 000 ACRE| 45. 00000 2745. 00| 45. 00000 2745. 00| 20. 00000 1220. 00
Mowi ng I I I
0900 654A000 3229. 000 SQYD| 4. 00000 12916. 00| 3. 00000 9687. 00| 2. 25000 7265. 25
Sol i d Soddi ng | | |
0910 656A000 34.000 ACRE| 450. 00000 15300. 00| 850. 00000 28900. 00| 360. 00000 12240. 00
Mul ching, Cass A Type 1 | | |
0920 656A001 4.000 ACRE| 450. 00000 1800. 00| 850. 00000 3400. 00| 370. 00000 1480. 00
Mul ching, dass A Type 2 | | |
0930 665A000 49. 000 ACRE| 330. 00000 16170. 00| 1. 00000 49. 00| 240. 00000 11760. 00
Tenporary Seedi ng | |
0940 665B000 30. 000 ACRE| 440. 00000 13200. 00| 1. 00000 30. 00| 260. 00000 7800. 00
Tenporary Ml ching [ |
0950 665F000 600. 000 EACH| 6. 00000 3600. 00| 5. 00000 3000. 00| 6. 00000 3600. 00
Hay Bal es [ | |
0960 665H000 2.000 EACH 100. 00000 200. 00| 500. 00000 1000. 00| 1000. 00000 2000. 00
Erosi on Control Check Dans, Type 1 [ | |
0970 6651 000 182. 000 TON | 22. 00000 4004. 00| 25. 00000 4550. 00| 20. 50000 3731. 00
Tenporary Riprap, Cass 2 | |
0980 665J000 10100. 000 LF | 3. 00000 30300. 00| 4.00000 40400. 00| 2. 50000 25250. 00
Silt Fence, Type A | | |
0990 665K000 140. 000 CUYD| 5. 00000 700. 00| 8. 50000 1190. 00| 10. 00000 1400. 00
Dr ai nage Sunp Excavation | | |
1000 665L000 450.000 LF | 12. 00000 5400. 00| 20. 00000 9000. 00| 20. 00000 9000. 00
I I I

Fl oati ng Basin Boom



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 001 -8
TABULATI ON OF BI DS

CALL ORDER . 001 CONTRACT I D : 20020726001 COUNTI ES : MONTGOVERY
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 06
SET- ASI DE
[( 1 ) 14007 [( 2 ) 14001 (3 ) 04014
| W S. NEWELL & SONS, | NC. | NEWELL RQADBUI LDERS, | NC. | DUBOSE CONSTRUCTI ON, L.L.C
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
1010 666A001 61. 000 ACRE| 0. 01000 0. 61] 0. 01000 0.61] 1. 00000 61. 00
Pest Control Treatnment | | [
1020 680A000 LUMP| 31975. 00000 31975. 00| 50000. 00000 50000. 00| 85000. 00000 85000. 00
Engi neering Controls [ | [
1030 726A000 360. 000 LF | 20. 00000 7200. 00| 20. 00000 7200. 00| 20. 00000 7200. 00
Portabl e Concrete Safety Barriers, Type | | |
6 I I I
1040 740B000 632. 000 SOQFT| 10. 00000 6320. 00| 9. 00000 5688. 00| 10. 00000 6320. 00
Construction Signs | | [
1050 740D000 150. 000 EACH| 35. 00000 5250. 00| 60. 00000 9000. 00| 65. 00000 9750. 00
Channel i zi ng Druns [ | [
1060 740E000 200. 000 EACH| 0. 01000 2. 00| 0. 01000 2. 00| 15. 00000 3000. 00
Cones (36 Inches High) | | |
1070 740F002 10. 000 EACH| 235. 00000 2350. 00| 475. 00000 4750. 00| 195. 00000 1950. 00
Barri cades, Type |II [ | [
1080 7401 005 6. 000 EACH| 400. 00000 2400. 00| 575. 00000 3450. 00| 375. 00000 2250. 00
Varni ng Lights, Type B (Detachabl e Head | | [
1090 740MD01 200. 000 EACH| 0. 01000 2. 00| 0. 01000 2. 00| 6. 00000 1200. 00
Bal | ast For Cone | | [
1100 999 000 4500. 000 HOUR| 0. 80000 3600. 00| 0. 80000 3600. 00| 0. 80000 3600. 00
Trai nee Hours At 80 Cents Per Hour | | [
SECTI ON TOTALS | $ 3,937, 851.17| $ 4,026, 351. 92| $ 4,544,554, 86



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 001 -9
TABULATI ON OF BI DS

CALL ORDER . 001 CONTRACT I D : 20020726001 COUNTI ES : MONTGOVERY
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 06
SET- ASI DE
| ( 4 ) 02091 | ( 5 ) 07003 | ( 6 ) 19047
| BOYD EXCAVATI NG, | NC. | R E. GRILLS CONSTRUCTI ON CO | SOUTHEAST CHEROKEE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWP| 347423. 65000 347423. 65| 322000. 00000 322000. 00| 185000. 00000 185000. 00
Clearing & Grubbing (Approximtely 77 | | |
Acr es) [ | [
0020 205A001 1. 000 EACH| 300. 00000 300. 00| 120. 00000 120. 00| 2000. 00000 2000. 00
Renmobval O Structures, Structure No. 1 | | [
0030 205A002 1. 000 EACH| 300. 00000 300. 00| 120. 00000 120. 00| 500. 00000 500. 00
Renmobval O Structures, Structure No. 2 | | [
0040 205A003 1. 000 EACH| 300. 00000 300. 00| 120. 00000 120. 00| 1200. 00000 1200. 00
Renmobval O Structures, Structure No. 3 | | [
0050 205A004 1. 000 EACH| 300. 00000 300. 00| 120. 00000 120. 00| 500. 00000 500. 00
Renmoval O Structures, Structure No. 4 | | [
0060 205A005 1. 000 EACH| 300. 00000 300. 00| 120. 00000 120. 00| 500. 00000 500. 00
Renmobval O Structures, Structure No. 5 | | [
0070 205A006 1. 000 EACH| 300. 00000 300. 00| 120. 00000 120. 00| 800. 00000 800. 00
Renmoval O Structures, Structure No. 6 | | [
0080 205A007 1.000 EACH| 300. 00000 300. 00] 120. 00000 120. 00| 1500. 00000 1500. 00
Renmobval O Structures, Structure No. 7 | | [
0090 205A008 1. 000 EACH| 300. 00000 300. 00| 120. 00000 120. 00| 500. 00000 500. 00
Renmobval O Structures, Structure No. 8 | | [
0100 205A009 1. 000 EACH| 300. 00000 300. 00| 120. 00000 120. 00| 1800. 00000 1800. 00
Renmobval O Structures, Structure No. 9 | | [
0110 205A010 1. 000 EACH| 330. 00000 330. 00| 120. 00000 120. 00| 600. 00000 600. 00
Renmobval O Structures, Structure No. 10 | | [
0120 2060023 2506. 000 SQYD| 3. 00000 7518. 00| 0. 60000 1503. 60| 4. 00000 10024. 00
Renovi ng Ri prap [ | [
0130 206D000 755.000 LF | 5. 00000 3775. 00| 3. 00000 2265. 00| 4.00000 3020. 00
Renmovi ng Pi pe [ | [
0140 206E000 8.000 EACH 150. 00000 1200. 00| 100. 00000 800. 00| 300. 00000 2400. 00
Renovi ng Headwal | s | | [
0150 210A000 195074. 000 CUYD| 0. 97000 189221. 78| 2. 00000 390148. 00| 1. 95000 380394. 30
Uncl assi fi ed Excavation | | [
0160 2100000 3872.000 CUYD| 10. 00000 38720. 00| 8. 00000 30976. 00| 6. 00000 23232.00
Muck Excavation | | [
0170 210D000 333029. 000 CUYD| 1. 85000 616103. 65| 1. 00000 333029. 00| 3. 10000 1032389. 90
I I

Bor row Excavati on |
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TABULATI ON OF BI DS

Bri dge Concrete Superstructure, STA |
946+40. 7085, APPROX. 400 CU YDS |

CALL ORDER . 001 CONTRACT I D : 20020726001 COUNTI ES : MONTGOVERY
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 06
SET- ASI DE
| ( 4 ) 02091 | ( 5 ) 07003 | ( 6 ) 19047
| BOYD EXCAVATI NG, | NC. | R E. GRILLS CONSTRUCTI ON CO | SOUTHEAST CHEROKEE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0180 210F001 10869. 000 TON | 17. 50000 190207. 50| 20. 00000 217380. 00| 12. 50000 135862. 50
Borrow Excavation (Underwat er | | [
Enmbanknent) [ | [
0190 214A000 5075. 000 CUYD| 8. 00000 40600. 00| 8. 00000 40600. 00| 8. 00000 40600. 00
Structure Excavation | | [
0200 214B001 1484. 000 CUYD| 22. 50000 33390. 00| 27.00000 40068. 00| 26. 00000 38584. 00
Foundati on Backfill, Commerci al | | |
0210 215A000 326. 000 CUYD| 9. 12000 2973. 12| 11. 00000 3586. 00| 20. 00000 6520. 00
Uncl assified Bridge Excavation | | [
0220 215B000 LUMP| 90764. 63000 90764. 63| 60000. 00000 60000. 00| 80000. 00000 80000. 00
Cof ferdans Or Sheeting And Shoring , | | |
St ation 946+40. 7085 [ | [
0230 301A012 10522. 000 SQYD| 6. 25000 65762. 50| 6. 00000 63132. 00| 7. 55000 79441. 10
Crushed Aggregate Base Course, Type B, | | [
Pl ant M xed, 6" Conpacted Thi ckness | | [
0240 502A000 260821.000 LB | 0. 42000 109544. 82| 0. 50000 130410. 50| 0. 50000 130410. 50
St eel Rei nforcenent | | [
0250 502B000 LUMP| 43749. 96000 43749. 96| 47000. 00000 47000. 00| 52000. 00000 52000. 00
St eel Rei nforcenment For Bridge | | |
Superstructure, STA. 946+40. 7085, | | [
APPROX 104750 LBS | | |
0260 505A002 2.000 EACH 2108. 85000 4217. 70| 2000. 00000 4000. 00| 3500. 00000 7000. 00
Steel Test Piles (HP 12x53) | | |
0270 505B057 2.000 EACH 1611. 55000 3223. 10| 2000. 00000 4000. 00| 3500. 00000 7000. 00
Static Loading Tests (HP 12x53) | |
0280 505M02 5253.000 LF | 21. 69000 113937. 57| 21. 00000 110313. 00| 24. 00000 126072. 00
Steel Piling Furnished And Driven (HP [ | [
12 x 53) [ | [
0290 508A000 6840.000 LB | 2. 36000 16142. 40| 2. 50000 17100. 00| 3. 50000 23940. 00
Structural Steel | | [
0300 508B000 1.000 EACH 680179. 87000 680179. 87| 600000. 00000 600000. 00| 626000. 00000 626000. 00
Structural Steel Superstructure, 107’ | | [
10 3/4"-134"-107" 10 3/ 4" CONTI NUOQUS | | |
0310 510A000 413. 000 CUYD| 425. 27000 175636. 51| 550. 00000 227150. 00| 450. 00000 185850. 00
Bri dge Substructure Concrete, Cass A | | [
0320 5100051 LUWP| 135717. 12000 135717. 12| 220000. 00000 220000. 00| 163600. 00000 163600. 00
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 001 -11
TABULATI ON OF BI DS

CALL ORDER . 001 CONTRACT I D : 20020726001 COUNTI ES : MONTGOVERY
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 06
SET- ASI DE
| ( 4 ) 02091 | ( 5 ) 07003 | ( 6 ) 19047
| BOYD EXCAVATI NG, | NC. | R E. GRILLS CONSTRUCTI ON CO | SOUTHEAST CHEROKEE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0330 510E000 1391. 000 SQYD| 2.01000 2795. 91| 1. 90000 2642. 90| 3. 00000 4173. 00
Groovi ng Concrete Bridge Decks | | |
0340 511A004 24.000 EACH 574. 00000 13776. 00| 650. 00000 15600. 00| 625. 00000 15000. 00
El astoneri c Bearings, Type 4 | | |
0350 524A010 559. 000 CUYD| 260. 00000 145340. 00| 330. 00000 184470. 00| 260. 00000 145340. 00
Cul vert Concrete | | |
0360 524B011 479.000 CUYD| 260. 00000 124540. 00| 340. 00000 162860. 00| 238. 00000 114002. 00
Cul vert Concrete Extension (Cast In | | |
Pl ace) [ | [
0370 529A010 4258. 000 SQFT| 21. 50000 91547. 00| 21. 50000 91547. 00| 17. 00000 72386. 00
Ret ai ni ng Wl | [ | [
0380 530A001 2820.000 LF | 18. 25000 51465. 00| 17. 00000 47940. 00| 17. 00000 47940. 00
18" Roadway Pipe (Class 3 R C) | | |
0390 530A004 400. 000 LF | 45. 00000 18000. 00| 43. 00000 17200. 00| 38. 00000 15200. 00
36" Roadway Pipe (Class 3 RC) | | |
0400 530A101 44.000 LF | 18. 25000 803. 00| 21. 00000 924. 00| 24. 00000 1056. 00
18" Roadway Pipe (Class 3 R C) | | |
( Ext ensi on) [ | [
0410 530A102 8.000 LF | 65. 00000 520. 00| 31. 00000 248. 00| 40. 00000 320. 00
24" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | [
0420 530A201 138.000 LF | 19. 88000 2743. 44| 17. 00000 2346. 00| 22. 00000 3036. 00
18" Roadway Pipe (14 Gauge C.C.S.P.1.) | | |
0430 530A800 6.000 LF | 17. 40000 104. 40| 14. 00000 84. 00| 60. 00000 360. 00
15" Roadway Pipe (14 Gauge C.C. S.) | | |
(Stack Pipe)(No Beddi ng Required) | | |
0440 530B008 156. 000 LF | 126. 75000 19773. 00| 123. 00000 19188. 00| 168. 00000 26208. 00
73" Span, 45" Rise Roadway Pipe (O ass | | |
3 RC) | | |
0450 535A001 564.000 LF | 17. 50000 9870. 00| 12. 50000 7050. 00| 21. 00000 11844. 00
18" Side Drain Pipe [ | [
0460 535A002 160. 000 LF | 23. 82000 3811. 20| 18. 00000 2880. 00| 26. 00000 4160. 00
24" Side Drain Pipe [ | [
0470 535A004 44.000 LF | 31. 50000 1386. 00| 35. 00000 1540. 00| 35. 00000 1540. 00
36" Side Drain Pipe | | |
0480 535A651 774.000 LF | 17. 50000 13545. 00| 12. 00000 9288. 00| 20. 00000 15480. 00
I I I

18" Side Drain Pipe (Tenporary)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 001 -12
TABULATI ON OF BI DS

36" Side Drain Pipe End Treatnent, |
Class 2 |

CALL ORDER . 001 CONTRACT I D : 20020726001 COUNTI ES : MONTGOVERY
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 06
SET- ASI DE
| ( 4 ) 02091 | ( 5 ) 07003 | ( 6 ) 19047
| BOYD EXCAVATI NG, | NC. | R E. GRILLS CONSTRUCTI ON CO | SOUTHEAST CHEROKEE CONSTRUCTI ON

LINE NO/ | TEM CODE / ALT | | I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT

------------------------------------------ T T

0490 535A652 144.000 LF | 19. 85000 2858. 40| 17. 00000 2448. 00| 24. 00000 3456. 00
24" Side Drain Pipe (Tenporary) [ | |

0500 535B013 176.000 LF | 30. 50000 5368. 00| 30. 00000 5280. 00| 34. 00000 5984. 00
44" Span, 27" Rise Side Drain Pipe | | |

0510 535B018 276.000 LF | 62. 50000 17250. 00| 49. 00000 13524. 00| 64. 00000 17664. 00
73" Span, 45" Rise Side Drain Pipe | | |

0520 600A000 LUWP| 303863. 37000 303863. 37| 390000. 00000 390000. 00] 325000. 00000 325000. 00
Mobi | i zati on [ | [

0530 601A000 1. 000 EACH| 10000. 00000 10000. 00| 9000. 00000 9000. 00| 12000. 00000 12000. 00
Fur ni shing Base, Soil And Structure | | |
Laboratori es | | |

0540 602A000 57.000 EACH| 105. 00000 5985. 00| 110. 00000 6270. 00| 150. 00000 8550. 00
Ri ght OF Way Markers | | |

0550 603C000 1. 000 EACH| 12000. 00000 12000. 00| 15000. 00000 15000. 00| 22000. 00000 22000. 00
Furnishing Type 1 Field Ofice (State | | [
Ret ai ned) | | |

0560 606A000 1000. 000 LF | 8. 00000 8000. 00| 7.00000 7000. 00| 6. 00000 6000. 00
6" Underdrain Pipe | | |

0570 6100001 1696. 000 TON | 22. 50000 38160. 00| 19. 00000 32224. 00| 25. 00000 42400. 00
Loose Riprap, Class 2 | | |

0580 610D000 1338. 000 SQYD| 2. 25000 3010. 50| 1. 80000 2408. 40| 3. 50000 4683. 00
Fi |l ter Bl anket [ | [

0590 614A000 866. 000 CUYD| 190. 00000 164540. 00| 144. 00000 124704. 00| 175. 00000 151550. 00
Sl ope Pavi ng [ | [

0600 614A001 120. 000 CUYD| 225. 00000 27000. 00| 208. 00000 24960. 00| 205. 00000 24600. 00
Sl ope Pavi ng (Under Bridges) | | |

0610 619A002 22.000 EACH 450. 00000 9900. 00| 310. 00000 6820. 00| 425. 00000 9350. 00
18" Roadway Pipe End Treatnent, Class 1 | | |

0620 619A005 3.000 EACH 850. 00000 2550. 00| 665. 00000 1995. 00| 550. 00000 1650. 00
36" Roadway Pipe End Treatnment, Class 1 | | |

0630 619A101 18. 000 EACH| 450. 00000 8100. 00| 330. 00000 5940. 00| 400. 00000 7200. 00
18" Side Drain Pipe End Treatnent, | | |
Class 1 | | |

0640 619A102 6. 000 EACH| 550. 00000 3300. 00| 370. 00000 2220. 00| 475. 00000 2850. 00
24" Side Drain Pipe End Treatnent, | | |
Class 1 | | |

0650 619A129 2.000 EACH 1550. 00000 3100. 00| 580. 00000 1160. 00| 1200. 00000 2400. 00

I I
I I
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TABULATI ON OF BI DS

1 1/2 Inch Copper Water Pipe Laid (Type
K)

CALL ORDER . 001 CONTRACT I D : 20020726001 COUNTI ES : MONTGOVERY
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 06
SET- ASI DE
| ( 4 ) 02091 | ( 5 ) 07003 | ( 6 ) 19047
| BOYD EXCAVATI NG, | NC. | R E. GRILLS CONSTRUCTI ON CO | SOUTHEAST CHEROKEE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0660 619B023 1.000 EACH| 2850. 00000 2850. 00| 2440. 00000 2440. 00| 1500. 00000 1500. 00
73" Span, 45" Ri se Roadway Pi pe End | | |
Treatnent, Cass 1 | |
0670 619B119 6. 000 EACH| 1500. 00000 9000. 00| 975. 00000 5850. 00| 1100. 00000 6600. 00
44" Span, 27" Rise Side Drain Pipe End | | [
Treatnent, Cass 1 | |
0680 619B149 8.000 EACH 2665. 00000 21320. 00| 1200. 00000 9600. 00| 2300. 00000 18400. 00
73" Span, 45" Rise Side Drain Pipe End | | |
Treatnent, Cass 2 | |
0690 620A000 4.000 CUYD 550. 00000 2200. 00| 270. 00000 1080. 00| 750. 00000 3000. 00
M nor Structure Concrete | | |
0700 621A000 6. 000 EACH| 1500. 00000 9000. 00| 880. 00000 5280. 00| 1750. 00000 10500. 00
Junction Boxes, Type 1, 1P O 5 | | |
0710 621A001 1. 000 EACH| 2500. 00000 2500. 00| 1140. 00000 1140. 00| 1500. 00000 1500. 00
Junction Boxes, Type 1, 2P O 5 | | |
0720 621A010 2.000 EACH 3200. 00000 6400. 00| 1700. 00000 3400. 00| 1300. 00000 2600. 00
Junction Boxes, Type 3 | | |
0730 621A013 1.000 EACH| 5200. 00000 5200. 00| 8700. 00000 8700. 00| 5000. 00000 5000. 00
Junction Boxes, Type Speci al [ | [
0740 6210020 29. 000 EACH 1595. 00000 46255. 00| 1230. 00000 35670. 00| 1300. 00000 37700. 00
Inlets, Type Y [ | [
0750 6210038 1. 000 EACH| 2850. 00000 2850. 00| 5800. 00000 5800. 00| 5000. 00000 5000. 00
Inlets, Type CD (Modified) | | |
0760 621D019 48. 000 EACH 450. 00000 21600. 00| 475. 00000 22800. 00| 300. 00000 14400. 00
Inlet Units, Type Y | | |
0770 6211001 2.000 EACH 8650. 00000 17300. 00| 5600. 00000 11200. 00| 5000. 00000 10000. 00
Stilling Basins, Type 1 [ | [
0780 635B001 3.000 EACH 475. 00000 1425. 00| 490. 00000 1470. 00| 125. 00000 375.00
Gate, 14 Feet Wde | |
0790 636A000 2325.000 LF | 1. 20000 2790. 00| 4.00000 9300. 00| 4. 00000 9300. 00
Barbed Wre Fence, 4 Strands, 4 Feet | | |
Hi gh I I I
0800 641A001 1590. 000 LF | 9. 00000 14310. 00| 9. 00000 14310. 00| 10. 50000 16695. 00
3/4 I nch Copper Water Pipe Laid (Type K| | |
0810 641A002 1370.000 LF | 9. 50000 13015. 00| 11. 00000 15070. 00| 12. 60000 17262. 00
1 Inch Copper Water Pipe Laid (Type K) | | |
0820 641A003 430.000 LF | 12. 00000 5160. 00| 13. 00000 5590. 00| 15. 75000 6772.50
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 001 -14
TABULATI ON OF BI DS

CALL ORDER . 001 CONTRACT I D : 20020726001 COUNTI ES : MONTGOVERY
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 06
SET- ASI DE :
| ( 4 ) 02091 | ( 5 ) 07003 | ( 6 ) 19047
| BOYD EXCAVATI NG, | NC. | R E. GRILLS CONSTRUCTI ON CO | SOUTHEAST CHEROKEE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0830 641A062 388.000 LF | 9. 75000 3783. 00| 9. 00000 3492. 00| 18. 11000 7026. 68
3 Inch P.V.C. Water Main Laid [ | |
0840 643A000 16. 000 EACH| 450. 00000 7200. 00| 280. 00000 4480. 00| 735. 00000 11760. 00
Water Meters Reset [ |
0850 649A005 190. 000 LF | 21. 68000 4119. 20| 98. 00000 18620. 00| 52. 00000 9880. 00
8 Inch Encasenent Pipe, Type 1 [ | [
Installation [ | |
0860 649A021 60.000 LF | 220. 00000 13200. 00| 115. 00000 6900. 00| 94. 50000 5670. 00
8 Inch Encasenent Pipe, Type 2 [ | [
Installation [ | |
0870 650B000 14389. 000 CUYD| 2.10000 30216. 90| 2. 70000 38850. 30| 3. 75000 53958. 75
Topsoil From Stockpil es | | |
0880 652A056 38.000 ACRE| 470. 00000 17860. 00| 495. 00000 18810. 00| 392. 00000 14896. 00
Seedi ng (M x 2E) | | |
0890 6520000 61. 000 ACRE| 50. 00000 3050. 00| 160. 00000 9760. 00| 22. 00000 1342. 00
Mowi ng I I I
0900 654A000 3229. 000 SQYD| 4. 00000 12916. 00| 3.80000 12270. 20| 2. 36000 7620. 44
Sol i d Soddi ng | | |
0910 656A000 34.000 ACRE| 470. 00000 15980. 00| 490. 00000 16660. 00| 378. 00000 12852. 00
Mul ching, Cass A Type 1 | | |
0920 656A001 4.000 ACRE| 500. 00000 2000. 00| 490. 00000 1960. 00| 389. 00000 1556. 00
Mul ching, dass A Type 2 | | |
0930 665A000 49. 000 ACRE| 400. 00000 19600. 00| 300. 00000 14700. 00| 264. 00000 12936. 00
Tenporary Seedi ng | |
0940 665B000 30. 000 ACRE| 400. 00000 12000. 00| 300. 00000 9000. 00| 286. 00000 8580. 00
Tenporary Ml ching [ |
0950 665F000 600. 000 EACH| 5. 00000 3000. 00| 6. 00000 3600. 00| 6. 00000 3600. 00
Hay Bal es [ | |
0960 665H000 2.000 EACH 2500. 00000 5000. 00| 600. 00000 1200. 00| 1000. 00000 2000. 00
Erosi on Control Check Dans, Type 1 [ | |
0970 6651 000 182. 000 TON | 22. 50000 4095. 00| 8. 00000 1456. 00| 30. 00000 5460. 00
Tenporary Riprap, Cass 2 | |
0980 665J000 10100. 000 LF | 1. 95000 19695. 00| 3. 50000 35350. 00| 3. 50000 35350. 00
Silt Fence, Type A | | |
0990 665K000 140. 000 CUYD| 10. 00000 1400. 00| 14. 00000 1960. 00| 10. 00000 1400. 00
Dr ai nage Sunp Excavation | | |
1000 665L000 450.000 LF | 12. 00000 5400. 00| 10. 00000 4500. 00| 13. 25000 5962. 50
I I I

Fl oati ng Basin Boom
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TABULATI ON OF BI DS

CALL ORDER . 001 CONTRACT I D : 20020726001 COUNTI ES : MONTGOVERY
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 06
SET- ASI DE
| ( 4 ) 02091 | ( 5 ) 07003 | ( 6 ) 19047
| BOYD EXCAVATI NG, | NC. | R E. GRILLS CONSTRUCTI ON CO | SOUTHEAST CHEROKEE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
1010 666A001 61. 000 ACRE| 25. 00000 1525. 00| 10. 00000 610. 00| 1. 00000 61. 00
Pest Control Treatnment | | [
1020 680A000 LUMP| 90000. 00000 90000. 00| 330000. 00000 330000. 00| 45000. 00000 45000. 00
Engi neering Controls [ | [
1030 726A000 360. 000 LF | 65. 00000 23400. 00| 23. 00000 8280. 00| 22. 00000 7920. 00
Portabl e Concrete Safety Barriers, Type | | |
6 I I I
1040 740B000 632. 000 SOQFT| 11. 69000 7388. 08| 9. 00000 5688. 00| 7. 35000 4645. 20
Construction Signs | | [
1050 740D000 150. 000 EACH| 225. 00000 33750. 00| 65. 00000 9750. 00| 5. 00000 750. 00
Channel i zi ng Druns [ | [
1060 740E000 200. 000 EACH| 65. 00000 13000. 00| 25. 00000 5000. 00| 5. 75000 1150. 00
Cones (36 Inches High) | | |
1070 740F002 10. 000 EACH| 270. 00000 2700. 00| 185. 00000 1850. 00| 200. 00000 2000. 00
Barri cades, Type |II [ | [
1080 7401 005 6. 000 EACH| 600. 00000 3600. 00| 400. 00000 2400. 00| 350. 00000 2100. 00
Varni ng Lights, Type B (Detachabl e Head | | [
1090 740MD01 200. 000 EACH| 8. 00000 1600. 00| 7.00000 1400. 00| 2.00000 400. 00
Bal | ast For Cone | | [
1100 999 000 4500. 000 HOUR| 0. 80000 3600. 00| 0. 80000 3600. 00| 0. 80000 3600. 00
Trai nee Hours At 80 Cents Per Hour | | [
SECTI ON TOTALS | $ 4,582, 297. 28| $ 4,814, 268. 90| $ 4,910, 703. 37
------------------------------------------ T T
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PAGE : 001 -16
TABULATI ON OF BI DS

CALL ORDER . 001 CONTRACT I D : 20020726001 COUNTI ES : MONTGOVERY
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 06
SET- ASI DE
| ( 7 ) 18005 | ( 8 ) 19095 | ( )
| GRADY RALLS & SONS, | NC. | SUMM T DEVELOPMENT COMPANY, |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWP| 218431.51000 218431.51] 600000. 00000 600000. 00|
Clearing & Grubbing (Approximtely 77 | | [
Acr es) [ | [
0020 205A001 1. 000 EACH| 1000. 00000 1000. 00| 7500. 00000 7500. 00|
Renmobval O Structures, Structure No. 1 | | [
0030 205A002 1. 000 EACH| 500. 00000 500. 00| 2200. 00000 2200. 00|
Renmobval O Structures, Structure No. 2 | | [
0040 205A003 1. 000 EACH| 1500. 00000 1500. 00| 3500. 00000 3500. 00|
Renmobval O Structures, Structure No. 3 | | [
0050 205A004 1. 000 EACH| 500. 00000 500. 00| 2000. 00000 2000. 00|
Renmoval O Structures, Structure No. 4 | | [
0060 205A005 1. 000 EACH| 500. 00000 500. 00| 2000. 00000 2000. 00|
Renmobval O Structures, Structure No. 5 | | [
0070 205A006 1. 000 EACH| 500. 00000 500. 00| 2000. 00000 2000. 00|
Renmoval O Structures, Structure No. 6 | | [
0080 205A007 1.000 EACH| 1500. 00000 1500. 00| 6000. 00000 6000. 00|
Renmobval O Structures, Structure No. 7 | | [
0090 205A008 1. 000 EACH| 1500. 00000 1500. 00| 2000. 00000 2000. 00|
Renmobval O Structures, Structure No. 8 | | [
0100 205A009 1. 000 EACH| 2500. 00000 2500. 00| 4500. 00000 4500. 00|
Renmobval O Structures, Structure No. 9 | | [
0110 205A010 1. 000 EACH| 500. 00000 500. 00| 2500. 00000 2500. 00|
Renmobval O Structures, Structure No. 10 | | [
0120 2060023 2506. 000 SQYD| 6. 00000 15036. 00| 5. 00000 12530. 00|
Renovi ng Ri prap [ | [
0130 206D000 755.000 LF | 8. 00000 6040. 00| 10. 00000 7550. 00|
Renmovi ng Pi pe [ | [
0140 206E000 8.000 EACH 75. 00000 600. 00| 500. 00000 4000. 00|
Renovi ng Headwal | s | | [
0150 210A000 195074. 000 CUYD| 1. 35000 263349. 90| 1. 85000 360886. 90|
Uncl assi fi ed Excavation | | |
0160 2100000 3872.000 CUYD| 3. 75000 14520. 00| 15. 00000 58080. 00|
Muck Excavation | | |
0170 210D000 333029. 000 CUYD| 3. 85000 1282161. 65| 0. 50000 166514. 50|
I I

Bor row Excavati on |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 001 -17
TABULATI ON OF BI DS

Bri dge Concrete Superstructure, STA |
946+40. 7085, APPROX. 400 CU YDS |

CALL ORDER . 001 CONTRACT I D : 20020726001 COUNTI ES : MONTGOVERY
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 06
SET- ASI DE
| ( 7 ) 18005 | ( 8 ) 19095 | ( )
| GRADY RALLS & SONS, | NC. | SUMM T DEVELOPMENT COMPANY, |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0180 210F001 10869. 000 TON | 8. 10000 88038. 90| 22. 50000 244552, 50|
Borrow Excavation (Underwat er | | [
Enbanknent) | | [
0190 214A000 5075. 000 CUYD| 5. 00000 25375. 00| 7.00000 35525. 00|
Structure Excavation | | |
0200 214B001 1484. 000 CUYD| 30. 00000 44520. 00| 30. 00000 44520. 00|
Foundati on Backfill, Commerci al | | |
0210 215A000 326. 000 CUYD| 10. 00000 3260. 00| 10. 00000 3260. 00|
Uncl assified Bridge Excavation | | [
0220 215B000 LUMP| 60000. 00000 60000. 00| 60000. 00000 60000. 00|
Cof ferdans Or Sheeting And Shoring , | | [
St ation 946+40. 7085 | | |
0230 301A012 10522. 000 SQYD| 6. 35000 66814. 70| 15. 00000 157830. 00|
Crushed Aggregate Base Course, Type B, | | [
Pl ant M xed, 6" Conpacted Thi ckness | | [
0240 502A000 260821.000 LB | 0. 45000 117369. 45| 0. 48000 125194. 08|
St eel Rei nforcenent | | |
0250 502B000 LUMP| 47000. 00000 47000. 00| 47000. 00000 47000. 00|
St eel Rei nforcenment For Bridge | | [
Superstructure, STA. 946+40. 7085, | | [
APPROX 104750 LBS | | |
0260 505A002 2.000 EACH 2000. 00000 4000. 00| 2000. 00000 4000. 00|
Steel Test Piles (HP 12x53) | | |
0270 505B057 2.000 EACH 2000. 00000 4000. 00| 2000. 00000 4000. 00|
Static Loading Tests (HP 12x53) | [
0280 505M02 5253.000 LF | 21. 00000 110313. 00| 21. 00000 110313. 00|
Steel Piling Furnished And Driven (HP [ | [
12 x 53) [ | [
0290 508A000 6840.000 LB | 2. 50000 17100. 00| 2. 50000 17100. 00|
Structural Steel | | |
0300 508B000 1.000 EACH  600000. 00000 600000. 00| 600000. 00000 600000. 00|
Structural Steel Superstructure, 107’ | | [
10 3/4"-134"-107" 10 3/ 4" CONTI NUOQUS | | |
0310 510A000 413. 000 CUYD| 550. 00000 227150. 00| 550. 00000 227150. 00|
Bri dge Substructure Concrete, Cass A | | [
0320 5100051 LUWP| 220000. 00000 220000. 00| 220000. 00000 220000. 00|
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 001 -18
TABULATI ON OF BI DS

CALL ORDER . 001 CONTRACT I D : 20020726001 COUNTI ES : MONTGOVERY
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 06
SET- ASI DE
| ( 7 ) 18005 | ( 8 ) 19095 | ( )
| GRADY RALLS & SONS, | NC. | SUMM T DEVELOPMENT COMPANY, |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0330 510E000 1391. 000 SQYD| 1. 90000 2642. 90| 1. 90000 2642. 90|
Groovi ng Concrete Bridge Decks | | |
0340 511A004 24.000 EACH 650. 00000 15600. 00| 650. 00000 15600. 00|
El astoneri c Bearings, Type 4 | | |
0350 524A010 559. 000 CUYD| 275. 00000 153725. 00| 275. 00000 153725. 00|
Cul vert Concrete | | |
0360 524B011 479.000 CUYD| 250. 00000 119750. 00| 250. 00000 119750. 00|
Cul vert Concrete Extension (Cast In | | |
Pl ace) [ | [
0370 529A010 4258. 000 SQFT| 21. 14000 90014. 12| 35. 00000 149030. 00|
Ret ai ni ng Wl | [ | [
0380 530A001 2820.000 LF | 21. 00000 59220. 00| 23. 00000 64860. 00|
18" Roadway Pipe (Class 3 R C) | | |
0390 530A004 400. 000 LF | 38. 00000 15200. 00| 50. 00000 20000. 00|
36" Roadway Pipe (Class 3 RC) | | |
0400 530A101 44.000 LF | 28. 00000 1232. 00| 23. 00000 1012. 00|
18" Roadway Pipe (Class 3 R C) | | |
( Ext ensi on) [ | [
0410 530A102 8.000 LF | 28. 00000 224. 00| 40. 00000 320. 00|
24" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | [
0420 530A201 138.000 LF | 19. 00000 2622. 00| 25. 00000 3450. 00|
18" Roadway Pipe (14 Gauge C.C.S.P.1.) | | |
0430 530A800 6.000 LF | 19. 00000 114. 00| 40. 00000 240. 00|
15" Roadway Pipe (14 Gauge C.C. S.) | | |
(Stack Pipe)(No Beddi ng Required) | | |
0440 530B008 156. 000 LF | 145. 00000 22620. 00| 150. 00000 23400. 00|
73" Span, 45" Rise Roadway Pipe (O ass | | |
3 RC) | | |
0450 535A001 564.000 LF | 18. 00000 10152. 00| 18. 00000 10152. 00|
18" Side Drain Pipe [ | [
0460 535A002 160. 000 LF | 24. 00000 3840. 00| 23. 00000 3680. 00|
24" Side Drain Pipe [ | [
0470 535A004 44.000 LF | 38. 00000 1672. 00| 35. 00000 1540. 00|
36" Side Drain Pipe | | |
0480 535A651 774.000 LF | 18. 00000 13932. 00| 18. 00000 13932. 00|
I I I

18" Side Drain Pipe (Tenporary)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 001 -19
TABULATI ON OF BI DS

36" Side Drain Pipe End Treatnent, |
Class 2 |

CALL ORDER . 001 CONTRACT I D : 20020726001 COUNTI ES : MONTGOVERY
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 06
SET- ASI DE
| ( 7 ) 18005 | ( 8 ) 19095 | ( )
| GRADY RALLS & SONS, | NC. | SUMM T DEVELOPMENT COMPANY, |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0490 535A652 144.000 LF | 24. 00000 3456. 00| 25. 00000 3600. 00|
24" Side Drain Pipe (Tenporary) [ | |
0500 535B013 176.000 LF | 58. 00000 10208. 00| 35. 00000 6160. 00|
44" Span, 27" Rise Side Drain Pipe | | |
0510 535B018 276.000 LF | 175. 00000 48300. 00| 50. 00000 13800. 00|
73" Span, 45" Rise Side Drain Pipe | | |
0520 600A000 LUWP| 277222. 10000 277222.10| 600000. 00000 600000. 00|
Mobi | i zati on [ | [
0530 601A000 1. 000 EACH| 12000. 00000 12000. 00| 8500. 00000 8500. 00|
Fur ni shing Base, Soil And Structure | | |
Laboratori es | | |
0540 602A000 57.000 EACH| 75. 00000 4275. 00| 150. 00000 8550. 00|
Ri ght OF Way Markers | | |
0550 603C000 1. 000 EACH| 10000. 00000 10000. 00| 25000. 00000 25000. 00|
Furnishing Type 1 Field Ofice (State | | [
Ret ai ned) | | |
0560 606A000 1000. 000 LF | 8. 75000 8750. 00| 11. 00000 11000. 00|
6" Underdrain Pipe | | |
0570 6100001 1696. 000 TON | 27. 00000 45792. 00| 28. 00000 47488. 00|
Loose Riprap, Class 2 | | |
0580 610D000 1338. 000 SQYD| 1. 95000 2609. 10| 2. 75000 3679. 50|
Fi |l ter Bl anket [ | [
0590 614A000 866. 000 CUYD| 175. 00000 151550. 00| 175. 00000 151550. 00|
Sl ope Pavi ng [ | [
0600 614A001 120. 000 CUYD| 195. 00000 23400. 00| 195. 00000 23400. 00|
Sl ope Pavi ng (Under Bridges) | | |
0610 619A002 22.000 EACH 475. 00000 10450. 00| 475. 00000 10450. 00|
18" Roadway Pipe End Treatnent, Class 1 | | |
0620 619A005 3.000 EACH 900. 00000 2700. 00| 900. 00000 2700. 00|
36" Roadway Pipe End Treatnment, Class 1 | | |
0630 619A101 18. 000 EACH| 450. 00000 8100. 00| 450. 00000 8100. 00|
18" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0640 619A102 6. 000 EACH| 600. 00000 3600. 00| 600. 00000 3600. 00|
24" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0650 619A129 2.000 EACH 1350. 00000 2700. 00| 1350. 00000 2700. 00|
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 001 -20
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT 1D : 20020726001 COUNTI ES : MONTGOVERY
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 06
SET- ASI DE :
(7 ) 18005 [( 8 ) 19095 | ( )
| GRADY RALLS & SONS, | NC. | SUWM T DEVELOPMENT COVPANY, |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o B
0660 619B023 1.000 EACH| 1350. 00000 1350. 00| 1350. 00000 1350. 00|

73" Span, 45" Ri se Roadway Pi pe End | | |
Treatnent, Cass 1 |

1 1/2 Inch Copper Water Pipe Laid (Type
K)

I I

0670 619B119 6. 000 EACH| 950. 00000 5700. 00| 950. 00000 5700. 00|
44" Span, 27" Rise Side Drain Pipe End | | [
Treatnent, Cass 1 | | |
0680 619B149 8.000 EACH 2150. 00000 17200. 00| 2150. 00000 17200. 00|
73" Span, 45" Rise Side Drain Pipe End | | |
Treatnent, Cass 2 | | |
0690 620A000 4.000 CUYD 750. 00000 3000. 00| 1250. 00000 5000. 00|
M nor Structure Concrete | | |
0700 621A000 6. 000 EACH| 1850. 00000 11100. 00| 1850. 00000 11100. 00|
Junction Boxes, Type 1, 1P O 5 | | |
0710 621A001 1. 000 EACH| 1950. 00000 1950. 00| 1950. 00000 1950. 00|
Junction Boxes, Type 1, 2P O 5 | | |
0720 621A010 2.000 EACH 1100. 00000 2200. 00| 1100. 00000 2200. 00|
Junction Boxes, Type 3 | | |
0730 621A013 1.000 EACH| 7500. 00000 7500. 00| 7500. 00000 7500. 00|
Junction Boxes, Type Speci al [ | [
0740 6210020 29. 000 EACH 1650. 00000 47850. 00| 1650. 00000 47850. 00|
Inlets, Type Y [ | [
0750 6210038 1. 000 EACH| 4590. 00000 4590. 00| 4590. 00000 4590. 00|
Inlets, Type CD (Modified) | | |
0760 621D019 48. 000 EACH 450. 00000 21600. 00| 450. 00000 21600. 00|
Inlet Units, Type Y | | |
0770 6211001 2.000 EACH 5000. 00000 10000. 00| 5000. 00000 10000. 00|
Stilling Basins, Type 1 [ | [
0780 635B001 3.000 EACH 175. 00000 525. 00| 100. 00000 300. 00|
Gate, 14 Feet Wde | | |
0790 636A000 2325.000 LF | 3. 75000 8718. 75| 3. 75000 8718. 75|
Barbed Wre Fence, 4 Strands, 4 Feet | | |

Hi gh I I I
0800 641A001 1590. 000 LF | 4. 25000 6757. 50| 7.50000 11925. 00|
3/4 I nch Copper Water Pipe Laid (Type K| | |
0810 641A002 1370.000 LF | 5. 10000 6987. 00| 8. 00000 10960. 00|
1 Inch Copper Water Pipe Laid (Type K) | | |
0820 641A003 430.000 LF | 5. 50000 2365. 00| 10. 00000 4300. 00|
I I I

I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 001 -21
TABULATI ON OF BI DS

CALL ORDER . 001 CONTRACT I D : 20020726001 COUNTI ES : MONTGOVERY
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 06
SET- ASI DE
| ( 7 ) 18005 | ( 8 ) 19095 | ( )
| GRADY RALLS & SONS, | NC. | SUMM T DEVELOPMENT COMPANY, |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0830 641A062 388.000 LF | 4.10000 1590. 80| 12. 00000 4656. 00|
3 Inch P.V.C. Water Main Laid [ | [
0840 643A000 16. 000 EACH| 200. 00000 3200. 00| 650. 00000 10400. 00|
Water Meters Reset | | |
0850 649A005 190. 000 LF | 35. 00000 6650. 00| 25. 00000 4750. 00|
8 Inch Encasenent Pipe, Type 1 [ | [
Installation [ | [
0860 649A021 60.000 LF | 50. 00000 3000. 00| 125. 00000 7500. 00|
8 Inch Encasenent Pipe, Type 2 [ | [
Installation [ | [
0870 650B000 14389. 000 CUYD| 3. 85000 55397. 65| 6. 50000 93528. 50|
Topsoil From Stockpil es | | |
0880 652A056 38.000 ACRE| 445. 00000 16910. 00| 500. 00000 19000. 00|
Seedi ng (M x 2E) | | |
0890 6520000 61. 000 ACRE| 50. 00000 3050. 00| 50. 00000 3050. 00|
Mowi ng I I I
0900 654A000 3229. 000 SQYD| 3. 10000 10009. 90| 2. 75000 8879. 75|
Sol i d Soddi ng | | |
0910 656A000 34.000 ACRE| 435. 00000 14790. 00| 500. 00000 17000. 00|
Mul ching, Cass A Type 1 | | |
0920 656A001 4.000 ACRE| 435. 00000 1740. 00| 500. 00000 2000. 00|
Mul ching, dass A Type 2 | | |
0930 665A000 49. 000 ACRE| 310. 00000 15190. 00| 375. 00000 18375. 00|
Tenporary Seedi ng | | |
0940 665B000 30. 000 ACRE| 375. 00000 11250. 00| 375. 00000 11250. 00|
Tenporary Ml ching [ | [
0950 665F000 600. 000 EACH| 5. 00000 3000. 00| 6. 00000 3600. 00|
Hay Bal es | | |
0960 665H000 2.000 EACH 1500. 00000 3000. 00| 750. 00000 1500. 00|
Erosi on Control Check Dans, Type 1 [ | |
0970 6651 000 182. 000 TON | 28. 00000 5096. 00| 35. 00000 6370. 00|
Tenporary Riprap, Cass 2 | | |
0980 665J000 10100. 000 LF | 3. 50000 35350. 00| 4. 25000 42925. 00|
Silt Fence, Type A | | |
0990 665K000 140. 000 CUYD| 8. 00000 1120. 00| 25. 00000 3500. 00|
Dr ai nage Sunp Excavation | | |
1000 665L000 450.000 LF | 10. 00000 4500. 00| 20. 00000 9000. 00|
I I I

Fl oati ng Basin Boom



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 001 -22
TABULATI ON OF BI DS

CALL ORDER . 001 CONTRACT I D : 20020726001 COUNTI ES : MONTGOVERY
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 06
SET- ASI DE
| ( 7 ) 18005 | ( 8 ) 19095 | ( )
| GRADY RALLS & SONS, | NC. | SUMM T DEVELOPMENT COMPANY, |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
1010 666A001 61. 000 ACRE| 45. 00000 2745. 00| 30. 00000 1830. 00|
Pest Control Treatnent | | |
1020 680A000 LUMP| 55000. 00000 55000. 00| 125000. 00000 125000. 00|
Engi neering Controls | | [
1030 726A000 360. 000 LF | 25. 00000 9000. 00| 25. 00000 9000. 00|
Portabl e Concrete Safety Barriers, Type | | [
6 I I I
1040 740B000 632. 000 SOQFT| 12. 00000 7584. 00| 12. 00000 7584. 00|
Construction Signs | | [
1050 740D000 150. 000 EACH| 55. 00000 8250. 00| 75. 00000 11250. 00|
Channel i zi ng Druns [ | [
1060 740E000 200. 000 EACH| 25. 00000 5000. 00| 15. 00000 3000. 00|
Cones (36 Inches High) | | [
1070 740F002 10. 000 EACH| 275. 00000 2750. 00| 325. 00000 3250. 00|
Barri cades, Type |II [ | [
1080 7401 005 6. 000 EACH| 700. 00000 4200. 00| 850. 00000 5100. 00|
Varni ng Lights, Type B (Detachabl e Head | | [
1090 740MD01 200. 000 EACH| 10. 00000 2000. 00| 10. 00000 2000. 00|
Bal | ast For Cone | | |
1100 999 000 4500. 000 HOUR| 0. 80000 3600. 00| 0. 80000 3600. 00|
Trai nee Hours At 80 Cents Per Hour | | [
SECTI ON TOTALS [ $ 5,037,618. 93| $ 5,268, 959. 38| $ 0.00



CALL ORDER :
LETTI NG DATE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG
CONTRACT I D : 20020726003

07/26/02 10:00 AM DI STRI CT : 05

CONTRACT TIME : 325 Wor ki ng Days

CONTRACT DESCRI PTI ON :
for constructing the Grade and Drai nage for the Additional
Lanes on U.S. #82 fromthe

M ssi ssi ppi

Length -

SET- ASI DE :

state line to C. R #75 northeast of Ethelsville.

COUNTI ES :

Pl CKENS

(avai |l abl e days)

PRQJECT( S)

DATE : 07/29/02
PAGE : 003 -1

MGF- 0101( 524)

OCoO~NOUAWNPE

EUTAW CONSTRUCTI ON COVPANY, | NC.

W S. NEWELL & SONS, | NC.

BOYD EXCAVATI NG, | NC.

RACON, | NC.

HI LL BROTHERS CONSTRUCTI ON & ENG NEERI NG COVPANY, | NC.
CAMCO CONSTRUCTI ON COVPANY, | NC.

ADVANCE CONSTRUCTI ON SERVI CES, | NC.

ELLARD CONTRACTI NG CO., I NC. & ELLARD CONSTRUCTI ON, | NC.

PHI LLI PS CONTRACTI NG CO., | NC.

R ]

3, 654, 052. 20
3, 668, 286. 32
3, 700, 356. 37
3,792, 375. 83
4, 056, 252. 90
4,458, 319. 46
4,485, 095. 75
4,526, 050. 49
4,793, 583. 80

. 0000%
. 3895%
. 2672%
. 7855%
. 0070%
. 0103%
. 7431%
. 8639%
. 1854%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 003 -2
TABULATI ON OF BI DS

CALL ORDER . 003 CONTRACT I D : 20020726003 COUNTI ES : PI CKENS
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 05
SET- ASI DE
| ( 1 ) 05009 | ( 2 ) 14007 | ( 3 ) 02091
| EUTAW CONSTRUCTI ON CO., INC |W S. NEWELL & SONS, | NC. | BOYD EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWP| 225000. 00000 225000. 00| 293462. 00000 293462. 00| 291089. 00000 291089. 00
Clearing & Grubbing (Approximately 152 | | |
ACRES) I I I
0020 206D000 837.000 LF | 3. 00000 2511. 00| 1. 00000 837. 00| 4.50000 3766. 50
Renmovi ng Pi pe [ | [
0030 206E000 44.000 EACH 70. 00000 3080. 00| 100. 00000 4400. 00| 100. 00000 4400. 00
Renovi ng Headwal | s | | |
0040 206E001 4.000 EACH 100. 00000 400. 00| 300. 00000 1200. 00| 100. 00000 400. 00
Renmoving Inlets [ | [
0050 206E052 8.000 EACH 200. 00000 1600. 00| 300. 00000 2400. 00| 500. 00000 4000. 00
Renmoving Stilling Basin [ | [
0060 210A000 675482. 000 CUYD| 1. 50000 1013223. 00| 1. 25000 844352. 50| 1. 12000 756539. 84
Uncl assi fi ed Excavation | | |
0070 210D013 211771.000 CUYD| 2. 20000 465896. 20| 3. 04000 643783. 84| 1. 73000 366363. 83
Borrow Excavation (A-4(0) or Better) | | |
0080 214A000 6811. 000 CUYD| 4. 00000 27244. 00| 2. 00000 13622. 00| 5. 00000 34055. 00
Structure Excavation | | |
0090 214B001 2333.000 CuYD| 16. 00000 37328. 00| 20. 00000 46660. 00| 20. 32000 47406. 56
Foundati on Backfill, Commerci al | | |
0100 260A003 62. 000 CUYD| 140. 00000 8680. 00| 100. 00000 6200. 00| 185. 00000 11470. 00
Cenent Mortar Flowable Backfill, Mx 4 | | [
0110 430B003 150. 000 TON | 14. 00000 2100. 00| 18. 00000 2700. 00| 20. 32000 3048. 00
Aggregate Surfacing (ALDOT#57) | | |
0120 502A000 136625.000 LB | 0. 40000 54650. 00| 0. 40000 54650. 00| 0. 49000 66946. 25
St eel Rei nforcenent | | |
0130 524B011 715. 000 CUYD| 275. 00000 196625. 00| 275. 00000 196625. 00| 300. 00000 214500. 00
Cul vert Concrete Extension (Cast In | | |
Pl ace) [ | [
0140 530A001 2854.000 LF | 18. 00000 51372. 00| 19. 00000 54226. 00| 18. 25000 52085. 50
18" Roadway Pipe (Class 3 R C) | | |
0150 530A002 2840.000 LF | 24. 00000 68160. 00| 23. 00000 65320. 00| 23. 00000 65320. 00
24" Roadway Pipe (Class 3 RC) | | |
0160 530A003 546.000 LF | 30. 00000 16380. 00| 30. 00000 16380. 00| 33. 00000 18018. 00
30" Roadway Pipe (Class 3 RC) | | |
0170 530A004 391.000 LF | 42. 00000 16422. 00| 37.00000 14467. 00| 43. 00000 16813. 00
I I I

36" Roadway Pipe (Class 3 RC)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 003 -3
TABULATI ON OF BI DS

CALL ORDER . 003 CONTRACT I D : 20020726003 COUNTI ES : PI CKENS
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 05
SET- ASI DE
| ( 1 ) 05009 | ( 2 ) 14007 | ( 3 ) 02091
| EUTAW CONSTRUCTI ON CO., INC |W S. NEWELL & SONS, | NC. | BOYD EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0180 530A005 78.000 LF | 50. 00000 3900. 00| 47. 00000 3666. 00| 53. 00000 4134. 00
42" Roadway Pipe (Cass 3 RC.) | | |
0190 530A013 646.000 LF | 27. 00000 17442. 00| 25. 00000 16150. 00| 31. 00000 20026. 00
24" Roadway Pipe (Class 4 RC) | | |
0200 530A014 151.000 LF | 35. 00000 5285. 00| 32. 00000 4832. 00| 39. 50000 5964. 50
30" Roadway Pipe (Class 4 RC) | | |
0210 530A015 382.000 LF | 48. 00000 18336. 00| 40. 00000 15280. 00| 50. 00000 19100. 00
36" Roadway Pipe (Class 4 RC) | | |
0220 530A016 332.000 LF | 55. 00000 18260. 00| 50. 00000 16600. 00| 55. 50000 18426. 00
42" Roadway Pipe (Cass 4 RC.) | | |
0230 530A017 72.000 LF | 67. 00000 4824. 00| 60. 00000 4320. 00| 65. 00000 4680. 00
48" Roadway Pipe (Cass 4 RC.) | | |
0240 530A026 76.000 LF | 55. 00000 4180. 00| 42.00000 3192. 00| 55. 00000 4180. 00
36" Roadway Pipe (Class 5 R C) | | |
0250 5300004 158. 000 LF | 185. 00000 29230. 00| 225. 00000 35550. 00| 274. 00000 43292. 00
36" Roadway Pipe, Jacked Installation | | |
(Snmoot h Steel) | | |
0260 535A002 1304.000 LF | 19. 00000 24776. 00| 22. 50000 29340. 00| 16. 00000 20864. 00
24" Side Drain Pipe [ | [
0270 535A078 576.000 LF | 16. 00000 9216. 00| 16. 00000 9216. 00| 14. 50000 8352. 00
15" Side Drain Pipe (ass 3 RC) [ | |
0280 600A000 LUMP| 15000. 00000 15000. 00| 94124. 00000 94124. 00| 204565. 00000 204565. 00
Mobi | i zati on [ | [
0290 601A000 1. 000 EACH| 6000. 00000 6000. 00| 1500. 00000 1500. 00| 8000. 00000 8000. 00
Fur ni shing Base, Soil And Structure | | |
Laboratori es | | |
0300 602A000 11. 000 EACH 60. 00000 660. 00| 75. 00000 825. 00| 155. 00000 1705. 00
Ri ght OF \Way Markers | | |
0310 6020000 12. 000 EACH| 100. 00000 1200. 00| 85. 00000 1020. 00| 175. 00000 2100. 00
Per manent Easenent Marker | | |
0320 603A002 1. 000 EACH| 4000. 00000 4000. 00| 3000. 00000 3000. 00| 25000. 00000 25000. 00
Furni shing Type 3 Field Ofice | | |
0330 603B000 300.000 LF | 15. 00000 4500. 00| 20. 50000 6150. 00| 16. 50000 4950. 00
Fur ni shing Security Fence | | |
0340 606A012 17880.000 LF | 8. 00000 143040. 00| 5. 00000 89400. 00| 8. 00000 143040. 00
6" Underdrain Pipe, Type 8 | | |
0350 608A000 6000. 000 SQYD| 2.00000 12000. 00| 2. 00000 12000. 00| 2. 50000 15000. 00
I I I

Separation Ceotextile



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 003 -4
TABULATI ON OF BI DS

CALL ORDER . 003 CONTRACT I D : 20020726003 COUNTI ES : PI CKENS
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 05
SET- ASI DE
| ( 1 ) 05009 | ( 2 ) 14007 | ( 3 ) 02091
| EUTAW CONSTRUCTI ON CO., INC |W S. NEWELL & SONS, | NC. | BOYD EXCAVATI NG, | NC.

LINE NO/ ITEM CODE / ALT | | I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT

------------------------------------------ T T

0360 6100001 5726.000 TON | 22. 00000 125972. 00| 21. 50000 123109. 00| 22. 50000 128835. 00
Loose Riprap, Class 2 | | |

0370 610D000 4521. 000 SQYD| 2. 50000 11302. 50| 1. 50000 6781. 50| 1. 75000 7911. 75
Fi |l ter Bl anket [ | [

0380 614A000 669. 000 CUYD| 220. 00000 147180. 00| 215. 25000 144002. 25| 190. 00000 127110. 00
Sl ope Pavi ng [ | [

0390 619A002 28.000 EACH 450. 00000 12600. 00| 450. 00000 12600. 00| 450. 00000 12600. 00
18" Roadway Pipe End Treatnent, Class 1 | | |

0400 619A003 20. 000 EACH 500. 00000 10000. 00| 500. 00000 10000. 00| 625. 00000 12500. 00
24" Roadway Pipe End Treatment, Class 1 | | |

0410 619A004 1. 000 EACH| 550. 00000 550. 00| 550. 00000 550. 00| 825. 00000 825. 00
30" Roadway Pipe End Treatment, Class 1 | | |

0420 619A005 5.000 EACH| 650. 00000 3250. 00| 650. 00000 3250. 00| 975. 00000 4875. 00
36" Roadway Pipe End Treatnment, Class 1 | | |

0430 619A006 2.000 EACH 750. 00000 1500. 00| 750. 00000 1500. 00| 1176. 00000 2352. 00
42" Roadway Pipe End Treatnent, Cass 1 | | |

0440 619A100 26.000 EACH 400. 00000 10400. 00| 400. 00000 10400. 00| 400. 00000 10400. 00
15" Side Drain Pipe End Treatnent, | | |
Class 1 | | |

0450 619A102 48. 000 EACH 500. 00000 24000. 00| 500. 00000 24000. 00| 550. 00000 26400. 00
24" Side Drain Pipe End Treatnent, | | |
Class 1 | | |

0460 620A000 2.000 cCuyD| 1000. 00000 2000. 00| 1000. 00000 2000. 00| 1150. 00000 2300. 00
M nor Structure Concrete | | |

0470 621A000 7.000 EACH 1200. 00000 8400. 00| 1200. 00000 8400. 00| 1500. 00000 10500. 00
Junction Boxes, Type 1, 1P O 5 | | |

0480 621A001 3.000 EACH 1500. 00000 4500. 00| 1500. 00000 4500. 00| 2500. 00000 7500. 00
Junction Boxes, Type 1, 2P O 5 | | |

0490 621A004 2.000 EACH 2500. 00000 5000. 00| 2500. 00000 5000. 00| 2150. 00000 4300. 00
Junction Boxes, Type 4 | | |

0500 621A016 6. 000 EACH| 2000. 00000 12000. 00| 2000. 00000 12000. 00| 2250. 00000 13500. 00
Junction Boxes, Type 4, 1P O 5 | | |

0510 621A017 9.000 EACH| 2000. 00000 18000. 00| 2000. 00000 18000. 00| 2750. 00000 24750. 00
Junction Boxes, Type 4, 2P O 5 | | |

0520 621A034 3.000 EACH 5000. 00000 15000. 00| 5000. 00000 15000. 00| 2975. 00000 8925. 00
Junction Boxes, Type 4 (Modified) | | |

0530 621B001 1. 000 EACH| 800. 00000 800. 00| 800. 00000 800. 00| 650. 00000 650. 00

I I

Junction Box Units, Type 1, 2P O 5 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 003 -5
TABULATI ON OF BI DS

CALL ORDER . 003 CONTRACT I D : 20020726003 COUNTI ES : PI CKENS
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 05
SET- ASI DE
| ( 1 ) 05009 | ( 2 ) 14007 | ( 3 ) 02091
| EUTAW CONSTRUCTI ON CO., INC |W S. NEWELL & SONS, | NC. | BOYD EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0540 621B004 2.000 EACH 1000. 00000 2000. 00| 1000. 00000 2000. 00| 1800. 00000 3600. 00
Junction Box Units, Type 4 | | |
0550 621B013 2.000 EACH 800. 00000 1600. 00| 800. 00000 1600. 00| 795. 00000 1590. 00
Junction Box Units, Type 4, 1P O 5 | | |
0560 621B019 4.000 EACH 1000. 00000 4000. 00| 1000. 00000 4000. 00| 865. 00000 3460. 00
Junction Box Units, Type 4, 2P O 5 | | |
0570 6210020 60. 000 EACH| 1200. 00000 72000. 00| 1200. 00000 72000. 00| 1995. 00000 119700. 00
Inlets, Type Y [ | [
0580 621C101 2.000 EACH 3200. 00000 6400. 00| 3200. 00000 6400. 00| 2850. 00000 5700. 00
Inlets, Type GH (Modified) | | |
0590 621C113 1. 000 EACH| 4000. 00000 4000. 00| 4000. 00000 4000. 00| 3250. 00000 3250. 00
Inlets, Type IJ (Modified) | | |
0600 621D019 79.000 EACH 300. 00000 23700. 00| 300. 00000 23700. 00| 450. 00000 35550. 00
Inlet Units, Type Y | | |
0610 6211001 9.000 EACH| 5000. 00000 45000. 00| 5000. 00000 45000. 00| 6250. 00000 56250. 00
Stilling Basins, Type 1 [ | [
0620 6211002 4.000 EACH 7000. 00000 28000. 00| 7000. 00000 28000. 00| 9565. 00000 38260. 00
Stilling Basins, Type 2 [ | [
0630 6211003 1. 000 EACH| 9000. 00000 9000. 00| 9000. 00000 9000. 00| 14750. 00000 14750. 00
Stilling Basins, Type 3 | | I
0640 6211004 1. 000 EACH| 12000. 00000 12000. 00| 12000. 00000 12000. 00| 22500. 00000 22500. 00
Stilling Basins, Type 4 [ | [
0650 650B000 56554. 000 CUYD| 1. 75000 98969. 50| 1. 50000 84831. 00| 2.01000 113673. 54
Topsoil From Stockpil es | | |
0660 651B000 186. 000 TON | 42. 00000 7812. 00| 35. 00000 6510. 00| 42. 00000 7812. 00
Agricul tural Linestone | | |
0670 652A054 47.000 ACRE| 445. 00000 20915. 00| 500. 00000 23500. 00| 445. 00000 20915. 00
Seedi ng (M x 2A) | | |
0680 652A056 30. 000 ACRE| 445. 00000 13350. 00| 500. 00000 15000. 00| 445. 00000 13350. 00
Seedi ng (M x 2E) | | |
0690 652B053 46. 000 ACRE| 400. 00000 18400. 00| 300. 00000 13800. 00| 400. 00000 18400. 00
Tenmporary Seeding (M x 2AT) | | |
0700 6520000 93. 000 ACRE| 50. 00000 4650. 00| 55. 00000 5115. 00| 50. 00000 4650. 00
Mowi ng I I I
0710 652D054 46. 000 ACRE| 450. 00000 20700. 00| 500. 00000 23000. 00| 450. 00000 20700. 00
Seeding In Stubble (Mx 2A) | | |
0720 654A001 1974. 000 SQYD| 4. 00000 7896. 00| 4.00000 7896. 00| 4. 00000 7896. 00
I I

Soli d Soddi ng (Bernuda) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 003 -6
TABULATI ON OF BI DS

CALL ORDER . 003 CONTRACT I D : 20020726003 COUNTI ES : PI CKENS
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 05
SET- ASI DE
| ( 1 ) 05009 | ( 2 ) 14007 | ( 3 ) 02091
| EUTAW CONSTRUCTI ON CO., INC |W S. NEWELL & SONS, | NC. | BOYD EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0730 656A000 93. 000 ACRE| 445. 00000 41385. 00| 450. 00000 41850. 00| 445. 00000 41385. 00
Mul ching, dass A Type 1 | | |
0740 665A000 38.000 ACRE| 400. 00000 15200. 00| 330. 00000 12540. 00| 400. 00000 15200. 00
Tenporary Seedi ng | | |
0750 665B000 38.000 ACRE| 400. 00000 15200. 00| 440. 00000 16720. 00| 400. 00000 15200. 00
Tenporary Ml ching [ | [
0760 665F000 1400. 000 EACH| 3. 00000 4200. 00| 6. 00000 8400. 00| 5. 00000 7000. 00
Hay Bal es | | |
0770 6651000 1550. 000 TON | 22. 00000 34100. 00| 24. 00000 37200. 00| 22. 50000 34875. 00
Tenporary Riprap, Cass 2 | | [
0780 6653000 30000. 000 LF | 1. 50000 45000. 00| 1. 25000 37500. 00| 1. 95000 58500. 00
Silt Fence, Type A | | |
0790 665K000 1520. 000 CUYD| 3. 50000 5320. 00| 5. 00000 7600. 00| 2.00000 3040. 00
Dr ai nage Sunp Excavation | | |
0800 666A001 123. 000 ACRE]| 25. 00000 3075. 00| 0. 01000 1. 23] 25. 00000 3075. 00
Pest Control Treatnment | | |
0810 680A000 LUWP|  150000. 00000 150000. 00| 94000. 00000 94000. 00| 75000. 00000 75000. 00
Engi neering Controls | [
0820 740B000 490. 000 SQFT| 7. 50000 3675. 00| 12. 00000 5880. 00| 11. 39000 5581. 10
Construction Signs | | |
0830 740D000 100. 000 EACH| 55. 00000 5500. 00| 35. 00000 3500. 00| 68. 00000 6800. 00
Channel i zi ng Druns [ | [
0840 740F002 10. 000 EACH| 155. 00000 1550. 00| 300. 00000 3000. 00| 256. 00000 2560. 00
Barri cades, Type |I1I [ | [
0850 7401 005 4.000 EACH 670. 00000 2680. 00| 400. 00000 1600. 00| 625. 00000 2500. 00
Varni ng Lights, Type B (Detachabl e Head | | [
0860 999 000 2250. 000 HOUR| 0. 80000 1800. 00| 0. 80000 1800. 00| 0. 80000 1800. 00
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS [ $ 3,654, 052. 20| $ 3,668, 286. 32| $ 3,700, 356. 37
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 003 -7
TABULATI ON OF BI DS

CALL ORDER . 003 CONTRACT I D : 20020726003 COUNTI ES : PI CKENS
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 05
SET- ASI DE
| ( 4 ) 18024 | ( 5 ) 08016 | ( 6 ) 03093
| RACON, | NC. | H LL BROTHERS CONSTRUCTI ON | CAMCO CONSTRUCTI ON COWPANY, | NC
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 201A000 LUMP| 50000. 00000 50000. 00| 200000. 00000 200000. 00| 149966. 52000 149966. 52
Clearing & Grubbing (Approximately 152 | | |
ACRES) I I I
0020 206D000 837.000 LF | 5. 25000 4394. 25| 15. 00000 12555. 00| 1.11000 929. 07
Renmovi ng Pi pe [ | [
0030 206E000 44.000 EACH 420. 00000 18480. 00| 500. 00000 22000. 00| 167. 03000 7349. 32
Renovi ng Headwal | s | | |
0040 206E001 4.000 EACH 815. 00000 3260. 00| 1500. 00000 6000. 00| 334. 06000 1336. 24
Renmoving Inlets [ | [
0050 206E052 8.000 EACH 1575. 00000 12600. 00| 2500. 00000 20000. 00| 556. 76000 4454. 08
Renmoving Stilling Basin [ | [
0060 210A000 675482. 000 CUYD| 1. 76000 1188848. 32| 1. 45000 979448. 90| 1. 89000 1276660. 98
Uncl assi fi ed Excavation | | |
0070 210D013 211771.000 CUYD| 3. 26000 690373. 46| 2. 00000 423542. 00| 3. 90000 825906. 90
Borrow Excavation (A-4(0) or Better) | | |
0080 214A000 6811. 000 CUYD| 4.75000 32352. 25] 8. 00000 54488. 00| 3. 47000 23634. 17
Structure Excavation | | |
0090 214B001 2333.000 CuYD| 20. 00000 46660. 00| 35. 00000 81655. 00| 23. 69000 55268. 77
Foundati on Backfill, Commerci al | | |
0100 260A003 62. 000 CUYD| 120. 00000 7440. 00| 150. 00000 9300. 00| 315. 13000 19538. 06
Cenent Mortar Flowable Backfill, Mx 4 | | [
0110 430B003 150. 000 TON | 20. 00000 3000. 00| 24. 00000 3600. 00| 18. 37000 2755. 50
Aggregate Surfacing (ALDOT#57) | | |
0120 502A000 136625.000 LB | 0. 45000 61481. 25| 0. 50000 68312. 50| 0. 42000 57382. 50
St eel Rei nforcenent | | |
0130 524B011 715. 000 CUYD| 290. 00000 207350. 00| 330. 00000 235950. 00| 288. 75000 206456. 25
Cul vert Concrete Extension (Cast In | | |
Pl ace) [ | [
0140 530A001 2854.000 LF | 17. 00000 48518. 00| 24. 00000 68496. 00| 18. 87000 53854. 98
18" Roadway Pipe (Class 3 R C) | | |
0150 530A002 2840.000 LF | 22. 00000 62480. 00| 32. 00000 90880. 00| 24. 85000 70574. 00
24" Roadway Pipe (Class 3 RC) | | |
0160 530A003 546.000 LF | 48. 00000 26208. 00| 42. 00000 22932. 00| 33. 14000 18094. 44
30" Roadway Pipe (Class 3 RC) | | |
0170 530A004 391.000 LF | 35. 00000 13685. 00| 54. 00000 21114. 00| 47. 66000 18635. 06
I I I

36" Roadway Pipe (Class 3 RC)



CALL ORDER : 003

LETTI NG DATE : 07/26/02 10:00 AM

SET- ASI DE

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CONTRACT I D
DI STRI CT

20020726003

COUNTI ES

Pl CKENS

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY
0180 530A005 78.000 LF |
42" Roadway Pipe (Cass 3 RC.) |
0190 530A013 646.000 LF |
24" Roadway Pipe (Class 4 RC) |
0200 530A014 151.000 LF |
30" Roadway Pipe (Class 4 RC) |
0210 530A015 382.000 LF |
36" Roadway Pipe (Class 4 RC) |
0220 530A016 332.000 LF |
42" Roadway Pipe (Cass 4 RC.) |
0230 530A017 72.000 LF |
48" Roadway Pipe (Cass 4 RC.) |
0240 530A026 76.000 LF |
36" Roadway Pipe (Class 5 R C) |
0250 5300004 158. 000 LF
36" Roadway Pipe, Jacked Installation |
(Snmoot h Steel) |
0260 535A002 1304.000 LF |
24" Side Drain Pipe [
0270 535A078 576.000 LF |
15" Side Drain Pipe (ass 3 RC) [
0280 600A000 LUWP
Mobi |'i zati on |
0290 601A000 1.000 EACH
Fur ni shing Base, Soil And Structure [
Laboratories [
0300 602A000 11. 000 EACH
Ri ght OF \Way Markers |
0310 6020000 12. 000 EACH
Per manent Easenent Marker |
0320 603A002 1.000 EACH
Furni shing Type 3 Field Ofice [
0330 603B000 300.000 LF |
Fur ni shing Security Fence |
0340 606A012 17880. 000 LF
6" Underdrain Pipe, Type 8 |
0350 608A000 6000. 000 SQYD|
I

Separation Ceotextile

4 )

45.
55.
38.
355.

23.
16.
10000.
1500.

75.
100.
15000.

21.

18024

I NC.

00000
00000
00000
00000

00000
00000
00000
75000

. 11000
. 44000

29992.
9216.
10000.
1500.

825.
1200.
15000.
6525
109246.
8640.

[( 5 ) 08016 |
| H LL BROTHERS CONSTRUCTI ON

UNI' T PRI CE AMOUNA

""" 66.00000  5148.00|

34. 00000 21964 ooI

46. 00000 6946. ooI

58. 00000 22156 ooI

72. 00000 23904 ooI

88. 00000 6336. ooI

62. 00000 4712 ooI

350. 00000 55300 ooI

I

29. 00000 37816. ooI

19. 00000 10944. ooI

50000. 00000 50000. ooI

17500. 00000 17500. ooI

I

100. 00000 1100. ooI

100. 00000 1200. ooI

17500. 00000 17500. ooI

20. 00000 6000. ooI

7.00000 125160. ooI

2. 50000 15000. ooi

DATE : 07/29/02
PAGE : 003 -8
( 6 ) 03093

CAMCO CONSTRUCTI ON COVPANY, | NC

UNI'T PRI CE AMOUNT
5380000 4203. 42

27.27000 17616. 42

36. 62000 5529. 62

53. 32000 20368. 24

60. 26000 20006. 32

72. 96000 5253. 12

56. 79000 4316. 04

382. 89000 60496. 62

19. 88000 25923. 52

16. 27000 9371. 52

88859. 30000 88859. 30

7894. 89000 7894. 89

76. 83000 845. 13

111. 35000 1336. 20

9451. 60000 9451. 60

14. 48000 4344. 00

5. 97000 106743. 60

1.51000 9060. 00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 003 -9
TABULATI ON OF BI DS

CALL ORDER . 003 CONTRACT I D : 20020726003 COUNTI ES : PI CKENS
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 05
SET- ASI DE
| ( 4 ) 18024 | ( 5 ) 08016 | ( 6 ) 03093
| RACON, | NC. | H LL BROTHERS CONSTRUCTI ON | CAMCO CONSTRUCTI ON COWPANY, | NC

LINE NO/ ITEM CODE / ALT | | I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT

------------------------------------------ T T

0360 6100001 5726.000 TON | 17. 00000 97342. 00| 23. 00000 131698. 00| 30. 66000 175559. 16
Loose Riprap, Class 2 | | |

0370 610D000 4521. 000 SQYD| 2.00000 9042. 00| 2. 50000 11302. 50| 2. 63000 11890. 23
Fi |l ter Bl anket [ | [

0380 614A000 669. 000 CUYD| 176. 00000 117744. 00| 250. 00000 167250. 00| 220. 50000 147514. 50
Sl ope Pavi ng [ | [

0390 619A002 28.000 EACH 450. 00000 12600. 00| 575. 00000 16100. 00| 472.50000 13230. 00
18" Roadway Pipe End Treatnent, Class 1 | | |

0400 619A003 20. 000 EACH 500. 00000 10000. 00| 725. 00000 14500. 00| 525. 00000 10500. 00
24" Roadway Pipe End Treatment, Class 1 | | |

0410 619A004 1. 000 EACH| 550. 00000 550. 00| 1050. 00000 1050. 00| 577. 50000 577.50
30" Roadway Pipe End Treatment, Class 1 | | |

0420 619A005 5.000 EACH| 650. 00000 3250. 00| 1300. 00000 6500. 00| 682. 50000 3412. 50
36" Roadway Pipe End Treatnment, Class 1 | | |

0430 619A006 2.000 EACH 750. 00000 1500. 00| 1625. 00000 3250. 00| 787. 50000 1575. 00
42" Roadway Pipe End Treatnent, Cass 1 | | |

0440 619A100 26.000 EACH 400. 00000 10400. 00| 525. 00000 13650. 00| 420. 00000 10920. 00
15" Side Drain Pipe End Treatnent, | | |
Class 1 | | |

0450 619A102 48. 000 EACH 500. 00000 24000. 00| 725. 00000 34800. 00| 525. 00000 25200. 00
24" Side Drain Pipe End Treatnent, | | |
Class 1 | | |

0460 620A000 2.000 cCuyD| 1000. 00000 2000. 00| 825. 00000 1650. 00| 1050. 00000 2100. 00
M nor Structure Concrete | | |

0470 621A000 7.000 EACH 1200. 00000 8400. 00| 1825. 00000 12775. 00| 1260. 00000 8820. 00
Junction Boxes, Type 1, 1P O 5 | | |

0480 621A001 3.000 EACH 1500. 00000 4500. 00| 2225. 00000 6675. 00| 1575. 00000 4725. 00
Junction Boxes, Type 1, 2P O 5 | | |

0490 621A004 2.000 EACH 2500. 00000 5000. 00| 3525. 00000 7050. 00| 2625. 00000 5250. 00
Junction Boxes, Type 4 | | |

0500 621A016 6. 000 EACH| 2000. 00000 12000. 00| 3725. 00000 22350. 00| 2100. 00000 12600. 00
Junction Boxes, Type 4, 1P O 5 | | |

0510 621A017 9.000 EACH| 2000. 00000 18000. 00| 4025. 00000 36225. 00| 2100. 00000 18900. 00
Junction Boxes, Type 4, 2P O 5 | | |

0520 621A034 3.000 EACH 5000. 00000 15000. 00| 4525. 00000 13575. 00| 5250. 00000 15750. 00
Junction Boxes, Type 4 (Modified) | | |

0530 621B001 1. 000 EACH| 800. 00000 800. 00| 505. 00000 505. 00| 840. 00000 840. 00

I I

Junction Box Units, Type 1, 2P O 5 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 003 -10
TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT I D : 20020726003 COUNTI ES : PI CKENS
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 05
SET- ASI DE :
| ( 4 ) 18024 | ( 5 ) 08016 | ( 6 ) 03093
| RACON, | NC. | H LL BROTHERS CONSTRUCTI ON | CAMCO CONSTRUCTI ON COWPANY, | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0540 621B004 2.000 EACH 1000. 00000 2000. 00| 605. 00000 1210. 00| 1050. 00000 2100. 00
Junction Box Units, Type 4 | | |
0550 621B013 2.000 EACH 800. 00000 1600. 00| 755. 00000 1510. 00| 840. 00000 1680. 00
Junction Box Units, Type 4, 1P O 5 | | |
0560 621B019 4.000 EACH 1000. 00000 4000. 00| 805. 00000 3220. 00| 1050. 00000 4200. 00
Junction Box Units, Type 4, 2P O 5 | | |
0570 6210020 60. 000 EACH| 1200. 00000 72000. 00| 1660. 00000 99600. 00| 1260. 00000 75600. 00
Inlets, Type Y [ | [
0580 621C101 2.000 EACH| 3200. 00000 6400. 00| 4525. 00000 9050. 00| 3360. 00000 6720. 00
Inlets, Type GH (Modified) | | |
0590 621C113 1. 000 EACH| 4000. 00000 4000. 00| 4525. 00000 4525. 00| 4200. 00000 4200. 00
Inlets, Type IJ (Modified) | | |
0600 621D019 79.000 EACH| 300. 00000 23700. 00| 405. 00000 31995. 00| 315. 00000 24885. 00
Inlet Units, Type Y | | |
0610 6211001 9.000 EACH| 5000. 00000 45000. 00| 4525. 00000 40725. 00| 5250. 00000 47250. 00
Stilling Basins, Type 1 [ | [
0620 6211002 4.000 EACH 7000. 00000 28000. 00| 6250. 00000 25000. 00| 7350. 00000 29400. 00
Stilling Basins, Type 2 [ | [
0630 6211 003 1.000 EACH 9000. 00000 9000. 00| 7550. 00000 7550. 00| 9450. 00000 9450. 00
Stilling Basins, Type 3 | | I
0640 6211004 1. 000 EACH| 12000. 00000 12000. 00| 15250. 00000 15250. 00| 12600. 00000 12600. 00
Stilling Basins, Type 4 [ | [
0650 650B000 56554. 000 CUYD| 1. 75000 98969. 50| 1. 75000 98969. 50| 1. 39000 78610. 06
Topsoil From Stockpil es | | |
0660 651B000 186. 000 TON | 35. 00000 6510. 00| 40. 00000 7440. 00| 44. 10000 8202. 60
Agricul tural Linestone | | |
0670 652A054 47.000 ACRE| 500. 00000 23500. 00| 785. 00000 36895. 00| 467. 25000 21960. 75
Seedi ng (M x 2A) | | |
0680 652A056 30. 000 ACRE| 500. 00000 15000. 00| 835. 00000 25050. 00| 467. 25000 14017. 50
Seedi ng (M x 2E) | | |
0690 652B053 46. 000 ACRE| 300. 00000 13800. 00| 315. 00000 14490. 00| 420. 00000 19320. 00
Tenmporary Seeding (M x 2AT) | | |
0700 652C000 93. 000 ACRE| 55. 00000 5115. 00| 47. 00000 4371. 00| 52. 50000 4882. 50
Mowi ng I I I
0710 652D054 46. 000 ACRE| 500. 00000 23000. 00| 630. 00000 28980. 00| 472.50000 21735. 00
Seeding In Stubble (Mx 2A) | | |
0720 654A001 1974. 000 SQYD| 4. 00000 7896. 00| 3. 50000 6909. 00| 4.20000 8290. 80
I I

Soli d Soddi ng (Bernuda) |



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
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TABULATI ON OF BI DS
CALL ORDER . 003 CONTRACT I D : 20020726003 COUNTI ES : PI CKENS
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 05
SET- ASI DE
| ( 4 ) 18024 | ( 5 ) 08016 | ( 6 ) 03093
| RACON, | NC. | H LL BROTHERS CONSTRUCTI ON | CAMCO CONSTRUCTI ON COWPANY, | NC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0730 656A000 93. 000 ACRE| 450. 00000 41850. 00| 375. 00000 34875. 00| 467. 25000 43454. 25
Mul ching, dass A Type 1 | | |
0740 665A000 38.000 ACRE| 300. 00000 11400. 00| 375. 00000 14250. 00| 420. 00000 15960. 00
Tenporary Seedi ng | | |
0750 665B000 38.000 ACRE| 400. 00000 15200. 00| 375. 00000 14250. 00| 420. 00000 15960. 00
Tenporary Ml ching [ | [
0760 665F000 1400. 000 EACH| 5. 00000 7000. 00| 10. 00000 14000. 00| 4. 45000 6230. 00
Hay Bal es | | |
0770 6651000 1550. 000 | 22. 00000 34100. 00| 25. 00000 38750. 00| 28. 39000 44004. 50
Tenporary Riprap, Cass 2 | | [
0780 6653000 30000. 000 | 2. 33000 69900. 00| 3. 00000 90000. 00| 2. 48000 74400. 00
Silt Fence, Type A | | |
0790 665K000 1520. 000 D| 2.00000 3040. 00| 10. 00000 15200. 00| 4. 45000 6764. 00
Dr ai nage Sunp Excavation | | |
0800 666A001 123. 000 ACRE]| 1. 00000 123. 00| 47. 00000 5781. 00| 26. 25000 3228. 75
Pest Control Treatnment | | |
0810 680A000 LUMP| 56000. 00000 56000. 00| 100000. 00000 100000. 00| 173709. 90000 173709. 90
Engi neering Controls [ | [
0820 740B000 490. 000 SQFT| 8. 40000 4116. 00| 8. 25000 4042. 50| 10. 90000 5341. 00
Construction Signs | | |
0830 740D000 100. 000 EACH| 61. 00000 6100. 00| 60. 00000 6000. 00| 64. 58000 6458. 00
Channel i zi ng Druns [ | [
0840 740F002 10. 000 EACH| 200. 00000 2000. 00| 170. 00000 1700. 00| 178. 16000 1781. 60
Barri cades, Type |I1I [ | [
0850 7401 005 4.000 EACH 800. 00000 3200. 00| 750. 00000 3000. 00| 85. 74000 342.96
Varni ng Lights, Type B (Detachabl e Head | | [
0860 999 000 2250. 000 HOUR| 0. 80000 1800. 00| 0. 80000 1800. 00| 0. 80000 1800. 00
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS [ $ 3,792, 375. 83| $ 4,056, 252. 90| 4,458, 319. 46
------------------------------------------ T T
CONTRACT TOTALS [ $ 3,792, 375. 83| $ 4,056, 252. 90| 4, 458, 319. 46



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
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TABULATI ON OF BI DS

CALL OCRDER : 003 CONTRACT I D : 20020726003 COUNTI ES : Pl CKENS
LETTI NG DATE : 07/26/02 10:00 AM DISTRICT  : 05
SET- ASI DE :
(7 ) 01059 [( 8 ) 30002 (9 ) 16003

| ADVANCE CONSTRUCTI ON SERVI C | ELLARD CONTR. & ELLARD CONS | PHI LLI PS CONTRACTI NG CO., | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANVOUNT
SECTI ON 0001  Tot al

I
0010 201A000 LUWP|  375000. 00000 375000. 00

I I
| 362322.97000 362322. 97| 325000. 00000 325000. 00
Clearing & Grubbing (Approximately 152 | | |
ACRES) I I I
0020 206D000 837.000 LF | 7.50000 6277. 50| 10. 00000 8370. 00| 4. 00000 3348. 00
Renmovi ng Pi pe [ | [
0030 206E000 44.000 EACH 160. 00000 7040. 00| 500. 00000 22000. 00| 300. 00000 13200. 00
Renovi ng Headwal | s | | |
0040 206E001 4.000 EACH 375. 00000 1500. 00| 500. 00000 2000. 00| 300. 00000 1200. 00
Renmoving Inlets [ | [
0050 206E052 8.000 EACH 400. 00000 3200. 00| 1300. 00000 10400. 00| 350. 00000 2800. 00
Renmoving Stilling Basin [ | [
0060 210A000 675482. 000 CUYD| 1. 50000 1013223. 00| 1. 64000 1107790. 48| 1. 65000 1114545, 30
Uncl assi fi ed Excavation | | |
0070 210D013 211771.000 CUYD| 2. 75000 582370. 25| 2. 04000 432012. 84| 3. 50000 741198. 50
Borrow Excavation (A-4(0) or Better) | | |
0080 214A000 6811. 000 CUYD| 8. 00000 54488. 00| 2. 00000 13622. 00| 5. 00000 34055. 00
Structure Excavation | | |
0090 214B001 2333.000 CuYD| 29. 00000 67657. 00| 28. 50000 66490. 50| 20. 00000 46660. 00
Foundati on Backfill, Commerci al | | |
0100 260A003 62. 000 CUYD| 425. 00000 26350. 00| 125. 00000 7750. 00| 200. 00000 12400. 00
Cenent Mortar Flowable Backfill, Mx 4 | | [
0110 430B003 150. 000 TON | 30. 00000 4500. 00| 30. 00000 4500. 00| 20. 00000 3000. 00
Aggregate Surfacing (ALDOT#57) | | |
0120 502A000 136625.000 LB | 1. 00000 136625. 00| 0. 40000 54650. 00| 0. 44000 60115. 00
St eel Rei nforcenent | | |
0130 524B011 715. 000 CUYD| 375. 00000 268125. 00| 275. 00000 196625. 00| 275. 00000 196625. 00
Cul vert Concrete Extension (Cast In | | |
Pl ace) [ | [
0140 530A001 2854.000 LF | 21. 00000 59934. 00| 27.00000 77058. 00| 20. 00000 57080. 00
18" Roadway Pipe (Class 3 R C) | | |
0150 530A002 2840.000 LF | 26. 00000 73840. 00| 40. 00000 113600. 00| 28. 00000 79520. 00
24" Roadway Pipe (Class 3 RC) | | |
0160 530A003 546.000 LF | 36. 00000 19656. 00| 56. 00000 30576. 00| 50. 00000 27300. 00
30" Roadway Pipe (Class 3 RC) | | |
0170 530A004 391.000 LF | 44. 00000 17204. 00| 75. 00000 29325. 00| 75. 00000 29325. 00
I I I

36" Roadway Pipe (Class 3 RC)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 003 -13
TABULATI ON OF BI DS

CALL OCRDER : 003 CONTRACT I D : 20020726003 COUNTI ES : Pl CKENS
LETTI NG DATE : 07/26/02 10:00 AM DISTRICT  : 05
SET- ASI DE :
(7 ) 01059 [( 8 ) 30002 (9 ) 16003

| ADVANCE CONSTRUCTI ON SERVI C | ELLARD CONTR. & ELLARD CONS | PHI LLI PS CONTRACTI NG CO., | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANVOUNT

36" Roadway Pipe, Jacked Installation
(Snmoot h Steel)

------------------------------------------ T T
0180 530A005 78.000 LF | 65. 00000 5070. 00 92. 00000 7176. 00 80. 00000 6240. 00
42" Roadway Pipe (Cass 3 RC.) [
0190 530A013 646.000 LF | 28. 00000 18088. 00 44. 00000 28424.00 30. 00000 19380. 00
24" Roadway Pipe (Class 4 RC) |
0200 530A014 151.000 LF | 38. 00000 5738. 00 59. 00000 8909. 00 55. 00000 8305. 00
30" Roadway Pipe (Class 4 RC) |
0210 530A015 382.000 LF | 48. 00000 18336. 00 80. 00000 30560. 00 80. 00000 30560. 00
36" Roadway Pipe (Class 4 RC) |
0220 530A016 332.000 LF | 60. 00000 19920. 00 96. 00000 31872.00 85. 00000 28220. 00
42" Roadway Pipe (Cass 4 RC.) |
0230 530A017 72.000 LF | 80. 00000 5760. 00 114. 00000 8208. 00 95. 00000 6840. 00
48" Roadway Pipe (Cass 4 RC.) |
0240 530A026 76.000 LF | 60. 00000 4560. 00 83. 00000 6308. 00 85. 00000 6460. 00
36" Roadway Pipe (Class 5 R C) |
0250 5300004 158. 000 LF | 350. 00000 55300. 00 235. 00000 37130. 00 450. 00000 71100. 00
I
I
I
I
I
I
I

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| |
20. 00000 11520. 00| 25. 00000 14400. 00| 17..00000 9792. 00
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I

0260 535A002 1304.000 LF 25. 00000 32600. 00 39. 00000 50856. 00 23. 00000 29992. 00
24" Side Drain Pipe

0270 535A078 576.000 LF
15" Side Drain Pipe (Class 3 RC.)

0280 600A000 LUWP| 110000. 00000 110000. 00| 319000. 00000 319000. 00| 275000. 00000 275000. 00
Mobi |'i zati on |

0290 601A000 1. 000 EACH| 5000. 00000 5000. 00 23000. 00000 23000. 00 12000. 00000 12000. 00
Fur ni shing Base, Soil And Structure [
Laboratories |

0300 602A000 11. 000 EACH 100. 00000 1100. 00 160. 00000 1760. 00 75. 00000 825. 00
Right O Way Markers [

0310 6020000 12. 000 EACH| 100. 00000 1200. 00 170. 00000 2040. 00 85. 00000 1020. 00
Per manent Easenent Marker |

0320 603A002 1. 000 EACH| 5000. 00000 5000. 00 32500. 00000 32500. 00 25000. 00000 25000. 00
Furni shing Type 3 Field Ofice [

0330 603B000 300.000 LF | 25. 00000 7500. 00 21. 50000 6450. 00 20. 00000 6000. 00
Fur ni shing Security Fence |

0340 606A012 17880.000 LF | 10. 00000 178800. 00 9. 50000 169860. 00 9. 00000 160920. 00
6" Underdrain Pipe, Type 8 |

0350 608A000 6000. 000 SQYD| 1. 40000 8400. 00 1. 50000 9000. 00 2.00000 12000. 00

I

Separation Ceotextile
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TABULATI ON OF BI DS

CALL OCRDER : 003 CONTRACT I D : 20020726003 COUNTI ES : Pl CKENS
LETTI NG DATE : 07/26/02 10:00 AM DISTRICT  : 05
SET- ASI DE :
(7 ) 01059 [( 8 ) 30002 (9 ) 16003

| ADVANCE CONSTRUCTI ON SERVI C | ELLARD CONTR. & ELLARD CONS | PHI LLI PS CONTRACTI NG CO., | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANVOUNT

------------------------------------------ T T
0360 6100001 5726.000 TON | 23. 00000 131698. 00| 23. 00000 131698. 00| 26. 00000 148876. 00
Loose Riprap, Class 2 | | |
0370 610D000 4521. 000 SQYD| 2.00000 9042. 00| 2. 00000 9042. 00| 2.00000 9042. 00
Fi |l ter Bl anket [ | [
0380 614A000 669. 000 CUYD| 250. 00000 167250. 00| 210. 00000 140490. 00| 240. 00000 160560. 00
Sl ope Pavi ng [ | [
0390 619A002 28.000 EACH 425. 00000 11900. 00| 450. 00000 12600. 00| 450. 00000 12600. 00
18" Roadway Pipe End Treatnent, Class 1 | | |
0400 619A003 20. 000 EACH 500. 00000 10000. 00| 500. 00000 10000. 00| 500. 00000 10000. 00
24" Roadway Pipe End Treatment, Class 1 | | |
0410 619A004 1. 000 EACH| 600. 00000 600. 00| 550. 00000 550. 00| 550. 00000 550. 00
30" Roadway Pipe End Treatment, Class 1 | | |
0420 619A005 5.000 EACH| 900. 00000 4500. 00| 650. 00000 3250. 00| 650. 00000 3250. 00
36" Roadway Pipe End Treatnment, Class 1 | | |
0430 619A006 2.000 EACH 1100. 00000 2200. 00| 750. 00000 1500. 00| 750. 00000 1500. 00
42" Roadway Pipe End Treatnent, Cass 1 | | |
0440 619A100 26.000 EACH 400. 00000 10400. 00| 400. 00000 10400. 00| 400. 00000 10400. 00
15" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0450 619A102 48. 000 EACH 500. 00000 24000. 00| 500. 00000 24000. 00| 500. 00000 24000. 00
24" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0460 620A000 2.000 cCuyD| 1200. 00000 2400. 00| 1000. 00000 2000. 00| 1000. 00000 2000. 00
M nor Structure Concrete | | |
0470 621A000 7.000 EACH 1600. 00000 11200. 00| 1200. 00000 8400. 00| 1200. 00000 8400. 00
Junction Boxes, Type 1, 1P O 5 | | |
0480 621A001 3.000 EACH 1600. 00000 4800. 00| 1500. 00000 4500. 00| 1500. 00000 4500. 00
Junction Boxes, Type 1, 2P O 5 | | |
0490 621A004 2.000 EACH 3200. 00000 6400. 00| 2500. 00000 5000. 00| 2500. 00000 5000. 00
Junction Boxes, Type 4 | | |
0500 621A016 6. 000 EACH| 1600. 00000 9600. 00| 2000. 00000 12000. 00| 2000. 00000 12000. 00
Junction Boxes, Type 4, 1P O 5 | | |
0510 621A017 9.000 EACH| 3200. 00000 28800. 00| 2000. 00000 18000. 00| 2000. 00000 18000. 00
Junction Boxes, Type 4, 2P O 5 | | |
0520 621A034 3.000 EACH 3200. 00000 9600. 00| 5000. 00000 15000. 00| 5000. 00000 15000. 00
Junction Boxes, Type 4 (Modified) | | |
0530 621B001 1. 000 EACH| 500. 00000 500. 00| 800. 00000 800. 00| 800. 00000 800. 00
I I

Junction Box Units, Type 1, 2P O 5 |
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TABULATI ON OF BI DS

CALL OCRDER : 003 CONTRACT I D : 20020726003 COUNTI ES : Pl CKENS
LETTI NG DATE : 07/26/02 10:00 AM DISTRICT  : 05
SET- ASI DE :
(7 ) 01059 [( 8 ) 30002 (9 ) 16003

| ADVANCE CONSTRUCTI ON SERVI C | ELLARD CONTR. & ELLARD CONS | PHI LLI PS CONTRACTI NG CO., | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANVOUNT

------------------------------------------ T T
0540 621B004 2.000 EACH 500. 00000 1000. 00| 1000. 00000 2000. 00| 1000. 00000 2000. 00
Junction Box Units, Type 4 | | |
0550 621B013 2.000 EACH| 500. 00000 1000. 00| 800. 00000 1600. 00| 800. 00000 1600. 00
Junction Box Units, Type 4, 1P O 5 | | |
0560 621B019 4.000 EACH 500. 00000 2000. 00| 1000. 00000 4000. 00| 1000. 00000 4000. 00
Junction Box Units, Type 4, 2P O 5 | | |
0570 621C020 60. 000 EACH| 1500. 00000 90000. 00| 1200. 00000 72000. 00| 1200. 00000 72000. 00
Inlets, Type Y [ | [
0580 621C101 2.000 EACH| 3000. 00000 6000. 00| 3200. 00000 6400. 00| 3200. 00000 6400. 00
Inlets, Type GH (Modified) | | |
0590 621C113 1.000 EACH 4000. 00000 4000. 00| 4000. 00000 4000. 00| 4000. 00000 4000. 00
Inlets, Type IJ (Modified) | | |
0600 621D019 79.000 EACH 475. 00000 37525. 00| 300. 00000 23700. 00| 300. 00000 23700. 00
Inlet Units, Type Y | | |
0610 6211001 9.000 EACH| 3000. 00000 27000. 00| 5000. 00000 45000. 00| 5000. 00000 45000. 00
Stilling Basins, Type 1 [ | [
0620 6211002 4.000 EACH 3000. 00000 12000. 00| 7000. 00000 28000. 00| 7000. 00000 28000. 00
Stilling Basins, Type 2 [ | [
0630 6211 003 1.000 EACH 3000. 00000 3000. 00| 9000. 00000 9000. 00| 9000. 00000 9000. 00
Stilling Basins, Type 3 | | I
0640 6211004 1. 000 EACH| 3000. 00000 3000. 00| 12000. 00000 12000. 00| 12000. 00000 12000. 00
Stilling Basins, Type 4 [ | [
0650 650B000 56554. 000 CUYD| 3. 50000 197939. 00| 1. 55000 87658. 70| 3. 00000 169662. 00
Topsoil From Stockpil es | | |
0660 651B000 186. 000 TON | 50. 00000 9300. 00| 30. 00000 5580. 00| 42. 00000 7812. 00
Agricul tural Linestone | | |
0670 652A054 47.000 ACRE| 550. 00000 25850. 00| 500. 00000 23500. 00| 445. 00000 20915. 00
Seedi ng (M x 2A) | | |
0680 652A056 30. 000 ACRE| 550. 00000 16500. 00| 525. 00000 15750. 00| 445. 00000 13350. 00
Seedi ng (M x 2E) | | |
0690 652B053 46. 000 ACRE| 500. 00000 23000. 00| 475. 00000 21850. 00| 400. 00000 18400. 00
Tenmporary Seeding (M x 2AT) | | |
0700 652C000 93. 000 ACRE| 60. 00000 5580. 00| 35. 00000 3255. 00| 50. 00000 4650. 00
Mowi ng I I I
0710 652D054 46. 000 ACRE| 550. 00000 25300. 00| 475. 00000 21850. 00| 450. 00000 20700. 00
Seeding In Stubble (Mx 2A) | | |
0720 654A001 1974. 000 SQYD| 5. 00000 9870. 00| 3. 50000 6909. 00| 4. 00000 7896. 00
I I

Soli d Soddi ng (Bernuda) |
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TABULATI ON OF BI DS

CALL OCRDER : 003 CONTRACT I D : 20020726003 COUNTI ES : Pl CKENS
LETTI NG DATE : 07/26/02 10:00 AM DISTRICT  : 05
SET- ASI DE :
(7 ) 01059 [( 8 ) 30002 (9 ) 16003

| ADVANCE CONSTRUCTI ON SERVI C | ELLARD CONTR. & ELLARD CONS | PHI LLI PS CONTRACTI NG CO., | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANVOUNT

------------------------------------------ T T
0730 656A000 93. 000 ACRE| 550. 00000 51150. 00| 450. 00000 41850. 00| 445. 00000 41385. 00
Mul ching, dass A Type 1 | | |
0740 665A000 38.000 ACRE| 500. 00000 19000. 00| 450. 00000 17100. 00| 400. 00000 15200. 00
Tenporary Seedi ng | | |
0750 665B000 38.000 ACRE| 500. 00000 19000. 00| 450. 00000 17100. 00| 400. 00000 15200. 00
Tenporary Ml ching [ | [
0760 665F000 1400. 000 EACH| 7. 00000 9800. 00| 6. 50000 9100. 00| 5. 00000 7000. 00
Hay Bal es | | |
0770 6651000 1550. 000 TON | 25. 00000 38750. 00| 23. 00000 35650. 00| 26. 00000 40300. 00
Tenporary Riprap, Cass 2 | | [
0780 6653000 30000. 000 LF | 2. 85000 85500. 00| 3. 75000 112500. 00| 2. 30000 69000. 00
Silt Fence, Type A | | |
0790 665K000 1520. 000 CUYD| 8. 00000 12160. 00| 3. 75000 5700. 00| 6. 00000 9120. 00
Dr ai nage Sunp Excavation | | |
0800 666A001 123. 000 ACRE]| 30. 00000 3690. 00| 30. 00000 3690. 00| 25. 00000 3075. 00
Pest Control Treatnment | | |
0810 680A000 LUMP| 75000. 00000 75000. 00| 130000. 00000 130000. 00| 200000. 00000 200000. 00
Engi neering Controls | [
0820 740B000 490. 000 SQFT| 10. 00000 4900. 00| 17. 80000 8722. 00| 8. 50000 4165. 00
Construction Signs | | |
0830 740D000 100. 000 EACH| 65. 00000 6500. 00| 73. 00000 7300. 00| 85. 00000 8500. 00
Channel i zi ng Druns [ | [
0840 740F002 10. 000 EACH| 185. 00000 1850. 00| 265. 00000 2650. 00| 185. 00000 1850. 00
Barri cades, Type |I1I [ | [
0850 7401 005 4.000 EACH 90. 00000 360. 00| 765. 00000 3060. 00| 600. 00000 2400. 00
Varni ng Lights, Type B (Detachabl e Head | | [
0860 999 000 2250. 000 HOUR| 0. 80000 1800. 00| 0. 80000 1800. 00| 0. 80000 1800. 00
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 4,485, 095. 75| $ 4,526, 050. 49| $ 4,793,583.80



ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

DATE : 07/29/02
PAGE : 004 -1

CALL ORDER . 004 CONTRACT I D : 20020726004 COUNTI ES : LAUDERDALE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 02
CONTRACT TIME : 550 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : FLORENCE PROJECT(S) : ACBRF- 0101(560)

for constructing the Bridge Repl acenent and Approaches on
S.R #2 (U. S.#72) at Shoal Creek west of Killen. Length

1.461 m .
SET- ASI DE :
VENDOR TOTAL

RANK  NUVBER NAME Bl D
1 02093 BRI TTON BRI DCGE, LLC $ 12, 353, 523. 43
2 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 12, 469, 915. 93
3 19007 SCOTT BRI DGE COVPANY, | NC. $ 12, 960, 510. 75
4 01007 ALABAMA BRI DGE BUI LDERS, | NC. $ 13, 366, 844. 85

100. 0000%
100. 9422%
104. 9135%
108. 2027%
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TABULATI ON OF BI DS

CALL ORDER : 004 CONTRACT I D : 20020726004 COUNTI ES : LAUDERDALE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 02
SET- ASI DE :

( 1 ) 02093 2 ) 03001 (3 ) 19007
BRI TTON BRI DGE, LLC ARK CONSTRUCTI ON CO., | NC | SCOTT BRI DGE COMPANY, | NC.

o~

|
LINE NO/ | TEM CODE / ALT | I
| UNI T PRI CE AMOUNT| UNIT PRICE ANMOUNT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWMP|  985000. 00000 985000. 00| 500000. 00000 500000. 00| 595000. 00000 595000. 00
Clearing & G ubbing (Approxi mately 20 | | [
ACRES) I I I
0020 205A001 1. 000 EACH| 2250. 00000 2250. 00| 2250. 00000 2250. 00| 2250. 00000 2250. 00
Renmobval O Structures, Structure No. 1 | | [
0030 205A002 1. 000 EACH| 2250. 00000 2250. 00| 2250. 00000 2250. 00| 2250. 00000 2250. 00
Renmobval O Structures, Structure No. 2 | | [
0040 205A003 1. 000 EACH| 2250. 00000 2250. 00| 2250. 00000 2250. 00| 2250. 00000 2250. 00
Renmobval O Structures, Structure No. 3 | | [
0050 205A004 1. 000 EACH| 2250. 00000 2250. 00| 2250. 00000 2250. 00| 2250. 00000 2250. 00
Renmoval O Structures, Structure No. 4 | | [
0060 205A005 1. 000 EACH| 2250. 00000 2250. 00| 2250. 00000 2250. 00| 2250. 00000 2250. 00
Renmobval O Structures, Structure No. 5 | | [
0070 205A006 1. 000 EACH| 2250. 00000 2250. 00| 2250. 00000 2250. 00| 2250. 00000 2250. 00
Renmoval O Structures, Structure No. 6 | | [
0080 205A007 1.000 EACH| 2250. 00000 2250. 00| 2250. 00000 2250. 00| 2250. 00000 2250. 00
Renmobval O Structures, Structure No. 7 | | [
0090 205A008 1. 000 EACH| 2250. 00000 2250. 00| 2250. 00000 2250. 00| 2250. 00000 2250. 00
Renmobval O Structures, Structure No. 8 | | [
0100 205A009 1. 000 EACH| 2250. 00000 2250. 00| 2250. 00000 2250. 00| 2250. 00000 2250. 00
Renmobval O Structures, Structure No. 9 | | [
0110 205A010 1. 000 EACH| 2250. 00000 2250. 00| 2250. 00000 2250. 00| 2250. 00000 2250. 00
Renmobval O Structures, Structure No. 10 | | [
0120 205A011 1. 000 EACH| 2250. 00000 2250. 00| 2250. 00000 2250. 00| 2250. 00000 2250. 00
Renmobval O Structures, Structure No. 11 | | [
0130 205A012 1. 000 EACH| 2250. 00000 2250. 00| 2250. 00000 2250. 00| 2250. 00000 2250. 00
Renmobval O Structures, Structure No. 12 | | [
0140 205A013 1. 000 EACH| 2250. 00000 2250. 00| 2250. 00000 2250. 00| 2250. 00000 2250. 00
Renmobval O Structures, Structure No. 13 | | [
0150 205A014 1. 000 EACH| 2250. 00000 2250. 00| 2250. 00000 2250. 00| 2250. 00000 2250. 00
Renmoval O Structures, Structure No. 14 | | [
0160 206A000 LUWP|  200000. 00000 200000. 00| 300000. 00000 300000. 00| 300000. 00000 300000. 00
Renmobval O A d Bridge, Station 37+25.88 | | [
(EBL) I I I
0170 2060010 910. 000 SQYD| 4. 00000 3640. 00| 4.00000 3640. 00| 4. 00000 3640. 00
I I

Renmovi ng Concrete Driveway [
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CALL ORDER : 004 CONTRACT I D : 20020726004 COUNTI ES : LAUDERDALE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 02
SET- ASI DE :

( 1 ) 02093 2 ) 03001 (3 ) 19007
BRI TTON BRI DGE, LLC ARK CONSTRUCTI ON CO., | NC | SCOTT BRI DGE COMPANY, | NC.

o~

|
LINE NO/ | TEM CODE / ALT | I
| UNI T PRI CE AMOUNT| UNIT PRICE ANMOUNT

Crushed Aggregate Base Course, Type B, |
Pl ant M xed, 5" Conpacted Thi ckness |

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT

------------------------------------------ T T

0180 206D000 2247.000 LF | 4. 00000 8988. 00| 4.00000 8988. 00| 4.00000 8988. 00
Renmovi ng Pi pe [ | [

0190 206D001 425.000 LF | 2. 25000 956. 25| 0. 50000 212. 50| 0. 50000 212.50
Renmovi ng Guardrai | [ | [

0200 206E000 18. 000 EACH| 150. 00000 2700. 00| 150. 00000 2700. 00| 150. 00000 2700. 00
Renovi ng Headwal | s | | [

0210 206E001 10. 000 EACH| 325. 00000 3250. 00| 325. 00000 3250. 00| 325. 00000 3250. 00
Renmoving Inlets [ | [

0220 206E008 8.000 EACH 87. 50000 700. 00| 100. 00000 800. 00| 100. 00000 800. 00
Renovi ng GQuardrail End Anchor (Al Type | | [

0230 210A000 73762.000 CUYD| 1. 55000 114331. 10| 1. 55000 114331. 10| 1. 55000 114331. 10
Uncl assi fi ed Excavation | | [

0240 210D000 60957. 000 CUYD| 3. 00000 182871. 00| 3. 00000 182871. 00| 3. 00000 182871. 00
Borrow Excavati on | | [

0250 214A000 4633. 000 CUYD| 5. 50000 25481. 50| 5. 50000 25481. 50| 5. 50000 25481. 50
Structure Excavation | | [

0260 214B001 1375. 000 CUYD| 22. 50000 30937. 50| 22. 50000 30937. 50| 22. 50000 30937. 50
Foundati on Backfill, Commerci al | | |

0270 230A000 180. 000 RBST| 250. 00000 45000. 00| 250. 00000 45000. 00| 250. 00000 45000. 00
Roadbed Processing | | [

0280 2500000 4.000 EACH 3500. 00000 14000. 00| 3500. 00000 14000. 00| 3500. 00000 14000. 00
Under ground Storage Tank Renoval | | |
(Specialty Item | | [

0290 250D000 800. 000 CUYD| 6. 00000 4800. 00| 6. 00000 4800. 00| 6. 00000 4800. 00
Contam nated Soil Excavation (Specialty | | |
ltem I I I

0300 250N000 50. 000 GAL | 32. 00000 1600. 00| 32. 00000 1600. 00| 32. 00000 1600. 00
Renoval / Di sposal O Tank Contents | | [
(Sl udge) (Specialty Item | | [

0310 251A002 800. 000 CUYD| 47.50000 38000. 00| 47.50000 38000. 00| 47.50000 38000. 00
Cont ami nated Soi|l Disposal (Speciality | | [
Item I I I

0320 260A025 16. 000 CUYD| 200. 00000 3200. 00| 200. 00000 3200. 00| 200. 00000 3200. 00
Low Strength Cenent Mortar, Mx A | | |

0330 301A008 3707. 000 SQYD| 3. 10000 11491. 70| 3.10000 11491. 70| 3. 10000 11491.70

I I
I I
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CALL ORDER : 004 CONTRACT I D : 20020726004 COUNTI ES : LAUDERDALE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 02
SET- ASI DE :

( 1 ) 02093 2 ) 03001 (3 ) 19007
BRI TTON BRI DGE, LLC ARK CONSTRUCTI ON CO., | NC | SCOTT BRI DGE COMPANY, | NC.

o~

I
I
LINE NO/ | TEM CODE / ALT |
I

Super pave Bitum nous Concrete Base
Layer, 1 1/2" Maxi mum Aggregate Size
M x, ESAL Range E

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT
------------------------------------------ T T
0340 301A012 95592. 000 SQYD| 3. 35000 320233. 20| 3. 35000 320233. 20| 3. 35000 320233. 20
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thi ckness | | [
0350 301E008 2452.000 TON | 11. 00000 26972. 00| 11. 00000 26972. 00| 11. 00000 26972. 00
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed | | |
0360 401A000 94663. 000 SQYD| 0. 35000 33132. 05] 0. 35000 33132. 05] 0. 35000 33132. 05
Bi t um nous Treatment A | | |
0370 405A000 5571. 000 GAL | 1. 15000 6406. 65| 1. 15000 6406. 65| 1. 15000 6406. 65
Tack Coat [ | [
0380 408A051 11620. 000 SQYD| 1. 50000 17430. 00| 1. 50000 17430. 00| 1. 50000 17430. 00
Pl ani ng Exi sting Pavenent [ | [
(Approxi mately 0.00" Thru 1.0" Thick) [ | [
0390 408A054 7614. 000 SQYD| 1. 75000 13324. 50| 1. 75000 13324. 50| 1. 75000 13324. 50
Pl ani ng Exi sting Pavenent | [
(Approxi mately 3.10" Thru 4.0" Thick) [ | [
0400 424A280 6711. 000 TON | 37. 00000 248307. 00| 37.00000 248307. 00| 37. 00000 248307. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size M x, ESAL Range E [ | [
0410 424B282 17387. 000 TON | 28. 25000 491182. 75| 28. 25000 491182. 75| 28. 25000 491182. 75
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1 1/2" Maxi num Aggregate | | [
Size M x, ESAL Range E [ | [
0420 424B290 823.000 TON | 46. 50000 38269. 50| 46. 50000 38269. 50| 46. 50000 38269. 50
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling, 1 1/2" Maxi num | | [
Aggregate Size Mx, ESAL Range E [ | [
0430 424B582 14060. 000 TON | 24. 50000 344470. 00| 24. 50000 344470. 00| 24. 50000 344470. 00
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, 1 1/2" Maxi num Aggregate | | [
Size M x, ESAL Range E [ | [
0440 424B586 500. 000 TON | 51. 50000 25750. 00| 51. 50000 25750. 00| 51. 50000 25750. 00
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, Patching, 1 1/2" Maxi num | | [
Aggregate Size Mx, ESAL Range E [ | [
0450 424C281 30416. 000 TON | 24. 00000 729984. 00| 24. 00000 729984. 00| 24. 00000 729984. 00
I I I
I I I
I I I
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TABULATI ON OF BI DS

CALL ORDER : 004 CONTRACT I D : 20020726004 COUNTI ES : LAUDERDALE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 02
SET- ASI DE :

( 1 ) 02093 2 ) 03001 (3 ) 19007
BRI TTON BRI DGE, LLC ARK CONSTRUCTI ON CO., | NC | SCOTT BRI DGE COMPANY, | NC.

o~

I
I
LINE NO/ | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE ANMOUNT UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT

------------------------------------------ T T

0460 4280000 17912.000 LF | 0. 56000 10030. 72| 0. 55000 9851. 60| 0. 60000 10747. 20
Scoring Bitum nous Pavenent Surface By | | |
Cutting | | |

0470 430B026 1000. 000 TON | 11. 00000 11000. 00| 11. 00000 11000. 00| 11. 00000 11000. 00
Aggregate Surfacing (ALDOT #467, #57 O | | [
#810) I I I

0480 430B043 36.000 TON | 15. 00000 540. 00| 15. 00000 540. 00| 15. 00000 540. 00
Aggregate Surfacing (1" Down, Crusher | | |
Run) I I I

0490 450B000 409. 000 SQYD| 65. 00000 26585. 00| 60. 35000 24683. 15| 100. 00000 40900. 00
Rei nforced Cenent Concrete Bridge End | | |
Sl ab | | |

0500 502A000 508008. 000 LB | 0. 35000 177802. 80| 0. 40000 203203. 20| 0. 54000 274324. 32
St eel Rei nforcenent | | |

0510 502B000 LUWP|  234000. 00000 234000. 00| 255000. 00000 255000. 00| 425000. 00000 425000. 00
St eel Rei nforcenment For Bridge | |
Superstructure, STATION 35+95. 00, | | |
APPROXI MATELY | | |

0520 505MD02 1990. 000 LF | 27. 00000 53730. 00| 24. 24000 48237. 60| 24. 50000 48755. 00
Steel Piling Furnished And Driven (HP [ | [
12 x 53) | | |

0530 506A010 248.000 LF | 1500. 00000 372000. 00| 202. 58000 50239. 84| 1010. 00000 250480. 00
Drilled Shaft Excavation, 6 -6" Dianete | | |

0540 506B008 230.000 LF | 3400. 00000 782000. 00| 2853. 51000 656307. 30| 2205. 00000 507150. 00
Special Drilled Shaft Excavation, 6'-6" | | |
Di anet er | | |

0550 5060047 1412.000 LF | 300. 00000 423600. 00| 223. 41000 315454. 92| 230. 00000 324760. 00
Drilled Shaft Construction, 6 -6" | | [
Di aneter, Cass DS1 Concrete | | |

0560 506F007 1250. 000 LF | 400. 00000 500000. 00| 364. 78000 455975. 00| 275. 00000 343750. 00
Permanent Drilled Shaft Casing, 6 -6" | | |
Di anet er | | |

0570 506Q007 24.000 EACH 5500. 00000 132000. 00| 2477. 17000 59452. 08| 2850. 00000 68400. 00
Crosshol e Sonic Logging, 6'-6" Dianeter | | |

0580 508A000 13400. 000 LB | 5. 00000 67000. 00| 2.51000 33634. 00| 4.10000 54940. 00
Structural Steel | | |

0590 510A000 762.000 CUYD| 350. 00000 266700. 00| 435. 00000 331470. 00| 425. 00000 323850. 00

I I

Bri dge Substructure Concrete, Class A |
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CALL ORDER : 004 CONTRACT I D : 20020726004 COUNTI ES : LAUDERDALE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 02
SET- ASI DE :

( 1 ) 02093 2 ) 03001 (3 ) 19007
BRI TTON BRI DGE, LLC ARK CONSTRUCTI ON CO., | NC | SCOTT BRI DGE COMPANY, | NC.

o~

|
LINE NO/ | TEM CODE / ALT | I
| UNI T PRI CE AMOUNT| UNIT PRICE ANMOUNT

29" Span, 18" Rise Side Drain Pipe
(Cass 3 RC)

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT

------------------------------------------ T T

0600 5100051 LUWP| 953689. 36000 953689. 36/ 1530000. 00000 1530000. 00| 1668000. 00000 1668000. 00
Bri dge Concrete Superstructure, STATION | | |
35+95. 00, APPROXI MATELY | | |

0610 510E000 11340. 000 SQYD| 1. 80000 20412. 00| 1. 53000 17350. 20| 2.00000 22680. 00
Groovi ng Concrete Bridge Decks | | |

0620 511A001 252. 000 EACH| 150. 00000 37800. 00| 113. 54000 28612. 08| 175. 00000 44100. 00
El astoneri c Bearings, Type 2 | |

0630 513B017 16902. 000 LF | 87. 00000 1470474. 00| 107. 50000 1816965. 00| 100. 00000 1690200. 00
Pr et ensi oned- Prestressed Concrete | | |
G rders, Type BT-72 (Specialty Item | | |

0640 524B011 51. 000 CUYD| 425. 00000 21675. 00| 425. 00000 21675. 00| 425. 00000 21675. 00
Cul vert Concrete Extension (Cast In | | |
Pl ace) [ | [

0650 530A001 2308.000 LF | 19. 00000 43852. 00| 19. 00000 43852. 00| 19. 00000 43852. 00
18" Roadway Pipe (Class 3 RC) | | |

0660 530A002 1333.000 LF | 27. 00000 35991. 00| 27.00000 35991. 00| 27. 00000 35991. 00
24" Roadway Pipe (Class 3 RC) | | |

0670 530A006 102. 000 LF | 65. 00000 6630. 00| 65. 00000 6630. 00| 65. 00000 6630. 00
48" Roadway Pipe (Cass 3 RC.) | | |

0680 530A013 180. 000 LF | 30. 00000 5400. 00| 30. 00000 5400. 00| 30. 00000 5400. 00
24" Roadway Pipe (Class 4 RC) | | |

0690 530A155 109. 000 LF | 27. 00000 2943. 00| 27.00000 2943. 00| 27. 00000 2943. 00
24" Roadway Pipe(1l4 Gauge C.C S.) | | |

0700 530A601 544.000 LF | 27. 00000 14688. 00| 27.00000 14688. 00| 27. 00000 14688. 00
18" Roadway Pipe (14 Gauge C S.) | | |
(Tenporary) I I I

0710 530B002 85.000 LF | 35. 00000 2975. 00| 35. 00000 2975. 00| 35. 00000 2975. 00
29" Span, 18" Rise Roadway Pipe (Oass | | |
3 RC) | | |

0720 530B003 67.000 LF | 45. 00000 3015. 00| 45. 00000 3015. 00| 45. 00000 3015. 00
36" Span, 23" Rise Roadway Pipe (Cass | | |
3 RC) | | |

0730 535A002 836.000 LF | 28. 00000 23408. 00| 28. 00000 23408. 00| 28. 00000 23408. 00
24" Side Drain Pipe [ | [

0740 535B091 37.000 LF | 39. 00000 1443. 00| 39. 00000 1443. 00| 39. 00000 1443. 00

I I I
I I I
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CALL ORDER : 004 CONTRACT I D : 20020726004 COUNTI ES : LAUDERDALE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 02
SET- ASI DE :

( 1 ) 02093 2 ) 03001 (3 ) 19007
BRI TTON BRI DGE, LLC ARK CONSTRUCTI ON CO., | NC | SCOTT BRI DGE COMPANY, | NC.

o~

|
LINE NO/ | TEM CODE / ALT | I
| UNI T PRI CE AMOUNT| UNIT PRICE ANMOUNT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT

------------------------------------------ T T

0750 600A000 LUWP|  985000. 00000 985000. 00| 1100000. 00000 1100000. 00| 1223040. 00000 1223040. 00
Mobi | i zati on [ | [

0760 602A000 74.000 EACH 75. 00000 5550. 00| 75. 00000 5550. 00| 75. 00000 5550. 00
Ri ght OF \Way Markers | | |

0770 6100001 10530. 000 TON | 15. 39000 162056. 70| 14. 50000 152685. 00| 16. 40000 172692. 00
Loose Riprap, Cass 2 | | |

0780 610D002 8162. 000 SQYD| 1. 69000 13793. 78| 1. 35000 11018. 70| 2.00000 16324. 00
Filter Blanket, Ceotextile (Non-Wven) | | |

0790 614A000 905. 000 CuUYD| 185. 00000 167425. 00| 185. 00000 167425. 00| 185. 00000 167425. 00
Sl ope Pavi ng [ | [

0800 618B002 1280. 000 SQYD| 36. 00000 46080. 00| 36. 00000 46080. 00| 36. 00000 46080. 00
Concrete Driveway, 6" Thick | | |

0810 619A002 8.000 EACH 550. 00000 4400. 00| 550. 00000 4400. 00| 550. 00000 4400. 00
18" Roadway Pipe End Treatnent, Class 1 | | |

0820 619A003 15. 000 EACH| 625. 00000 9375. 00| 625. 00000 9375. 00| 625. 00000 9375. 00
24" Roadway Pipe End Treatnment, Class 1 | | |

0830 619A007 2.000 EACH 900. 00000 1800. 00| 900. 00000 1800. 00| 900. 00000 1800. 00
48" Roadway Pipe End Treatnent, Cass 1 | | |

0840 619A102 24.000 EACH 675. 00000 16200. 00| 675. 00000 16200. 00| 675. 00000 16200. 00
24" Side Drain Pipe End Treatnent, | | |
Class 1 | | |

0850 619B017 1. 000 EACH| 650. 00000 650. 00| 650. 00000 650. 00| 650. 00000 650. 00
29" Span, 18" Ri se Roadway Pi pe End | | |
Treatnent, Cass 1 | |

0860 619B018 2.000 EACH 750. 00000 1500. 00| 750. 00000 1500. 00| 750. 00000 1500. 00
36" Span, 23" Ri se Roadway Pi pe End | | |
Treatnent, Cass 1 | |

0870 619B117 2.000 EACH 650. 00000 1300. 00| 650. 00000 1300. 00| 650. 00000 1300. 00
29" Span, 18" Rise Side Drain Pipe End | | |
Treatnent, Cass 1 | |

0880 620A000 2.000 cCuyD| 1000. 00000 2000. 00| 1000. 00000 2000. 00| 1000. 00000 2000. 00
M nor Structure Concrete | | |

0890 621A004 1. 000 EACH| 2100. 00000 2100. 00| 2100. 00000 2100. 00| 2100. 00000 2100. 00
Junction Boxes, Type 4 | | |

0900 621A005 13.000 EACH 1800. 00000 23400. 00| 1800. 00000 23400. 00| 1800. 00000 23400. 00
Junction Boxes, Type 1 | | |

0910 621A010 2.000 EACH 1800. 00000 3600. 00| 1800. 00000 3600. 00| 1800. 00000 3600. 00

I I

Junction Boxes, Type 3 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 004 -8
TABULATI ON OF BI DS

CALL ORDER : 004 CONTRACT I D : 20020726004 COUNTI ES : LAUDERDALE
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SET- ASI DE :

( 1 ) 02093 2 ) 03001 (3 ) 19007
BRI TTON BRI DGE, LLC ARK CONSTRUCTI ON CO., | NC | SCOTT BRI DGE COMPANY, | NC.

o~

|
LINE NO/ | TEM CODE / ALT | I
| UNI T PRI CE AMOUNT| UNIT PRICE ANMOUNT

Gate, 4 Feet Wde, Conplete Wth [
Fittings (Wthout Barbed Wre) [

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT

------------------------------------------ T T

0920 621A058 2.000 EACH 2500. 00000 5000. 00| 2500. 00000 5000. 00| 2500. 00000 5000. 00
Junction Boxes, Type 3 (Modified) | | |

0930 621B005 2.000 EACH 425. 00000 850. 00| 425. 00000 850. 00| 425. 00000 850. 00
Junction Box Units, Type 1 | | [

0940 6210004 1. 000 EACH| 2500. 00000 2500. 00| 2500. 00000 2500. 00| 2500. 00000 2500. 00
Inlets, Type CGH [ |

0950 6210015 22.000 EACH 1700. 00000 37400. 00| 1700. 00000 37400. 00| 1700. 00000 37400. 00
Inlets, Type S1 O S3 (1 Wng) [ | [

0960 6210020 2.000 EACH 1950. 00000 3900. 00| 1950. 00000 3900. 00| 1950. 00000 3900. 00
Inlets, Type Y [ | [

0970 6210027 3.000 EACH 1700. 00000 5100. 00| 1700. 00000 5100. 00| 1700. 00000 5100. 00
Inlets, Type C [ |

0980 6210053 6. 000 EACH| 2500. 00000 15000. 00| 2500. 00000 15000. 00| 2500. 00000 15000. 00
Inlets, Type Special (Partial) [ | [

0990 621Cl111 6. 000 EACH| 2500. 00000 15000. 00| 2500. 00000 15000. 00| 2500. 00000 15000. 00
Inlets, Type PB [ |

1000 621D015 15. 000 EACH| 405. 00000 6075. 00| 405. 00000 6075. 00| 405. 00000 6075. 00
Inlet Units, Type S1 Or S3 | | |

1010 621D019 1. 000 EACH| 425. 00000 425. 00| 425. 00000 425. 00| 425. 00000 425. 00
Inlet Units, Type Y | | |

1020 623A000 95.000 LF | 10. 00000 950. 00| 10. 00000 950. 00| 10. 00000 950. 00
Concrete Gutter | |

1030 6230000 9815.000 LF | 9. 50000 93242. 50| 9. 50000 93242. 50| 9. 50000 93242. 50
Conbi nation Curb & GQutter, Type C | | |

1040 623C004 294.000 LF | 10. 00000 2940. 00| 10. 00000 2940. 00| 10. 00000 2940. 00
Conbi nation Curb & GQutter, Type C | | |
(Speci al ) I I I

1050 630A001 175.000 LF | 14. 50000 2537. 50| 14. 00000 2450. 00| 14. 00000 2450. 00
Steel Beam Cuardrail, Cass A Type 2 [ | |

1060 6300003 4.000 EACH 1100. 00000 4400. 00| 1000. 00000 4000. 00| 1000. 00000 4000. 00
Guardrail End Anchor, Type 13 [ | [

1070 6300070 4.000 EACH 1400. 00000 5600. 00| 1400. 00000 5600. 00| 1400. 00000 5600. 00
Guardrail End Anchor, Type 10 Series [ | [

1080 634A010 26.000 LF | 10. 82000 281. 32| 11. 47000 298. 22| 10. 82000 281. 32
I ndustrial Fence, 6 Feet Hgh (Wth Top | | |
Rai | ) I I

1090 634D008 2.000 EACH 278. 00000 556. 00| 294. 68000 589. 36| 278. 00000 556. 00

I I
I I
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SET- ASI DE :

( 1 ) 02093 2 ) 03001 (3 ) 19007
BRI TTON BRI DGE, LLC ARK CONSTRUCTI ON CO., | NC | SCOTT BRI DGE COMPANY, | NC.
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I
I
LINE NO/ | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE ANMOUNT UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT

------------------------------------------ T T

1100 634E003 1890. 000 LF | 24. 91000 47079. 90| 26. 40000 49896. 00| 24. 91000 47079. 90
I ndustrial Fence, 7.33 Feet High, | | |
Speci al Mounti ng | | |

1110 650A000 11320. 000 CUYD| 6. 25000 70750. 00| 6. 50000 73580. 00| 6. 50000 73580. 00
Topsoi | | | [

1120 652A050 17.000 ACRE| 850. 00000 14450. 00| 470. 00000 7990. 00| 480. 00000 8160. 00
Seeding (M x 1A) | | |

1130 652B050 17.000 ACRE| 325. 00000 5525. 00| 400. 00000 6800. 00| 405. 00000 6885. 00
Tenmporary Seeding (M x 1AT) | |

1140 652D050 17.000 ACRE| 650. 00000 11050. 00| 500. 00000 8500. 00| 585. 00000 9945. 00
Seeding In Stubble (Mx 1A) | | |

1150 654A001 2206. 000 SQYD| 3. 00000 6618. 00| 4.00000 8824. 00| 3. 30000 7279. 80
Soli d Soddi ng (Bernuda) | | [

1160 656A000 34.000 ACRE| 350. 00000 11900. 00| 470. 00000 15980. 00| 425. 00000 14450. 00
Mul ching, Cass A Type 1 | | [

1170 658B000 3550. 000 SQYD| 1. 15000 4082. 50| 1. 50000 5325. 00| 0. 81000 2875.50
Hydraulically Applied Wod Fiber | | [
Matri x Erosion Control System | | [

1180 659A003 4215. 000 SQYD| 4. 25000 17913. 75| 5. 50000 23182. 50| 6. 36000 26807. 40
Erosi on Control Netting, Cass C2 [ | [

1190 665F000 1620. 000 EACH| 5. 00000 8100. 00| 5. 00000 8100. 00| 8. 00000 12960. 00
Hay Bal es | | [

1200 6651 000 2162.000 TON | 16. 50000 35673. 00| 16. 50000 35673. 00| 16. 50000 35673. 00
Tenporary Riprap, Cass 2 | | [

1210 6653000 27918.000 LF | 2. 45000 68399. 10| 2. 45000 68399. 10| 2. 50000 69795. 00
Silt Fence, Type A | | [

1220 665K000 500. 000 CUYD| 6. 00000 3000. 00| 6. 00000 3000. 00| 6. 00000 3000. 00
Dr ai nage Sunp Excavation | | [

1230 665L000 1264.000 LF | 25. 00000 31600. 00| 13. 52000 17089. 28| 13. 00000 16432. 00
Fl oati ng Basi n Boom [ | [

1240 680A000 LUWP| 160000. 00000 160000. 00| 208000. 00000 208000. 00| 150000. 00000 150000. 00
Engi neering Controls [ | [

1250 701B016 311.000 LF | 3.91000 1216. 01| 3.91000 1216. 01] 3. 30000 1026. 30
Dotted, Class 3W Type A Traffic Stripe | | |
(6" Wde) I I I

1260 7010000 13.000 M LE] 340. 00000 4420. 00| 340. 00000 4420. 00| 685. 00000 8905. 00

I I

Broken Temporary Traffic Stripe [



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 004 -10
TABULATI ON OF BI DS

CALL ORDER : 004 CONTRACT I D : 20020726004 COUNTI ES : LAUDERDALE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 02
SET- ASI DE :

( 1 ) 02093 2 ) 03001 (3 ) 19007
BRI TTON BRI DGE, LLC ARK CONSTRUCTI ON CO., | NC | SCOTT BRI DGE COMPANY, | NC.

o~

|
LINE NO/ | TEM CODE / ALT | I
| UNI T PRI CE AMOUNT| UNIT PRICE ANMOUNT

Solid Yellow, Profiled Traffic Stripe |
(6" Wde) [

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT

------------------------------------------ T T

1270 7010001 23.000 M LE| 380. 00000 8740. 00| 380. 00000 8740. 00| 685. 00000 15755. 00
Solid Tenporary Traffic Stripe | | [

1280 7010008 3.000 M LE| 360. 00000 1080. 00| 360. 00000 1080. 00| 685. 00000 2055. 00
Br oken Tenporary Traffic Stripe (Dotted | | [
Pai nt) | | [

1290 701D007 9.000 M LE 1500. 00000 13500. 00| 1500. 00000 13500. 00| 2635. 00000 23715. 00
Solid Traffic Stripe Renoved (Paint) | | [

1300 701D014 5.000 M LE]| 1300. 00000 6500. 00| 1300. 00000 6500. 00| 2635. 00000 13175. 00
Broken Traffic Stripe Renoved (Paint) [ | [

1310 701E003 11408.000 LF | 1. 20000 13689. 60| 1. 20000 13689. 60| 1. 70000 19393. 60
Solid Tenporary Traffic Stripe (Tape) | | [

1320 701E013 6960. 000 LF | 1. 20000 8352. 00| 1. 20000 8352. 00| 1. 70000 11832. 00
Broken Tenporary Traffic Stripe (Tape) | | [

1330 701Gl21 3780.000 LF | 1. 25000 4725. 00| 1. 25000 4725. 00| 2. 20000 8316. 00
Broken White, Class 3W Type A Traffic | | |
Stripe (6" Wde) [ | [

1340 701Gl25 1891.000 LF | 3. 10000 5862. 10| 3.10000 5862. 10| 2. 20000 4160. 20
Solid Wiite, Cass 3W Type A Traffic | | |
Stripe (6" Wde) [ | [

1350 701Gl133 3781.000 LF | 2. 94000 11116. 14| 2. 94000 11116. 14| 2. 30000 8696. 30
Solid Yellow, Class 3W Type A Traffic | | [
Stripe (6" Wde) [ | [

1360 701H002 3780.000 LF | 0. 25000 945. 00| 0. 25000 945. 00| 0. 50000 1890. 00
Solid Traffic Stripe Renoved (Tape) | | [

1370 701H007 1890. 000 LF | 0. 25000 472. 50| 0. 25000 472. 50| 0. 50000 945. 00
Broken Traffic Stripe Renoved (Tape) | | [

1380 701HO010 1876.000 LF | 0. 30000 562. 80| 0. 30000 562. 80| 1. 65000 3095. 40
Dotted Traffic Stripe Renpved (Paint) | | |

1390 702A040 6.000 M LE| 2000. 00000 12000. 00| 2000. 00000 12000. 00| 3685. 00000 22110. 00
Broken White, Profiled Traffic Stripe | | [
(6" Wde) I I I

1400 702A041 7.000 M LE| 4000. 00000 28000. 00| 4000. 00000 28000. 00| 3685. 00000 25795. 00
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I I

1410 702A043 5.000 M LE] 4000. 00000 20000. 00| 4000. 00000 20000. 00| 3685. 00000 18425. 00

I I
I I



Class 4, Alumi num Flat Sign Panels O. [

08" Thick O Steel Flat

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 004 -11
TABULATI ON OF BI DS
CALL ORDER . 004 CONTRACT I D : 20020726004 COUNTI ES : LAUDERDALE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 02
SET- ASI DE :
| ( 1 ) 02093 | ( 2 ) 03001 | ( 3 ) 19007
| BRI TTON BRI DGE, LLC | CLARK CONSTRUCTI ON CO., | NC | SCOTT BRI DGE COMPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T
1420 702B011 7904.000 LF | 1. 75000 13832. 00| 1. 75000 13832. 00| 1. 45000 11460. 80
Dotted Profiled Traffic Stripe (6" Wde | | |
1430 703A002 3012. 000 SQFT| 1. 90000 5722. 80| 1. 90000 5722. 80| 1. 45000 4367. 40
Traffic Control Markings, Cass 2, Type | | [
A I I I
1440 703A010 1597. 000 SQFT| 15. 50000 24753. 50| 15. 50000 24753. 50| 2. 30000 3673. 10
Traffic Control Markings, Cass 3WType | | [
1450 703B002 359. 000 SQFT| 3. 00000 1077. 00| 3. 00000 1077. 00| 1. 45000 520. 55
Traffic Control Legends, Class 2, Type | | [
1460 7030000 762.000 SOQFT| 3. 00000 2286. 00| 3. 00000 2286. 00| 2. 30000 1752. 60
Renmoval O Existing Traffic Control [ | |
Mar ki ngs O Legends (Paint) [ | |
1470 703D001 762.000 SOQFT| 1. 30000 990. 60| 1. 30000 990. 60| 0. 61000 464. 82
Tenporary Traffic Control Markings [ | [
1480 705A011 2621. 000 EACH 4.50000 11794. 50| 4.50000 11794. 50| 10. 53000 27599. 13
Pavermrent Markers, Cass C, Type 1-A [ | |
1490 705A012 1713. 000 EACH| 4.50000 7708. 50| 4.50000 7708. 50| 10. 53000 18037. 89
Pavermrent Markers, Cass C, Type 1-B [ | |
1500 705A022 12. 000 EACH| 4.50000 54. 00| 4.50000 54. 00| 10. 53000 126. 36
Pavement Markers, Class C, Type 2-C | | |
1510 705A023 189. 000 EACH| 4.50000 850. 50| 4.50000 850. 50| 10. 53000 1990. 17
Paverent Markers, Cass C, Type 2-D [ | |
1520 705A024 98. 000 EACH| 4.50000 441. 00| 4.50000 441. 00| 10. 53000 1031. 94
Pavermrent Markers, Cass C, Type 2-E [ | |
1530 705A030 80. 000 EACH| 5. 25000 420. 00| 5. 25000 420. 00| 10. 53000 842. 40
Pavenment Markers, Class A-H, Type 2-C | | |
1540 705A031 643. 000 EACH| 5. 00000 3215. 00| 5. 00000 3215. 00| 10. 53000 6770. 79
Pavermrent Markers, Cass A-H Type 1-A | | |
1550 705A032 95. 000 EACH| 5. 00000 475. 00| 5. 00000 475. 00| 10. 53000 1000. 35
Pavermrent Markers, Class A-H Type 1-B | | |
1560 705A037 115. 000 EACH| 5. 25000 603. 75| 5. 25000 603. 75| 10. 53000 1210. 95
Pavermrent Markers, Class A-H Type 2-D | | |
1570 705A038 52.000 EACH 5. 25000 273. 00| 5. 25000 273. 00| 10. 53000 547. 56
Pavermrent Markers, Class A-H Type 2-E | | |
1580 707B003 4.000 EACH 150. 00000 600. 00| 132. 50000 530. 00| 162. 00000 648. 00
Type A Hazard Marker Installation | | |
1590 710A115 128. 000 SQFT]| 10. 00000 1280. 00| 10. 00000 1280. 00| 10. 75000 1376. 00
I I
I I
I I

Gauge (Type 111

Sign Panels 14 |

O Type |V Background) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 004 -12
TABULATI ON OF BI DS

CALL ORDER : 004 CONTRACT I D : 20020726004 COUNTI ES : LAUDERDALE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 02
SET- ASI DE :

( 1 ) 02093 2 ) 03001 (3 ) 19007
BRI TTON BRI DGE, LLC ARK CONSTRUCTI ON CO., | NC | SCOTT BRI DGE COMPANY, | NC.

o~

|
LINE NO/ | TEM CODE / ALT | I
| UNI T PRI CE AMOUNT| UNIT PRICE ANMOUNT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT

------------------------------------------ T T

1600 710A126 177.000 SQFT]| 13. 00000 2301. 00| 16. 00000 2832. 00| 14. 00000 2478. 00
Class 8, Alum num Flat Sign Panels O. [ | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge( Type | X Background) | | [

1610 710B001 500. 000 LF | 4.50000 2250. 00| 6. 00000 3000. 00| 4.85000 2425. 00
Roadway Sign Post (#3 "U' Channel [ | |
Gal vani zed Steel) [ | [

1620 713A000 50.000 LF | 165. 00000 8250. 00| 245. 00000 12250. 00| 120. 00000 6000. 00
Per manent Barri cades | | [

1630 724A000 9390.000 LF | 9. 00000 84510. 00| 9. 00000 84510. 00| 11. 00000 103290. 00
Tenporary Asphalt Island | | [

1640 740B000 2435. 000 SQFT| 7.50000 18262. 50| 9. 01000 21939. 35| 12. 65000 30802. 75
Construction Signs | | [

1650 7400000 150. 000 SQFT]| 9. 00000 1350. 00| 9. 54000 1431. 00| 14. 75000 2212.50
Speci al Construction Signs | | [

1660 740D000 550. 000 EACH| 62. 00000 34100. 00| 79. 50000 43725. 00| 71. 60000 39380. 00
Channel i zi ng Druns [ | [

1670 740E000 30. 000 EACH 9. 50000 285. 00| 28. 00000 840. 00| 12. 65000 379.50
Cones (36 Inches High) | | |

1680 740F002 121. 000 EACH| 165. 00000 19965. 00| 164. 30000 19880. 30| 265. 00000 32065. 00
Barri cades, Type II1I [ | [

1690 7401 005 40. 000 EACH 1000. 00000 40000. 00| 1378. 00000 55120. 00| 895. 00000 35800. 00
Varni ng Lights, Type B (Detachabl e Head | | [

1700 740L003 42.000 EACH 45. 00000 1890. 00| 74. 20000 3116. 40| 73. 75000 3097. 50
Vertical Panel, Type |, Single-Sided | | [

1710 740MD01 30. 000 EACH 6. 00000 180. 00| 6. 00000 180. 00| 8. 50000 255. 00
Bal | ast For Cone | | [

1720 7410010 3.000 EACH 4700. 00000 14100. 00| 7000. 00000 21000. 00| 3375. 00000 10125. 00
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [

1730 742A001 3.000 EACH 18500. 00000 55500. 00| 20000. 00000 60000. 00| 15800. 00000 47400. 00
Port abl e Changeabl e Message Sign, Type | | [

1740 999 000 4500. 000 HOUR| 0. 80000 3600. 00| 0. 80000 3600. 00| 0. 80000 3600. 00
Trai nee Hours At 80 Cents Per Hour | | [

SECTI ON TOTALS | $ 12, 353, 523. 43| $ 12,469, 915. 93| $ 12,960,510. 75
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 004 -13
TABULATI ON OF BI DS

CALL ORDER . 004 CONTRACT I D : 20020726004 COUNTI ES : LAUDERDALE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 02
SET- ASI DE :
|( 4 ) 01007 [ ( ) | ( )
| ALABAVA BRI DGE BUI LDERS, I N | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWP| 85000. 00000 85000. 00| |
Cl earing & Grubbing (Approximtely 20 | | [
ACRES) I I I
0020 205A001 1.000 EACH| 2250. 00000 2250. 00| |
Renmoval OF Structures, Structure No. 1 | | |
0030 205A002 1.000 EACH| 2250. 00000 2250. 00| |
Renmoval OF Structures, Structure No. 2 | | |
0040 205A003 1.000 EACH| 2250. 00000 2250. 00| |
Renmoval OF Structures, Structure No. 3 | | |
0050 205A004 1.000 EACH| 2250. 00000 2250. 00| |
Renmoval OF Structures, Structure No. 4 | | |
0060 205A005 1.000 EACH| 2250. 00000 2250. 00| |
Renmoval OF Structures, Structure No. 5 | | |
0070 205A006 1.000 EACH| 2250. 00000 2250. 00| |
Renoval OF Structures, Structure No. 6 | | |
0080 205A007 1.000 EACH| 2250. 00000 2250. 00| |
Renmoval OF Structures, Structure No. 7 | | |
0090 205A008 1.000 EACH| 2250. 00000 2250. 00| |
Renoval OF Structures, Structure No. 8 | | |
0100 205A009 1.000 EACH| 2250. 00000 2250. 00| |
Renoval OF Structures, Structure No. 9 | | |
0110 205A010 1.000 EACH| 2250. 00000 2250. 00| |
Renmoval OF Structures, Structure No. 10 | | |
0120 205A011 1.000 EACH| 2250. 00000 2250. 00| |
Renmobval O Structures, Structure No. 11 | | |
0130 205A012 1.000 EACH| 2250. 00000 2250. 00| |
Renmobval O Structures, Structure No. 12 | | |
0140 205A013 1.000 EACH| 2250. 00000 2250. 00| |
Renmoval OF Structures, Structure No. 13 | | |
0150 205A014 1.000 EACH| 2250. 00000 2250. 00| |
Renmoval O Structures, Structure No. 14 | | |
0160 206A000 LUMP|  500000. 00000 500000. 00| |
Renmoval OF A d Bridge, Station 37+25.88 | | [
(EBL) I I I
0170 2060010 910. 000 SQYD| 4. 00000 3640. 00| |
I I

Renmovi ng Concrete Driveway [



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 004 -14
TABULATI ON OF BI DS

Crushed Aggregate Base Course, Type B, |
Pl ant M xed, 5" Conpacted Thi ckness |

CALL ORDER . 004 CONTRACT I D : 20020726004 COUNTI ES : LAUDERDALE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 02
SET- ASI DE
|( 4 ) 01007 | ( ) | ( )
| ALABAVA BRI DGE BUI LDERS, I N | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0180 206D000 2247.000 LF | 4. 00000 8988. 00| [
Renmovi ng Pi pe [ | [
0190 206D001 425.000 LF | 2. 25000 956. 25| |
Renovi ng Guardr ai | | | [
0200 206E000 18. 000 EACH| 150. 00000 2700. 00| |
Renovi ng Headwal | s | | [
0210 206E001 10. 000 EACH| 325. 00000 3250. 00| [
Removing Inlets | | [
0220 206E008 8.000 EACH 87. 50000 700. 00| |
Renovi ng GQuardrail End Anchor (Al Type | | [
0230 210A000 73762.000 CUYD| 1. 55000 114331. 10| |
Uncl assi fi ed Excavation | | |
0240 210D000 60957. 000 CUYD| 3. 00000 182871. 00| |
Borr ow Excavati on | | [
0250 214A000 4633. 000 CUYD| 5. 50000 25481. 50| |
Structure Excavation | | |
0260 214B001 1375. 000 CUYD| 22. 50000 30937. 50| |
Foundati on Backfill, Commerci al | | |
0270 230A000 180. 000 RBST| 250. 00000 45000. 00| |
Roadbed Processing | | [
0280 2500000 4.000 EACH 3500. 00000 14000. 00| |
Under ground Storage Tank Renoval | | [
(Specialty Item [ | [
0290 250D000 800. 000 CUYD| 6. 00000 4800. 00| [
Contam nated Soil Excavation (Specialty | | |
ltem I I I
0300 250N000 50. 000 GAL | 32. 00000 1600. 00| |
Renoval / Di sposal O Tank Contents | | [
(Sl udge) (Specialty Item | | [
0310 251A002 800. 000 CUYD| 47.50000 38000. 00| [
Cont ami nated Soi|l Disposal (Speciality | | [
Item I I I
0320 260A025 16. 000 CUYD| 200. 00000 3200. 00| |
Low Strength Cenent Mortar, Mx A | | [
0330 301A008 3707. 000 SQYD| 3. 10000 11491. 70| |
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 004 -15
TABULATI ON OF BI DS

Super pave Bitum nous Concrete Base
Layer, 1 1/2" Maxi mum Aggregate Size
M x, ESAL Range E

CALL ORDER . 004 CONTRACT I D : 20020726004 COUNTI ES : LAUDERDALE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 02
SET- ASI DE :
|( 4 ) 01007 | ( ) | ( )
| ALABAMA BRI DGE BUI LDERS, I N | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0340 301A012 95592. 000 SQYD| 3. 35000 320233. 20| [
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thi ckness | | [
0350 301E008 2452.000 TON | 11. 00000 26972. 00| |
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed | | |
0360 401A000 94663. 000 SQYD| 0. 35000 33132. 05] |
Bi t um nous Treatment A | | |
0370 405A000 5571. 000 GAL | 1. 15000 6406. 65| [
Tack Coat [ | [
0380 408A051 11620. 000 SQYD| 1. 50000 17430. 00| |
Pl ani ng Exi sting Pavenent [ | [
(Approxi mately 0.00" Thru 1.0" Thick) [ | [
0390 408A054 7614. 000 SQYD| 1. 75000 13324. 50| |
Pl ani ng Exi sting Pavenent | [
(Approxi mately 3.10" Thru 4.0" Thick) [ | [
0400 424A280 6711. 000 TON | 37. 00000 248307. 00| |
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size M x, ESAL Range E [ | [
0410 424B282 17387.000 TON | 28. 25000 491182. 75| |
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1 1/2" Maxi num Aggregate | | [
Size M x, ESAL Range E [ | [
0420 424B290 823.000 TON | 46. 50000 38269. 50| [
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling, 1 1/2" Maxi num | | [
Aggregate Size Mx, ESAL Range E [ | [
0430 424B582 14060. 000 TON | 24. 50000 344470. 00| |
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, 1 1/2" Maxi num Aggregate | | [
Size M x, ESAL Range E [ | [
0440 424B586 500. 000 TON | 51. 50000 25750. 00| |
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, Patching, 1 1/2" Maxi num | | [
Aggregate Size Mx, ESAL Range E [ | [
0450 424C281 30416. 000 TON | 24. 00000 729984. 00| |
I I I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 004 -16
TABULATI ON OF BI DS

CALL ORDER . 004 CONTRACT I D : 20020726004 COUNTI ES : LAUDERDALE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 02
SET- ASI DE
|( 4 ) 01007 | ( ) | ( )
| ALABAMA BRI DGE BUI LDERS, I N | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0460 4280000 17912.000 LF | 0. 55000 9851. 60| [
Scoring Bitum nous Pavenent Surface By | | |
Cutting | | |
0470 430B026 1000. 000 TON | 11. 00000 11000. 00| [
Aggregate Surfacing (ALDOT #467, #57 O | | [
#810) I I I
0480 430B043 36.000 TON | 15. 00000 540. 00| |
Aggregate Surfacing (1" Down, Crusher | | |
Run) I I I
0490 450B000 409. 000 SQYD| 65. 00000 26585. 00| |
Rei nforced Cenent Concrete Bridge End | | |
Sl ab | | |
0500 502A000 508008. 000 LB | 0. 60000 304804. 80| |
St eel Rei nforcenent | | |
0510 502B000 LUWP|  365000. 00000 365000. 00| |
St eel Rei nforcenment For Bridge | |
Superstructure, STATION 35+95. 00, | | |
APPROXI MATELY | | |
0520 505MD02 1990. 000 LF | 26. 00000 51740. 00| |
Steel Piling Furnished And Driven (HP [ | [
12 x 53) | | |
0530 506A010 248.000 LF | 1150. 00000 285200. 00| |
Drilled Shaft Excavation, 6 -6" Dianete | | |
0540 506B008 230.000 LF | 2500. 00000 575000. 00| |
Special Drilled Shaft Excavation, 6'-6" | | |
Di anet er | | |
0550 5060047 1412.000 LF | 265. 00000 374180. 00| |
Drilled Shaft Construction, 6 -6" | | [
Di aneter, Cass DS1 Concrete | | |
0560 506F007 1250. 000 LF | 250. 00000 312500. 00| |
Permanent Drilled Shaft Casing, 6 -6" | | |
Di anet er | | |
0570 506Q007 24.000 EACH 3000. 00000 72000. 00| |
Crosshol e Sonic Logging, 6'-6" Dianeter | | |
0580 508A000 13400. 000 LB | 2.00000 26800. 00| |
Structural Steel | | |
0590 510A000 762.000 CUYD| 300. 00000 228600. 00| |
I I

Bri dge Substructure Concrete, Class A |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 004 -17
TABULATI ON OF BI DS

29" Span, 18" Rise Side Drain Pipe
(Cass 3 RC)

CALL ORDER . 004 CONTRACT I D : 20020726004 COUNTI ES : LAUDERDALE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 02
SET- ASI DE
|( 4 ) 01007 | ( ) | ( )
| ALABAMA BRI DGE BUI LDERS, I N | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0600 5100051 LUWP| 1500000. 00000 1500000. 00| [
Bri dge Concrete Superstructure, STATION | | |
35+95. 00, APPROXI MATELY | | |
0610 510E000 11340. 000 SQYD| 2. 50000 28350. 00| [
Groovi ng Concrete Bridge Decks | | |
0620 511A001 252. 000 EACH| 200. 00000 50400. 00| [
El astoneri c Bearings, Type 2 | |
0630 513B017 16902. 000 LF | 140. 25000 2370505. 50| |
Pr et ensi oned- Prestressed Concrete | | |
G rders, Type BT-72 (Specialty Item | | |
0640 524B011 51. 000 CUYD| 375. 00000 19125. 00| |
Cul vert Concrete Extension (Cast In | | |
Pl ace) [ | [
0650 530A001 2308.000 LF | 19. 00000 43852. 00| |
18" Roadway Pipe (Class 3 RC) | | |
0660 530A002 1333.000 LF | 27. 00000 35991. 00| |
24" Roadway Pipe (Class 3 RC) | | |
0670 530A006 102. 000 LF | 65. 00000 6630. 00| |
48" Roadway Pipe (Cass 3 RC.) | | |
0680 530A013 180. 000 LF | 30. 00000 5400. 00| |
24" Roadway Pipe (Class 4 RC) | | |
0690 530A155 109. 000 LF | 27. 00000 2943. 00| |
24" Roadway Pipe(1l4 Gauge C.C S.) | | |
0700 530A601 544.000 LF | 27. 00000 14688. 00| |
18" Roadway Pipe (14 Gauge C S.) | | |
(Tenporary) I I I
0710 530B002 85.000 LF | 35. 00000 2975. 00| [
29" Span, 18" Rise Roadway Pipe (Oass | | |
3 RC) | | |
0720 530B003 67.000 LF | 45. 00000 3015. 00| |
36" Span, 23" Rise Roadway Pipe (Cass | | |
3 RC) | | |
0730 535A002 836.000 LF | 28. 00000 23408. 00| |
24" Side Drain Pipe [ | [
0740 535B091 37.000 LF | 39. 00000 1443. 00| |
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
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TABULATI ON OF BI DS

CALL ORDER . 004 CONTRACT I D : 20020726004 COUNTI ES : LAUDERDALE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 02
SET- ASI DE
|( 4 ) 01007 | ( ) | ( )
| ALABAMA BRI DGE BUI LDERS, I N | |

LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0750 600A000 LUWP| 1476500. 00000 1476500. 00

Mobi |'i zati on |
0760 602A000 74.000 EACH 75. 00000 5550. 00

Right O Way Markers [
0770 6100001 10530. 000 TON | 14. 50000 152685. 00

Loose Riprap, Cass 2 |
0780 610D002 8162. 000 SQYD| 1. 35000 11018. 70

Filter Blanket, Ceotextile (Non-Wven) |
0790 614A000 905. 000 CuUYD| 155. 00000 140275. 00

Sl ope Pavi ng [
0800 618B002 1280. 000 SQYD| 25. 00000 32000. 00

Concrete Driveway, 6" Thick |
0810 619A002 8.000 EACH 500. 00000 4000. 00

18" Roadway Pipe End Treatment, Class 1
0820 619A003 15. 000 EACH| 600. 00000 9000. 00

24" Roadway Pipe End Treatnent, Cass 1
0830 619A007 2.000 EACH 1050. 00000 2100. 00

48" Roadway Pi pe End Treatnent, Cass 1
0840 619A102 24.000 EACH 650. 00000 15600. 00

Class 1 |
0850 619B017 1. 000 EACH| 775. 00000 775.00

29" Span, 18" Rise Roadway Pipe End
Treatment, Class 1 [

0860 619B018 2.000 EACH 850. 00000 1700. 00
36" Span, 23" Rise Roadway Pipe End
Treatment, Class 1 [

0870 619B117 2.000 EACH 875. 00000 1750. 00
29" Span, 18" Rise Side Drain Pipe End
Treatment, Class 1 [

0880 620A000 2.000 CUYD| 350. 00000 700. 00
M nor Structure Concrete |

0890 621A004 1.000 EACH 12500. 00000 12500. 00
Junction Boxes, Type 4 |

0900 621A005 13. 000 EACH| 2000. 00000 26000. 00
Junction Boxes, Type 1 |

0910 621A010 2.000 EACH| 2450. 00000 4900. 00

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| |
24" Side Drain Pipe End Treatnent, | | |
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I

Junction Boxes, Type 3 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 004 -19

TABULATI ON OF BI DS

CALL ORDER . 004 CONTRACT I D : 20020726004 COUNTI ES : LAUDERDALE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 02
SET- ASI DE
|( 4 ) 01007 ¢ ) | ( )
| ALABAMA BRI DGE BUI LDERS, I N | |
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0920 621A058 2.000 EACH 3100. 00000 6200. 00
Junction Boxes, Type 3 (Modified) |
0930 621B005 2.000 EACH 500. 00000 1000. 00
Junction Box Units, Type 1 |
0940 6210004 1. 000 EACH| 3550. 00000 3550. 00
Inlets, Type CGH |
0950 6210015 22.000 EACH 2450. 00000 53900. 00
Inlets, Type S1 O S3 (1 Wng) [
0960 6210020 2.000 EACH 1500. 00000 3000. 00

Inlets, Type Y [

0970 6210027 3.000 EACH 1750. 00000 5250. 00
Inlets, Type C

0980 621C053 6. 000 EACH| 1150. 00000 6900. 00
Inlets, Type Special (Partial)

0990 621Cl111 6. 000 EACH| 3850. 00000

Inlets, Type PB [

1000 621D015 15. 000 EACH| 2575. 00000 38625. 00
Inlet Units, Type S1 Or S3

1010 621D019 1. 000 EACH| 500. 00000 500. 00

1020 623A000 95.000 LF | 21. 00000 1995. 00
Concrete CGutter |

1030 6230000 9815.000 LF | 10. 50000 103057. 50
Conbi nation Curb & GQutter, Type C |

1040 623C004 294.000 LF | 10. 50000 3087. 00
Conbi nation Curb & GQutter, Type C |
(Speci al) |

1050 630A001 175.000 LF | 14. 50000 2537. 50
Steel Beam Cuardrail, Cass A Type 2

1060 6300003 4.000 EACH 1100. 00000 4400. 00
Guardrail End Anchor, Type 13 [

1070 6300070 4.000 EACH 1400. 00000 5600. 00
Guardrail End Anchor, Type 10 Series

1080 634A010 26.000 LF | 28. 50000 741.00
I ndustrial Fence, 6 Feet Hgh (Wth Top |
Rai |')

1090 634D008 2.000 EACH 400. 00000 800. 00
Gate, 4 Feet Wde, Conplete Wth |

Fittings (Wthout Barbed Wre)

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
Inlet Units, Type Y |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
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TABULATI ON OF BI DS

CALL ORDER . 004 CONTRACT I D : 20020726004 COUNTI ES : LAUDERDALE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 02
SET- ASI DE
|( 4 ) 01007 ¢ ) | ( )
| ALABAVA BRI DGE BUI LDERS, I N | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
1100 634E003 1890. 000 LF | 39. 65000 74938. 50| [
I ndustrial Fence, 7.33 Feet High, | | [
Speci al Mounti ng | | [
1110 650A000 11320. 000 CUYD| 6. 50000 73580. 00| |
Topsoi | | | [
1120 652A050 17.000 ACRE]| 850. 00000 14450. 00| |
Seeding (M x 1A) [ | [
1130 652B050 17.000 ACRE]| 325. 00000 5525. 00| |
Tenmporary Seeding (M x 1AT) | [
1140 652D050 17.000 ACRE]| 650. 00000 11050. 00| |
Seeding In Stubble (Mx 1A) | | [
1150 654A001 2206. 000 SQYD| 3. 00000 6618. 00| |
Sol i d Soddi ng (Ber nuda) | | [
1160 656A000 34.000 ACRE| 350. 00000 11900. 00| |
Mul ching, Cass A, Type 1 | | [
1170 658B000 3550. 000 SQYD| 1. 15000 4082. 50| |
Hydraulically Applied Wod Fiber | | [
Matri x Erosion Control System | | [
1180 659A003 4215. 000 SQYD| 4. 25000 17913. 75| |
Erosion Control Netting, Oass C2 [ | [
1190 665F000 1620. 000 EACH| 5. 00000 8100. 00| |
Hay Bal es [ | [
1200 6651 000 2162.000 TON | 16. 50000 35673. 00| |
Tenporary Riprap, Cass 2 | | [
1210 665J000 27918.000 LF | 2. 50000 69795. 00| |
Silt Fence, Type A | | [
1220 665K000 500. 000 CUYD| 6. 00000 3000. 00| |
Drai nage Sunmp Excavati on | | [
1230 665L000 1264.000 LF | 15. 00000 18960. 00| |
Fl oati ng Basi n Boom | | [
1240 680A000 LUMP| 85000. 00000 85000. 00| |
Engi neering Controls | | [
1250 701B016 311.000 LF | 3. 91000 1216. 01| |
Dotted, Class 3W Type A Traffic Stripe | | [
(6" Wde) I I I
1260 701C000 13.000 M LE] 340. 00000 4420. 00| |
I I

Broken Temporary Traffic Stripe [
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TABULATI ON OF BI DS

CALL ORDER . 004 CONTRACT I D : 20020726004 COUNTI ES : LAUDERDALE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 02
SET- ASI DE
|( 4 ) 01007 | ( ) | ( )
| ALABAVA BRI DGE BUI LDERS, I N | |

LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
1270 7010001 23.000 M LE| 380. 00000 8740. 00

Solid Tenporary Traffic Stripe [
1280 7010008 3.000 M LE| 360. 00000 1080. 00

Br oken Tenporary Traffic Stripe (Dotted |

Pai nt) [
1290 701D007 9.000 M LE 1500. 00000 13500. 00

Solid Traffic Stripe Renoved (Paint) |
1300 701D014 5.000 M LE]| 1300. 00000 6500. 00

Broken Traffic Stripe Renpved (Paint) |
1310 701E003 11408. 000 LF 1. 20000 13689. 60

Solid Tenporary Traffic Stripe (Tape)
1320 701E013 6960. 000 LF 1. 20000 8352. 00

Br oken Tenporary Traffic Stripe (Tape)
1330 701Gl21 3780.000 LF 1. 25000 4725. 00

Broken White, Cass 3W Type A Traffic

Stripe (6" Wde)
1340 701Gl25 1891. 000 LF 3. 10000 5862. 10

I

I

I

I

I

I

I

Solid Wiite, Cass 3W Type A Traffic |

Stripe (6" Wde) [
1350 701GL33 3781.000 LF | 2.94000 11116. 14

Solid Yellow, Class 3W Type A Traffic |

Stripe (6" Wde) [

I

I

I

I

I

|

I

1360 701H002 3780.000 LF 0. 25000 945. 00
Solid Traffic Stripe Renoved (Tape)

1370 701H007 1890. 000 LF 0. 25000 472. 50
Broken Traffic Stripe Renoved (Tape)

1380 701HO010 1876. 000 LF 0. 30000 562. 80
Dotted Traffic Stripe Renoved (Paint)

1390 702A040 6.000 MLE 2000. 00000 12000. 00
Broken White, Profiled Traffic Stripe
(6" Wde) [

1400 702A041 7.000 M LE| 4000. 00000 28000. 00
Solid Wiite, Profiled Traffic Stripe [
(6" Wde) [

1410 702A043 5.000 M LE| 4000. 00000 20000. 00

Solid Yellow, Profiled Traffic Stripe |
(6" Wde) [



Class 4, Alumi num Flat Sign Panels O. [

08" Thick O Steel Flat

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 004 -22
TABULATI ON OF BI DS
CALL ORDER . 004 CONTRACT I D : 20020726004 COUNTI ES : LAUDERDALE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 02
SET- ASI DE :
|( 4 ) 01007 | ( ) | ( )
| ALABAVA BRI DGE BUI LDERS, I N | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT

------------------------------------------ T T
1420 702B011 7904.000 LF | 1. 75000 13832. 00| [
Dotted Profiled Traffic Stripe (6" Wde | | [
1430 703A002 3012. 000 SQFT| 1. 90000 5722. 80| |
Traffic Control Markings, Cass 2, Type | | [
A I I I
1440 703A010 1597. 000 SQFT| 15. 50000 24753. 50| [
Traffic Control Markings, Cass 3WType | | [
1450 703B002 359. 000 SQFT| 3. 00000 1077. 00| [
Traffic Control Legends, Class 2, Type | | [
1460 7030000 762.000 SOQFT| 3. 00000 2286. 00| [
Renmoval O Existing Traffic Control [ | [
Mar ki ngs O Legends (Paint) | | [
1470 703D001 762.000 SOQFT| 1. 30000 990. 60| [
Tenporary Traffic Control Markings [ | [
1480 705A011 2621. 000 EACH 4.50000 11794. 50| [
Pavermrent Markers, Cass C, Type 1-A [ | |
1490 705A012 1713. 000 EACH| 4.50000 7708. 50| [
Pavenment Markers, Class C, Type 1-B | | [
1500 705A022 12. 000 EACH| 4.50000 54. 00| [
Pavement Markers, Class C, Type 2-C | | [
1510 705A023 189. 000 EACH| 4.50000 850. 50| [
Paverent Markers, Cass C, Type 2-D [ | |
1520 705A024 98. 000 EACH| 4.50000 441. 00| |
Pavermrent Markers, Cass C, Type 2-E [ | |
1530 705A030 80. 000 EACH| 5. 25000 420. 00| |
Pavenment Markers, Class A-H, Type 2-C | | [
1540 705A031 643. 000 EACH| 5. 00000 3215. 00| [
Pavermrent Markers, Cass A-H Type 1-A | | |
1550 705A032 95. 000 EACH| 5. 00000 475. 00| [
Pavermrent Markers, Class A-H Type 1-B | | |
1560 705A037 115. 000 EACH| 5. 25000 603. 75| [
Pavermrent Markers, Class A-H Type 2-D | | |
1570 705A038 52.000 EACH 5. 25000 273. 00| [
Pavermrent Markers, Class A-H Type 2-E | | |
1580 707B003 4.000 EACH 225. 00000 900. 00| [
Type A Hazard Marker Installation | | |
1590 710A115 128. 000 SQFT]| 21. 00000 2688. 00| [
I I
I I
I I

Gauge (Type 111

Sign Panels 14 |

O Type |V Background) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 004 -23
TABULATI ON OF BI DS

CALL ORDER . 004 CONTRACT I D : 20020726004 COUNTI ES : LAUDERDALE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 02
SET- ASI DE
|( 4 ) 01007 ¢ ) | ( )
| ALABAVA BRI DGE BUI LDERS, I N | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
1600 710A126 177.000 SQFT]| 24. 00000 4248. 00| [
Class 8, Alum num Flat Sign Panels O. [ | |
08" Thick Or Steel Flat Sign Panels 14 | | [
Gauge( Type | X Background) | | [
1610 710B001 500. 000 LF | 7.50000 3750. 00| |
Roadway Sign Post (#3 "U' Channel | | [
Gal vani zed Steel) [ | [
1620 713A000 50.000 LF | 98. 50000 4925. 00| |
Per manent Barri cades | | |
1630 724A000 9390.000 LF | 11. 00000 103290. 00| |
Tenporary Asphalt |sland | | [
1640 740B000 2435. 000 SQFT| 11. 50000 28002. 50| |
Construction Signs | | [
1650 7400000 150. 000 SQFT]| 12. 00000 1800. 00| |
Speci al Construction Signs | | [
1660 740D000 550. 000 EACH| 100. 00000 55000. 00| [
Channel i zi ng Druns | | [
1670 740E000 30. 000 EACH 15. 00000 450. 00| [
Cones (36 Inches High) | | [
1680 740F002 121. 000 EACH| 305. 00000 36905. 00| [
Barri cades, Type |11 | | [
1690 7401 005 40. 000 EACH 1700. 00000 68000. 00| [
Varni ng Lights, Type B (Detachabl e Head | | [
1700 740L003 42.000 EACH 95. 00000 3990. 00| [
Vertical Panel, Type |, Single-Sided | | [
1710 740MD01 30. 000 EACH 10. 00000 300. 00| [
Bal | ast For Cone | | |
1720 741C010 3.000 EACH 5000. 00000 15000. 00| [
Port abl e Sequential Arrow And Chevron | | [
Sign Unit | | [
1730 742A001 3.000 EACH 20000. 00000 60000. 00| [
Port abl e Changeabl e Message Sign, Type | | [
1740 999 000 4500. 000 HOUR| 0. 80000 3600. 00| [
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 13, 366, 844. 85| $ 0. 00| $ 0.00
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 030 -1
VENDOR RANKI NG

CALL ORDER . 030 CONTRACT I D : 20020726030 COUNTI ES : ETOMNAH
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 01
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPAA- CNO2(206)

for constructing the Wdening, Resurfacing, Traffic Stripe,
and GQuardrail on C.R #71 from U. S. #278 in Hokes Bluff to the
Cherokee County line. Length - 8.639 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW Bl D
1 07002 GOCD HOPE CONTRACTI NG CO., | NC $ 1,105, 358.14 100. 0000%

2 13022 MCCARTNEY CONSTRUCTI ON CO., | NC $ 1,153, 442.50 104. 3501%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 030 -2
TABULATI ON OF BI DS

CALL ORDER . 030 CONTRACT I D : 20020726030 COUNTI ES : ETOMNAH
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 01
SET- ASI DE :
[( 1 ) 07002 [( 2 ) 13022 | ( )
| GOOD HOPE CONTRACTI NG CO., | MCCARTNEY CONSTRUCTI ON CO., |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I
0010 2060010 79.000 SQYD| 10. 00000 790. 00 22.00000 1738. 00
Renmovi ng Concrete Driveway [
0020 210D001 18504. 000 CUYD| 5. 00000 92520. 00 8. 00000 148032. 00
Borrow Excavation (Loose Truckbed [
Measur enent) |
0030 405A000 7028.000 GAL | 1. 10000 7730. 80 1. 25000 8785. 00
Tack Coat [
0040 408A052 10800. 000 SQYD| 1. 00000 10800. 00 1. 00000 10800. 00
Pl ani ng Exi sting Pavenent
(Approxi mately 1.10" Thru 2.0" Thick)
0050 429A220 6862. 000 TON 37. 55000 257668. 10 33. 00000 226446. 00
| nproved Bitum nous Concrete Waring
Surface Layer, 1/2" Maxi mum Aggregate
Size M x, ESAL Range B
0060 429A226 553.000 TON 34. 64000 19155. 92 33. 00000 18249. 00
| nproved Bitum nous Concrete Waring
Surface Layer, Leveling, 1/2" Maxi num
Aggregate Size Mx, ESAL Range B
0070 429B229 12968. 000 TON 27. 39000 355193. 52 29. 00000 376072. 00

I

I

I

I

I

I

I

I

|

| nproved Bitum nous Concrete Binder [

Layer, Leveling, 1" Maxi mum Aggregate [

Size Mx, ESAL Range B [
0080 429C224 720.000 TON | 40. 37000 29066. 40

I

I

I

I

I

I

I

|

I

I

I

I

65. 00000 46800. 00
| nproved Bitum nous Concrete Base Layer
Pat chi ng, 1" Maxi mum Aggregate Size M x,
ESAL Range B
0090 429C231 1803. 000 TON 28. 33000 51078. 99 29. 00000 52287. 00
| nproved Bitum nous Concrete Base Layer
Wdening, 1 1/2" Maxi mnum Aggregate Size
M x, ESAL Range B
0100 600A000 LUMP) 45620. 00000 45620. 00 18295. 00000 18295. 00
Mobi | i zati on
0110 630A021 12149. 000 LF 9. 00000 109341. 00 9. 00000 109341. 00

Steel Beam Guardrail, Cass A Type
2(Steel Post)
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TABULATI ON OF BI DS

CALL ORDER . 030 CONTRACT I D : 20020726030 COUNTI ES : ETOMNAH
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 01
SET- ASI DE :
[( 1 ) 07002 [( 2 ) 13022 | ( )
| GOOD HOPE CONTRACTI NG CO., | MCCARTNEY CONSTRUCTI ON CO., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0120 6300022 4.000 EACH 1800. 00000 7200. 00 1800. 00000 7200. 00
CGuardrail End Anchor, Type Speci al |
0130 6300040 4.000 EACH 2250. 00000 9000. 00 2250. 00000 9000. 00
Guardrail End Anchor, Type 13 (Modified |
0140 6300050 6.000 EACH 1400. 00000 8400. 00 1400. 00000 8400. 00
Guardrail End Anchor, Type 20 Series [
0150 6300070 26.000 EACH 1210. 00000 31460. 00 1210. 00000 31460. 00
Guardrail End Anchor, Type 10 Series [
0160 665F000 327.000 EACH 4. 00000 1308. 00 20. 00000 6540. 00
Hay Bal es [
0170 6653000 3266.000 LF | 3. 10000 10124. 60 3. 50000 11431. 00
Silt Fence, Type A |
0180 701A031 18.000 M LE] 890. 00000 16020. 00 890. 00000 16020. 00

Solid Wiite, Class 2, Type A Traffic |
Stripe (0.06" Thick) |
0190 701A035 13.000 M LE] 1040. 00000 13520. 00

1040. 00000 13520. 00
Solid Yellow, Class 2, Type A Traffic [
Stripe (0.09" Thick) [
0200 701A045 5.000 M LE]| 600. 00000 3000. 00 600. 00000 3000. 00
Stripe (0.09" Thick) [
0210 7010000 10. 000 M LE| 300. 00000 3000. 00 300. 00000 3000. 00
Broken Temporary Traffic Stripe [
0220 7010001 26.000 M LE| 320. 00000 8320. 00 320. 00000 8320. 00
Solid Tenporary Traffic Stripe [
0230 703A002 720.000 SQFT| 1. 80000 1296. 00 1. 80000 1296. 00
Traffic Control Markings, Class 2, Type |
A I
0240 703D001 720.000 SQFT| 1. 00000 720. 00 1. 00000 720. 00
Tenporary Traffic Control Markings [
0250 705A032 847.000 EACH 4. 70000 3980. 90 4.70000 3980. 90
Pavermrent Markers, Class A-H Type 1-B |
0260 705A037 229. 000 EACH 4.90000 1122. 10 4.90000 1122. 10
Pavermrent Markers, Class A-H Type 2-D |
0270 740B000 549. 000 SQFT| 7.69000 4221. 81 12. 50000 6862. 50
Construction Signs |
0280 740D000 50. 000 EACH 20. 00000 1000. 00 35. 00000 1750. 00

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
Broken Yellow, Cass 2, Type A Traffic | |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

Channel i zi ng Druns [
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TABULATI ON OF BI DS

CALL ORDER . 030 CONTRACT I D : 20020726030 COUNTI ES : ETOMNAH
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 01
SET- ASI DE
[( 1 ) 07002 [( 2 ) 13022 | ( )
| GOOD HOPE CONTRACTI NG CO., | MCCARTNEY CONSTRUCTI ON CO., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0290 740E000 50. 000 EACH| 3. 00000 150. 00| 6. 00000 300. 00|
Cones (36 Inches High) | | |
0300 740MD01 50. 000 EACH| 1. 00000 50. 00| 3. 50000 175. 00|
Bal | ast For Cone | | |
0310 7400000 1. 000 EACH| 2500. 00000 2500. 00| 2500. 00000 2500. 00|
Pi |l ot Car | | |
SECTI ON TOTALS | $ 1,105, 358. 14| $ 1,153, 442.50| $ 0.00
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 032 -1
VENDOR RANKI NG

CALL ORDER . 032 CONTRACT I D : 20020726032 COUNTIES : CHI LTON
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 05
CONTRACT TIME : 225 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : MAAA-102(512)

for constructing the Wdening, Resurfacing, and Traffic
Stripe (Additional Lanes) on U S #31 from WP 217.466 to |-65
(MP 219.641) in

Clanton. Length - 2.575 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 04013 DUNN CONSTRUCTI ON COMPANY, | NC. $ 3,779,731.55 100. 0000%
2 16048 WALKER PATTON COWPANY, | NC. $ 3,862,107.52 102. 1794%
3 07003 R E. GRILLS CONSTRUCTI ON CO., | NC. $ 3,884,332.96 102. 7674%
4 01018 APAC- ALABAMA, | NC. $ 4,229,035. 49 111. 8872%
5 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 4,242,397.52 112. 2407%
6 20023 TEN-T CORPORATI ON $ 4,519, 175. 48 119. 5634%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 032 -2
TABULATI ON OF BI DS

CALL ORDER : 032 CONTRACT | D : 20020726032 COUNTI ES : CHI LTON
LETTI NG DATE : 07/26/02 10:00 AM DISTRICT  : 05
SET- ASI DE :
( 1 ) 04013 [( 2 ) 16048 3 ) 07003

I (

| DUNN CONSTRUCTI ON CO., INC. | WALKER PATTON COWMPANY, INC. |R E. GRILLS CONSTRUCTION CO., |
LINE NO/ | TEM CODE / ALT [

I

|
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWP| 138484. 89000 138484. 89| 68481. 00000 68481. 00| 215000. 00000 215000. 00
Clearing & G ubbing (Approxi mately 40 | | [
ACRES) I I I
0020 2060000 870. 000 SQYD| 4. 06000 3532. 20| 5. 00000 4350. 00| 3. 50000 3045. 00
Renovi ng Concrete Sidewal k | | [
0030 2060002 789.000 SQYD| 4. 06000 3203. 34| 3. 00000 2367. 00| 5. 30000 4181. 70
Renovi ng Concrete Sl ope Paving | | [
0040 2060010 2180. 000 SQYD| 10. 15000 22127. 00| 5. 00000 10900. 00| 4.50000 9810. 00
Renmovi ng Concrete Driveway [ | [
0050 206D000 3185.000 LF | 4. 06000 12931. 10| 5. 00000 15925. 00| 6. 50000 20702. 50
Renmovi ng Pi pe [ | [
0060 206D002 5820.000 LF | 2. 54000 14782. 80| 2. 75000 16005. 00| 4.70000 27354. 00
Renmovi ng Curb [ | [
0070 206D003 993.000 LF | 2. 54000 2522. 22| 2. 75000 2730. 75| 5. 00000 4965. 00
Renoving Curb And Gutter | | [
0080 206E000 26.000 EACH 507. 74000 13201. 24| 150. 00000 3900. 00| 299. 00000 7774.00
Renovi ng Headwal | s | | [
0090 206E001 11. 000 EACH 761. 60000 8377. 60| 250. 00000 2750. 00| 321. 00000 3531. 00
Renmoving Inlets [ | [
0100 206E002 3.000 EACH 761. 60000 2284. 80| 250. 00000 750. 00| 500. 00000 1500. 00
Renovi ng Juncti on Boxes | | [
0110 210A000 11790. 000 CUYD| 8. 12000 95734. 80| 4.00000 47160. 00| 3. 50000 41265. 00
Uncl assi fi ed Excavation | | [
0120 210D013 8046. 000 CUYD| 4. 00000 32184. 00| 5. 25000 42241. 50| 5. 50000 44253. 00
Borrow Excavation (A-4(0) or Better) | | [
0130 214A000 8983. 000 CUYD| 6. 09000 54706. 47| 8. 00000 71864. 00| 4.00000 35932. 00
Structure Excavation | | [
0140 214B001 2240. 000 CuUYD| 18. 28000 40947. 20| 22. 50000 50400. 00| 18. 00000 40320. 00
Foundati on Backfill, Commrerci al | | |
0150 230A000 136. 000 RBST| 299. 62000 40748. 32| 275. 00000 37400. 00| 312. 00000 42432. 00
Roadbed Processing | | [
0160 301A012 50390. 000 SQYD| 4. 63000 233305. 70| 5. 75000 289742. 50| 5. 00000 251950. 00
Crushed Aggregate Base Course, Type B, | | [
Pl ant M xed, 6" Conpacted Thi ckness | | [
0170 305B060 150. 000 TON | 17. 20000 2580. 00| 28. 00000 4200. 00| 14. 00000 2100. 00
I I
I I

Crushed Aggregate, Section 825, 1" DOM |
FOR M SCELLANEQUS USE |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 032 -3
TABULATI ON OF BI DS

CALL ORDER : 032 CONTRACT | D : 20020726032 COUNTI ES : CHI LTON
LETTI NG DATE : 07/26/02 10:00 AM DISTRICT  : 05
SET- ASI DE :
( 1 ) 04013 (2 ) 16048 3 ) 07003

I (

| DUNN CONSTRUCTI ON CO., INC. | WALKER PATTON COWMPANY, INC. |R E. GRILLS CONSTRUCTION CO., |
LINE NO/ | TEM CODE / ALT [

I

|
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

Super pave Bitum nous Concrete Upper
Bi nder Layer, Wdening ,1 1/2" Maxi mum
Aggregate Size M, ESAL Range C/' D

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE ANMOUNT
------------------------------------------ T T
0180 401A000 47378.000 SQYD| 0. 34000 16108. 52| 0. 35000 16582. 30| 0. 35000 16582. 30
Bi t um nous Treatment A | | |
0190 401B108 59912. 000 SQYD| 0. 68000 40740. 16| 0. 70000 41938. 40| 0. 62000 37145. 44
Bi t um nous Treatment G (Wth Pol yner | | |
Addi tive) | | |
0200 405A000 12555. 000 GAL | 0. 87000 10922. 85| 0. 91000 11425. 05| 0. 91000 11425. 05
Tack Coat [ | [
0210 4100000 1. 000 EACH| 3780. 43000 3780. 43| 39. 31000 39. 31| 3931. 00000 3931. 00
Contractor Retained Profil ograph | |
0220 420A011 4652. 000 TON | 49. 18000 228785. 36| 53. 31000 247998. 12| 53. 31000 247998. 12
Pol ymer Modi fied Open Graded Fricti on | | |
Course, Mx 2 | | |
0230 424A360 5852. 000 TON | 32. 08000 187732. 16| 34. 00000 198968. 00| 34. 00000 198968. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | |
Size Mx, ESAL Range C/'D [ | [
0240 424A366 200. 000 TON | 48. 11000 9622. 00| 50. 00000 10000. 00| 50. 00000 10000. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | |
Aggregate Size M x, ESAL Range C/ D | | |
0250 424A369 50. 000 TON | 53. 19000 2659. 50| 55. 00000 2750. 00| 75. 00000 3750. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Wdening ,1/2" Maxi mum [ | |
Aggregate Size M x, ESAL Range C/ D | | |
0260 424B652 18619. 000 TON | 27. 53000 512581. 07| 28. 05000 522262. 95| 28. 05000 522262. 95
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1 1/2" Maxi num Aggregate | | [
Size Mx, ESAL D | | |
0270 424B656 50. 000 TON | 57. 88000 2894. 00| 60. 00000 3000. 00| 60. 00000 3000. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1 1/2" Maxi num | | [
Aggregate Size M x, ESAL Range C/' D | | |
0275 424B658 1000. 000 TON | 35. 27000 35270. 00| 36. 35000 36350. 00| 36. 35000 36350. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,3/4" Maxi mum [ | [
Aggregate Size M x, ESAL Range C/ D | | |
0280 424B663 50. 000 TON | 50. 57000 2528. 50| 52. 00000 2600. 00| 72. 00000 3600. 00
I I I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 032 -4
TABULATI ON OF BI DS

CALL ORDER : 032 CONTRACT | D : 20020726032 COUNTI ES : CHI LTON
LETTI NG DATE : 07/26/02 10:00 AM DISTRICT  : 05
SET- ASI DE :
( 1 ) 04013 (2 ) 16048 3 ) 07003

I (

| DUNN CONSTRUCTI ON CO., INC. | WALKER PATTON COWMPANY, INC. |R E. GRILLS CONSTRUCTION CO., |
LINE NO/ | TEM CODE / ALT [

I

|
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE ANMOUNT

------------------------------------------ T T

0290 424C361 16583. 000 TON | 29. 19000 484057. 77| 30. 40000 504123. 20| 30. 40000 504123. 20
Super pave Bitumi nous Concrete Base | | |
Layer, 1 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range C/' D [ | [

0300 424C365 50. 000 TON | 59. 42000 2971. 00| 62. 00000 3100. 00| 72. 00000 3600. 00
Super pave Bitum nous Concrete Base | | |
Layer, Patching, 1 1/2" Maxi num | | |
Aggregate Size Mx, ESAL Range C/D | | |

0310 424C371 50. 000 TON | 54. 44000 2722. 00| 56. 00000 2800. 00| 72. 00000 3600. 00
Super pave Bitum nous Concrete Base | | |
Layer, Wdening, 1 1/2" Maxi num | | |
Aggregate Size Mx, ESAL Range C/D | | |

0320 502A000 3360.000 LB | 1. 12000 3763. 20| 0. 60000 2016. 00| 0. 70000 2352. 00
St eel Rei nforcenent | | |

0330 524B011 27.000 CUYD| 482. 35000 13023. 45| 600. 00000 16200. 00| 600. 00000 16200. 00
Cul vert Concrete Extension (Cast In | | |
Pl ace) [ | [

0340 530A001 12397.000 LF | 19. 29000 239138. 13| 29. 00000 359513. 00| 14. 00000 173558. 00
18" Roadway Pipe (Class 3 RC) | | |

0350 530A002 890. 000 LF | 27. 42000 24403. 80| 41. 50000 36935. 00| 20. 00000 17800. 00
24" Roadway Pipe (Class 3 RC) | | |

0360 530A003 975.000 LF | 37.57000 36630. 75| 52. 00000 50700. 00| 27. 00000 26325. 00
30" Roadway Pipe (Class 3 RC) | | |

0370 530A100 12.000 LF | 60. 93000 731. 16| 45. 23000 542. 76| 25. 00000 300. 00
15" Roadway Pipe (Class 3 R C) | | |
( Ext ensi on) [ | [

0380 530A101 87.000 LF | 60. 93000 5300. 91| 55. 23000 4805. 01| 26. 00000 2262. 00
18" Roadway Pipe (Class 3 R C) | | |
( Ext ensi on) [ | [

0390 530A102 40.000 LF | 71. 08000 2843. 20| 73. 33000 2933. 20| 35. 00000 1400. 00
24" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | [

0400 530B003 33.000 LF | 76. 16000 2513. 28| 87. 00000 2871. 00| 60. 00000 1980. 00
36" Span, 23" Rise Roadway Pipe (Oass | | |
3 RC) | | |

0410 535A080 92.000 LF | 20. 31000 1868. 52| 26. 01000 2392. 92| 22. 00000 2024. 00

I I I

18" Side Drain Pipe (Class 3 RC.)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 032 -5
TABULATI ON OF BI DS

CALL ORDER : 032 CONTRACT | D : 20020726032 COUNTI ES : CHI LTON
LETTI NG DATE : 07/26/02 10:00 AM DISTRICT  : 05
SET- ASI DE :
( 1 ) 04013 (2 ) 16048 3 ) 07003

I (

| DUNN CONSTRUCTI ON CO., INC. | WALKER PATTON COWMPANY, INC. |R E. GRILLS CONSTRUCTION CO., |
LINE NO/ | TEM CODE / ALT [

I

|
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE ANMOUNT

------------------------------------------ T T

0420 600A000 LUWP| 122000. 00000 122000. 00| 113000. 00000 113000. 00| 260000. 00000 260000. 00
Mobi | i zati on [ | [

0430 601A000 1. 000 EACH| 1000. 00000 1000. 00| 12000. 00000 12000. 00| 7000. 00000 7000. 00
Fur ni shing Base, Soil And Structure | | |
Laboratori es | | |

0440 602A000 8.000 EACH 160. 34000 1282. 72| 150. 00000 1200. 00| 100. 00000 800. 00
Ri ght OF \Way Markers | | |

0450 6020000 10. 000 EACH| 187. 06000 1870. 60| 175. 00000 1750. 00| 120. 00000 1200. 00
Per manent Easenent Marker | | |

0460 606A000 1000. 000 LF | 6. 09000 6090. 00| 5. 00000 5000. 00| 6. 50000 6500. 00
6" Underdrain Pipe | | |

0470 6100001 87.000 TON | 20. 31000 1766. 97| 31. 50000 2740. 50| 23. 00000 2001. 00
Loose Riprap, Class 2 | | |

0480 610D000 75.000 SQYD| 4. 06000 304. 50| 4.00000 300. 00| 3. 00000 225.00
Fi |l ter Bl anket [ | [

0490 618A000 1242. 000 SQYD| 20. 31000 25225. 02| 25. 00000 31050. 00| 21. 00000 26082. 00
Concrete Sidewal k, 4" Thick | | |

0500 619A002 7.000 EACH 660. 06000 4620. 42| 400. 00000 2800. 00| 325. 00000 2275.00
18" Roadway Pipe End Treatnent, Class 1 | | |

0510 619A003 3.000 EACH 715. 91000 2147. 73| 600. 00000 1800. 00| 378. 00000 1134. 00
24" Roadway Pipe End Treatment, Class 1 | | |

0520 619A101 5.000 EACH| 660. 06000 3300. 30| 400. 00000 2000. 00| 325. 00000 1625. 00
18" Side Drain Pipe End Treatnent, | | |
Class 1 | | |

0530 619B018 3.000 EACH 771. 76000 2315. 28| 900. 00000 2700. 00| 700. 00000 2100. 00
36" Span, 23" Ri se Roadway Pi pe End | | |
Treatnent, Cass 1 | | |

0540 620A000 6. 000 CUYD| 670. 21000 4021. 26| 900. 00000 5400. 00| 270. 00000 1620. 00
M nor Structure Concrete | | |

0550 621A000 11. 000 EACH 2391. 44000 26305. 84| 1900. 00000 20900. 00| 1000. 00000 11000. 00
Junction Boxes, Type 1, 1P O 5 | | |

0560 621B000 2.000 EACH 335. 11000 670. 22| 400. 00000 800. 00| 750. 00000 1500. 00
Junction Box Units, Type 1, 1P O 5 | | |

0570 6210015 71.000 EACH 2000. 75000 142053. 25| 2000. 00000 142000. 00| 1550. 00000 110050. 00
Inlets, Type S1 O S3 (1 Wng) [ | [

0580 6210016 2.000 EACH 2000. 75000 4001. 50| 2000. 00000 4000. 00| 1750. 00000 3500. 00

I I

Inlets, Type S2 O S4 (1 Wng) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 032 -6
TABULATI ON OF BI DS

CALL ORDER : 032 CONTRACT | D : 20020726032 COUNTI ES : CHI LTON
LETTI NG DATE : 07/26/02 10:00 AM DISTRICT  : 05
SET- ASI DE :
( 1 ) 04013 (2 ) 16048 3 ) 07003

I (

| DUNN CONSTRUCTI ON CO., INC. | WALKER PATTON COWMPANY, INC. |R E. GRILLS CONSTRUCTION CO., |
LINE NO/ | TEM CODE / ALT [

I

|
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT

------------------------------------------ T T

0590 6210017 5.000 EACH 2117. 29000 10586. 45| 2250. 00000 11250. 00| 1700. 00000 8500. 00
Inlets, Type S1 O S3 (2 Wng) [ | [

0600 6210032 4.000 EACH 2284. 81000 9139. 24| 1800. 00000 7200. 00| 2300. 00000 9200. 00
Inlets, Type C (Modified) | | |

0610 621D015 29. 000 EACH 279. 25000 8098. 25| 400. 00000 11600. 00| 300. 00000 8700. 00
Inlet Units, Type S1 Or S3 | | |

0620 621D016 2.000 EACH 335. 11000 670. 22| 500. 00000 1000. 00| 500. 00000 1000. 00
Inlet Units, Type S2 O 4 | | |

0630 6211000 2.000 EACH 7006. 75000 14013. 50| 4600. 00000 9200. 00| 4500. 00000 9000. 00
Stilling Basins, Type 00 [ | [

0640 623A000 5772.000 LF | 20. 48000 118210. 56| 12. 00000 69264. 00| 11. 50000 66378. 00
Concrete CGutter [ |

0650 623B000 45.000 LF | 9. 41000 423. 45] 13. 50000 607. 50| 16. 00000 720. 00
Concrete Curb, Type N | | |

0660 623B001 56.000 LF | 34. 87000 1952. 72| 43. 00000 2408. 00| 37. 00000 2072.00
Concrete Curb, Type N Speci al | | |

0670 6230000 22299.000 LF | 7. 75000 172817. 25| 8. 50000 189541. 50| 7. 00000 156093. 00
Conbi nation Curb & GQutter, Type C | | |

0680 650A000 667. 000 CUYD| 8. 12000 5416. 04| 8. 00000 5336. 00| 7. 00000 4669. 00
Topsoi | [ | |

0690 654A001 26600. 000 SQYD| 2. 70000 71820. 00| 3. 50000 93100. 00| 3. 00000 79800. 00
Soli d Soddi ng (Bernuda) | | |

0700 665A000 2.000 ACRE| 310. 00000 620. 00| 600. 00000 1200. 00| 250. 00000 500. 00
Tenporary Seedi ng |

0710 665B000 2.000 ACRE| 332. 14000 664. 28| 600. 00000 1200. 00| 250. 00000 500. 00
Tenporary Ml ching [ |

0720 665F000 500. 000 EACH| 4.15000 2075. 00| 6. 00000 3000. 00| 6. 00000 3000. 00
Hay Bal es [ | |

0730 665Q000 176. 000 EACH| 2. 21000 388. 96| 3. 25000 572. 00| 1. 65000 290. 40
Sand Bags [ | [

0740 6651000 80.000 TON | 30. 46000 2436. 80| 21. 25000 1700. 00| 17. 00000 1360. 00
Tenporary Riprap, Cass 2 | |

0750 6653000 21370.000 LF | 2. 41000 51501. 70| 2. 30000 49151. 00| 2. 40000 51288. 00
Silt Fence, Type A | | |

0760 665K000 40. 000 CUYD| 10. 15000 406. 00| 12. 50000 500. 00| 25. 00000 1000. 00
Dr ai nage Sunp Excavation | | |

0770 680A000 LUMP| 81928. 04000 81928. 04| 50000. 00000 50000. 00| 175000. 00000 175000. 00

I I I

Engi neering Controls



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 032 -7
TABULATI ON OF BI DS

CALL ORDER : 032 CONTRACT | D : 20020726032 COUNTI ES : CHI LTON
LETTI NG DATE : 07/26/02 10:00 AM DISTRICT  : 05
SET- ASI DE :
( 1 ) 04013 (2 ) 16048 3 ) 07003

I (

| DUNN CONSTRUCTI ON CO., INC. | WALKER PATTON COWMPANY, INC. |R E. GRILLS CONSTRUCTION CO., |
LINE NO/ | TEM CODE / ALT [

I

|
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE ANMOUNT

------------------------------------------ T T

0780 7010000 10. 000 M LE] 273. 87000 2738. 70| 250. 00000 2500. 00| 250. 00000 2500. 00
Broken Temporary Traffic Stripe [ | [

0790 7010001 18.000 M LE] 339. 60000 6112. 80| 310. 00000 5580. 00| 310. 00000 5580. 00
Solid Tenporary Traffic Stripe | | |

0800 701D007 18.000 M LE] 1314. 58000 23662. 44| 1200. 00000 21600. 00| 1200. 00000 21600. 00
Solid Traffic Stripe Renoved (Paint) | | |

0810 701D008 10. 000 M LE] 1643. 22000 16432. 20| 1500. 00000 15000. 00| 1500. 00000 15000. 00
Solid Traffic Stripe Renoved (Plastic) | | |

0820 701D014 10. 000 M LE] 712. 06000 7120. 60| 650. 00000 6500. 00| 650. 00000 6500. 00
Broken Traffic Stripe Renoved (Paint) [ | [

0830 701D015 5.000 M LE] 931. 16000 4655. 80| 850. 00000 4250. 00| 850. 00000 4250. 00
Broken Traffic Stripe Renoved (Plastic) | | [

0840 702A040 6.000 M LE| 2245. 74000 13474. 44| 2050. 00000 12300. 00| 2050. 00000 12300. 00
Broken White, Profiled Traffic Stripe | | [
(6" Wde) I I

0850 702A042 4.000 M LE| 2245. 74000 8982. 96| 2050. 00000 8200. 00| 2050. 00000 8200. 00
Broken Yellow, Profiled Traffic Stripe | | [
(6" Wde) I I

0860 702A043 6.000 M LE| 4820. 12000 28920. 72| 4400. 00000 26400. 00| 4050. 00000 24300. 00
Solid Yellow, Profiled Traffic Stripe [ | [
(6" Wde) I I I

0870 702B011 1410.000 LF | 1. 64000 2312. 40| 1. 50000 2115. 00| 1. 50000 2115. 00
Dotted Profiled Traffic Stripe (6" Wde | | |

0880 7020010 1600. 000 LF | 0. 88000 1408. 00| 0. 80000 1280. 00| 0. 80000 1280. 00
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I I

0890 703A002 9471. 000 SQFT| 1. 75000 16574. 25| 1. 60000 15153. 60| 1. 60000 15153. 60
Traffic Control Markings, Cass 2, Type | | [
A I I I

0900 703B002 292.000 SQFT| 1. 75000 511. 00| 1. 60000 467. 20| 1. 60000 467. 20
Traffic Control Legends, Class 2, Type | | [

0910 703D001 1344.000 SQFT| 1. 10000 1478. 40| 1. 00000 1344. 00| 1. 00000 1344. 00
Tenporary Traffic Control Markings [ | [

0920 705A012 422.000 EACH 3. 83000 1616. 26| 3. 50000 1477. 00| 3. 50000 1477. 00
Paverent Markers, Cass C, Type 1-B [ | |

0930 705A023 1340. 000 EACH| 3. 83000 5132. 20| 3. 50000 4690. 00| 3. 50000 4690. 00

I I

Pavermrent Markers, Cass C, Type 2-D [



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 032 -8
TABULATI ON OF BI DS

CALL ORDER : 032 CONTRACT | D : 20020726032 COUNTI ES : CHI LTON
LETTI NG DATE : 07/26/02 10:00 AM DISTRICT  : 05
SET- ASI DE :
( 1 ) 04013 (2 ) 16048 3 ) 07003

I (

| DUNN CONSTRUCTI ON CO., INC. | WALKER PATTON COWMPANY, INC. |R E. GRILLS CONSTRUCTION CO., |
LINE NO/ | TEM CODE / ALT [

I

|
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

Vehi cul ar Signal Head, 12 Inch, 5
section, Type |ncandescent |

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE ANMOUNT

------------------------------------------ T T

0940 705A024 214.000 EACH 3. 83000 819. 62| 3. 50000 749. 00| 3. 50000 749. 00
Pavermrent Markers, Cass C, Type 2-E [ | |

0950 705A030 114. 000 EACH| 4. 66000 531. 24| 4. 25000 484. 50| 4. 25000 484. 50
Pavenment Markers, Class A-H, Type 2-C | | |

0960 705A031 336.000 EACH 4. 66000 1565. 76| 4. 25000 1428. 00| 4. 25000 1428. 00
Pavermrent Markers, Class A-H Type 1-A | | |

0970 705A032 211.000 EACH 4. 66000 983. 26| 4. 25000 896. 75| 4. 25000 896. 75
Pavermrent Markers, Class A-H Type 1-B | | |

0980 705A037 296. 000 EACH 4. 66000 1379. 36| 4. 25000 1258. 00| 4. 25000 1258. 00
Pavermrent Markers, Class A-H Type 2-D | | |

0990 705A038 184. 000 EACH| 4. 66000 857. 44| 4. 25000 782. 00| 4. 25000 782.00
Pavermrent Markers, Class A-H Type 2-E | | |

1000 730C000 LUMP| 4108. 06000 4108. 06| 500. 00000 500. 00| 5500. 00000 5500. 00
Furni shing And Installing Traffic | [
Control Unit (US 31 AT I NTERSECTI ON OF | | [
WAL- MART | | |

1030 730E000 2.000 EACH 2081. 41000 4162. 82| 1000. 00000 2000. 00| 1000. 00000 2000. 00
Metal Traffic Signal Pole Foundation | | |

1040 730Q001 2.000 EACH 3286. 44000 6572. 88| 4000. 00000 8000. 00| 4000. 00000 8000. 00
Metal Traffic Signal Strain Pole [ | [

1050 730H001 11500. 000 LF | 2. 46000 28290. 00| 2. 25000 25875. 00| 2. 50000 28750. 00
Loop Wre | | |

1060 7301001 1750. 000 LF | 1. 37000 2397. 50| 1. 50000 2625. 00| 1. 50000 2625. 00
Loop Detector Lead-In-Cable | | |

1070 730J010 4.000 EACH 120. 50000 482. 00| 200. 00000 800. 00| 200. 00000 800. 00
Vehi cl e Loop Detector | | |

1080 730K000 2.000 EACH 290. 30000 580. 60| 300. 00000 600. 00| 300. 00000 600. 00
Traffic Signal Junction Box [ | [

1085 730L003 100. 000 LF | 3. 29000 329. 00| 7.00000 700. 00| 7.00000 700. 00
1", Non-Metallic, Conduit | | |

1100 730N010 2.000 EACH 547. 74000 1095. 48| 500. 00000 1000. 00| 500. 00000 1000. 00
Lum naire Extension Assenbly, 12 FEET | | [

1130 730P011 5.000 EACH| 520. 35000 2601. 75| 400. 00000 2000. 00| 400. 00000 2000. 00
Vehi cul ar Signal Head, 12 Inch, 3 [ | [
Section, Type |ncandescent [ | |

1140 730P013 1. 000 EACH| 712. 06000 712. 06| 600. 00000 600. 00| 600. 00000 600. 00

I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 032 -9
TABULATI ON OF BI DS

CALL ORDER : 032 CONTRACT | D : 20020726032 COUNTI ES : CHI LTON
LETTI NG DATE : 07/26/02 10:00 AM DISTRICT  : 05
SET- ASI DE :
( 1 ) 04013 (2 ) 16048 3 ) 07003

I (

| DUNN CONSTRUCTI ON CO., INC. | WALKER PATTON COWMPANY, INC. |R E. GRILLS CONSTRUCTION CO., |
LINE NO/ | TEM CODE / ALT [

I

|
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT

------------------------------------------ T T

1160 740B000 1117.000 SQFT| 8. 16000 9114. 72| 7.00000 7819. 00| 7. 25000 8098. 25
Construction Signs | | [

1170 740D000 795.000 EACH| 67. 59000 53734. 05| 58. 00000 46110. 00| 60. 00000 47700. 00
Channel i zi ng Druns [ | [

1180 740F002 34.000 EACH 186. 46000 6339. 64| 160. 00000 5440. 00| 155. 00000 5270. 00
Barri cades, Type II1I [ | [

1190 7401 005 17.000 EACH| 437. 03000 7429. 51| 375. 00000 6375. 00| 430. 00000 7310. 00
Varni ng Lights, Type B (Detachabl e Head | | [

1200 740Q000 500. 000 LF | 3. 50000 1750. 00| 2. 25000 1125. 00| 2. 70000 1350. 00
Construction Safety Fence | | [

1210 7410010 1. 000 EACH| 4078. 92000 4078. 92| 3500. 00000 3500. 00| 4000. 00000 4000. 00
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [

1215 745A000 4.000 HOUR| 23. 31000 93. 24| 25. 00000 100. 00| 35. 00000 140. 00
Uni forned Police Oficer | | [

1220 999 000 1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000 1200. 00| 0. 80000 1200. 00
Trai nee Hours At 80 Cents Per Hour | | [

SECTI ON TOTALS [ $ 3,779, 731.55| $ 3,862,107.52] $ 3,884,332.96



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 032 -10
TABULATI ON OF BI DS

CALL ORDER : 032 CONTRACT I D : 20020726032 COUNTI ES : CHI LTON
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 05
SET- ASI DE :

( 4 ) 01018 5 ) 23024 I( 6 ) 20023
APAC- ALABAMA, | NC, REGRASS CONSTRUCTI ON COVP | TEN-T CORPORATI ON

2/\

|
LINE NO/ | TEM CODE / ALT | I
| UNI T PRI CE AMOUNT| UNIT PRICE ANMOUNT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 201A000 LUMP| 67000. 00000 67000. 00| 87300. 00000 87300. 00| 30000. 00000 30000. 00
Clearing & G ubbing (Approxi mately 40 | | [
ACRES) I I I
0020 2060000 870. 000 SQYD| 5. 15000 4480. 50| 4.95000 4306. 50| 3. 20000 2784.00
Renovi ng Concrete Sidewal k | | |
0030 2060002 789.000 SQYD| 5. 15000 4063. 35| 4.95000 3905. 55| 3. 50000 2761. 50
Renovi ng Concrete Sl ope Paving | | |
0040 2060010 2180. 000 SQYD| 5. 15000 11227. 00| 4.95000 10791. 00| 3. 50000 7630. 00
Renmovi ng Concrete Driveway [ | [
0050 206D000 3185.000 LF | 11. 85000 37742. 25| 11. 39000 36277. 15| 5. 00000 15925. 00
Renmovi ng Pi pe [ | [
0060 206D002 5820.000 LF | 5. 67000 32999. 40| 5. 45000 31719. 00| 2. 75000 16005. 00
Renmovi ng Curb [ | [
0070 206D003 993.000 LF | 5. 67000 5630. 31| 5. 45000 5411. 85| 3. 50000 3475. 50
Renoving Curb And Gutter | | |
0080 206E000 26.000 EACH 515. 00000 13390. 00| 495. 00000 12870. 00| 200. 00000 5200. 00
Renovi ng Headwal | s | | |
0090 206E001 11. 000 EACH 566. 50000 6231. 50| 544. 50000 5989. 50| 250. 00000 2750. 00
Renmoving Inlets [ | [
0100 206E002 3.000 EACH 566. 50000 1699. 50| 544. 50000 1633. 50| 300. 00000 900. 00
Renovi ng Juncti on Boxes | | |
0110 210A000 11790. 000 CUYD| 4.40000 51876. 00| 4.21000 49635. 90| 7.95000 93730. 50
Uncl assi fi ed Excavation | | |
0120 210D013 8046. 000 CUYD| 8. 75000 70402. 50| 8. 42000 67747. 32| 10. 25000 82471.50
Borrow Excavation (A-4(0) or Better) | | |
0130 214A000 8983. 000 CUYD| 0. 01000 89. 83| 0. 01000 89. 83| 8. 50000 76355. 50
Structure Excavation | | |
0140 214B001 2240. 000 CuUYD| 12. 00000 26880. 00| 11. 88000 26611. 20| 24. 50000 54880. 00
Foundati on Backfill, Commrerci al | | |
0150 230A000 136. 000 RBST| 390. 00000 53040. 00| 371. 25000 50490. 00| 895. 00000 121720. 00
Roadbed Processing | | |
0160 301A012 50390. 000 SQYD| 5. 30000 267067. 00| 5. 10000 256989. 00| 6. 50000 327535. 00
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thi ckness | | [
0170 305B060 150. 000 TON | 20. 60000 3090. 00| 19. 80000 2970. 00| 25. 00000 3750. 00
I I
I I

Crushed Aggregate, Section 825, 1" DOM |
FOR M SCELLANEQUS USE |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 032 -11
TABULATI ON OF BI DS

CALL ORDER : 032 CONTRACT I D : 20020726032 COUNTI ES : CHI LTON
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 05
SET- ASI DE :

( 4 ) 01018 5 ) 23024 I( 6 ) 20023
APAC- ALABAMA, | NC, REGRASS CONSTRUCTI ON COVP | TEN-T CORPORATI ON

2/\

I
I
LINE NO/ | TEM CODE / ALT |
I

Super pave Bitum nous Concrete Upper
Bi nder Layer, Wdening ,1 1/2" Maxi mum
Aggregate Size M, ESAL Range C/' D

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT
------------------------------------------ T T
0180 401A000 47378.000 SQYD| 0. 46000 21793. 88| 0. 38000 18003. 64| 0. 40000 18951. 20
Bi t um nous Treatment A | | |
0190 401B108 59912. 000 SQYD| 0. 64000 38343. 68| 0. 59000 35348. 08| 0. 65000 38942. 80
Bi t um nous Treatment G (Wth Pol yner | | |
Addi tive) | | |
0200 405A000 12555. 000 GAL | 0. 96000 12052. 80| 1. 57000 19711. 35| 1. 65000 20715. 75
Tack Coat [ | [
0210 4100000 1. 000 EACH| 3000. 00000 3000. 00| 3400. 00000 3400. 00| 3500. 00000 3500. 00
Contractor Retained Profil ograph | |
0220 420A011 4652. 000 TON | 58. 25000 270979. 00| 56. 06000 260791. 12| 57. 00000 265164. 00
Pol ymer Modi fied Open Graded Fricti on | | |
Course, Mx 2 | | |
0230 424A360 5852. 000 TON | 44. 50000 260414. 00| 32. 36000 189370. 72| 32. 90000 192530. 80
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | |
Size Mx, ESAL Range C/'D [ | [
0240 424A366 200. 000 TON | 66. 30000 13260. 00| 41. 27000 8254. 00| 41. 75000 8350. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | |
Aggregate Size M x, ESAL Range C/ D | | |
0250 424A369 50. 000 TON | 56. 75000 2837. 50| 61. 59000 3079. 50| 62. 00000 3100. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Wdening ,1/2" Maxi mum [ | |
Aggregate Size M x, ESAL Range C/ D | | |
0260 424B652 18619. 000 TON | 35. 70000 664698. 30| 29. 53000 549819. 07| 29. 90000 556708. 10
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1 1/2" Maxi num Aggregate | | [
Size Mx, ESAL D | | |
0270 424B656 50. 000 TON | 81. 00000 4050. 00| 98. 94000 4947. 00| 99. 00000 4950. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1 1/2" Maxi num | | [
Aggregate Size M x, ESAL Range C/' D | | |
0275 424B658 1000. 000 TON | 40. 70000 40700. 00| 33. 88000 33880. 00| 34. 00000 34000. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,3/4" Maxi mum [ | [
Aggregate Size M x, ESAL Range C/ D | | |
0280 424B663 50. 000 TON | 56. 75000 2837. 50| 62. 13000 3106. 50| 62. 90000 3145. 00
I I I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 032 -12
TABULATI ON OF BI DS

CALL ORDER : 032 CONTRACT I D : 20020726032 COUNTI ES : CHI LTON
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 05
SET- ASI DE :

( 4 ) 01018 5 ) 23024 I( 6 ) 20023
APAC- ALABAMA, | NC, REGRASS CONSTRUCTI ON COVP | TEN-T CORPORATI ON

2/\

|
LINE NO/ | TEM CODE / ALT | I
| UNI T PRI CE AMOUNT| UNIT PRICE ANMOUNT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT

------------------------------------------ T T

0290 424C361 16583. 000 TON | 26. 55000 440278. 65| 30. 81000 510922. 23| 30. 95000 513243. 85
Super pave Bitumi nous Concrete Base | | |
Layer, 1 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range C/' D [ | [

0300 424C365 50. 000 TON | 81. 00000 4050. 00| 98. 94000 4947. 00| 100. 00000 5000. 00
Super pave Bitum nous Concrete Base | | |
Layer, Patching, 1 1/2" Maxi num | | |
Aggregate Size Mx, ESAL Range C/D | | |

0310 424C371 50. 000 TON | 56. 75000 2837. 50| 61. 77000 3088. 50| 63. 00000 3150. 00
Super pave Bitum nous Concrete Base | | |
Layer, Wdening, 1 1/2" Maxi num | | |
Aggregate Size Mx, ESAL Range C/D | | |

0320 502A000 3360.000 LB | 0. 52000 1747. 20| 0. 50000 1680. 00| 0. 55000 1848. 00
St eel Rei nforcenent | | |

0330 524B011 27.000 CUYD| 463. 50000 12514. 50| 445. 50000 12028. 50| 470. 00000 12690. 00
Cul vert Concrete Extension (Cast In | | |
Pl ace) [ | [

0340 530A001 12397.000 LF | 32. 96000 408605. 12| 31. 68000 392736. 96| 42.50000 526872. 50
18" Roadway Pipe (Class 3 RC) | | |

0350 530A002 890. 000 LF | 47.17000 41981. 30| 45. 34000 40352. 60| 46. 50000 41385. 00
24" Roadway Pipe (Class 3 RC) | | |

0360 530A003 975.000 LF | 53. 72000 52377. 00| 51. 64000 50349. 00| 52. 00000 50700. 00
30" Roadway Pipe (Class 3 RC) | | |

0370 530A100 12.000 LF | 36. 05000 432. 60| 34. 65000 415. 80| 55. 00000 660. 00
15" Roadway Pipe (Class 3 R C) | | |
( Ext ensi on) [ | [

0380 530A101 87.000 LF | 30. 90000 2688. 30| 29. 70000 2583. 90| 60. 00000 5220. 00
18" Roadway Pipe (Class 3 R C) | | |
( Ext ensi on) [ | [

0390 530A102 40.000 LF | 41. 20000 1648. 00| 39. 60000 1584. 00| 65. 00000 2600. 00
24" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | [

0400 530B003 33.000 LF | 66. 95000 2209. 35| 64. 35000 2123. 55| 85. 00000 2805. 00
36" Span, 23" Rise Roadway Pipe (Oass | | |
3 RC) | | |

0410 535A080 92.000 LF | 28. 85000 2654. 20| 27. 72000 2550. 24| 42. 00000 3864. 00

I I I

18" Side Drain Pipe (Class 3 RC.)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 032 -13
TABULATI ON OF BI DS

CALL ORDER : 032 CONTRACT I D : 20020726032 COUNTI ES : CHI LTON
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 05
SET- ASI DE :

( 4 ) 01018 5 ) 23024 I( 6 ) 20023
APAC- ALABAMA, | NC, REGRASS CONSTRUCTI ON COVP | TEN-T CORPORATI ON

2/\

I
I
LINE NO/ | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT

------------------------------------------ T T

0420 600A000 LUWP| 312000. 00000 312000. 00| 350000. 00000 350000. 00| 195000. 00000 195000. 00
Mobi | i zati on [ | [

0430 601A000 1. 000 EACH| 3300. 00000 3300. 00| 20000. 00000 20000. 00| 5000. 00000 5000. 00
Fur ni shing Base, Soil And Structure | | |
Laboratori es | | |

0440 602A000 8.000 EACH 155. 00000 1240. 00| 150. 00000 1200. 00| 75. 00000 600. 00
Ri ght OF \Way Markers | | |

0450 6020000 10. 000 EACH| 235. 00000 2350. 00| 225. 00000 2250. 00| 125. 00000 1250. 00
Per manent Easenent Marker | | |

0460 606A000 1000. 000 LF | 11. 00000 11000. 00| 10. 89000 10890. 00| 11. 50000 11500. 00
6" Underdrain Pipe | | |

0470 6100001 87.000 TON | 36. 05000 3136. 35| 34. 65000 3014. 55| 22. 50000 1957. 50
Loose Riprap, Class 2 | | |

0480 610D000 75.000 SQYD| 2. 83000 212. 25] 2. 72000 204. 00| 3. 75000 281. 25
Fi |l ter Bl anket [ | [

0490 618A000 1242. 000 SQYD| 20. 40000 25336. 80| 21. 78000 27050. 76| 23. 00000 28566. 00
Concrete Sidewal k, 4" Thick | | |

0500 619A002 7.000 EACH 465. 00000 3255. 00| 445. 50000 3118. 50| 465. 00000 3255. 00
18" Roadway Pipe End Treatnent, Class 1 | | |

0510 619A003 3.000 EACH 566. 50000 1699. 50| 544. 50000 1633. 50| 565. 00000 1695. 00
24" Roadway Pipe End Treatment, Class 1 | | |

0520 619A101 5.000 EACH| 463. 50000 2317. 50| 445. 50000 2227. 50| 465. 00000 2325.00
18" Side Drain Pipe End Treatnent, | | |
Class 1 | | |

0530 619B018 3.000 EACH 773. 00000 2319. 00| 742. 50000 2227. 50| 825. 00000 2475. 00
36" Span, 23" Ri se Roadway Pi pe End | | |
Treatnent, Cass 1 | | |

0540 620A000 6. 000 CUYD| 1090. 00000 6540. 00| 594. 00000 3564. 00| 850. 00000 5100. 00
M nor Structure Concrete | | |

0550 621A000 11. 000 EACH 1854. 00000 20394. 00| 1782. 00000 19602. 00| 1850. 00000 20350. 00
Junction Boxes, Type 1, 1P O 5 | | |

0560 621B000 2.000 EACH 566. 50000 1133. 00| 544. 50000 1089. 00| 600. 00000 1200. 00
Junction Box Units, Type 1, 1P O 5 | | |

0570 6210015 71.000 EACH 1854. 00000 131634. 00| 1782. 00000 126522. 00| 1850. 00000 131350. 00
Inlets, Type S1 O S3 (1 Wng) [ | [

0580 6210016 2.000 EACH 1957. 00000 3914. 00| 1881. 00000 3762. 00| 1950. 00000 3900. 00

I I

Inlets, Type S2 O S4 (1 Wng) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 032 -14
TABULATI ON OF BI DS

CALL ORDER : 032 CONTRACT I D : 20020726032 COUNTI ES : CHI LTON
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 05
SET- ASI DE :

( 4 ) 01018 5 ) 23024 I( 6 ) 20023
APAC- ALABAMA, | NC, REGRASS CONSTRUCTI ON COVP | TEN-T CORPORATI ON

2/\

I
I
LINE NO/ | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT

------------------------------------------ T T

0590 6210017 5.000 EACH 2008. 50000 10042. 50| 1930. 50000 9652. 50| 2000. 00000 10000. 00
Inlets, Type S1 O S3 (2 Wng) [ | [

0600 6210032 4.000 EACH 2060. 00000 8240. 00| 1980. 00000 7920. 00| 2100. 00000 8400. 00
Inlets, Type C (Modified) | | |

0610 621D015 29. 000 EACH 463. 50000 13441. 50| 445. 50000 12919. 50| 465. 00000 13485. 00
Inlet Units, Type S1 Or S3 | | |

0620 621D016 2.000 EACH 463. 50000 927. 00| 445. 50000 891. 00| 465. 00000 930. 00
Inlet Units, Type S2 O 4 | | |

0630 6211000 2.000 EACH 3708. 00000 7416. 00| 3564. 00000 7128. 00| 3800. 00000 7600. 00
Stilling Basins, Type 00 [ | [

0640 623A000 5772.000 LF | 9. 56000 55180. 32| 15. 84000 91428. 48| 16. 50000 95238. 00
Concrete CGutter [ |

0650 623B000 45.000 LF | 9. 30000 418. 50| 7. 43000 334. 35| 11. 00000 495. 00
Concrete Curb, Type N | | |

0660 623B001 56.000 LF | 33. 00000 1848. 00| 29. 70000 1663. 20| 35. 00000 1960. 00
Concrete Curb, Type N Speci al | | |

0670 6230000 22299.000 LF | 9. 00000 200691. 00| 8. 42000 187757. 58| 8. 75000 195116. 25
Conbi nation Curb & GQutter, Type C | | |

0680 650A000 667. 000 CUYD| 12. 88000 8590. 96| 12. 38000 8257. 46| 15. 00000 10005. 00
Topsoi | [ | |

0690 654A001 26600. 000 SQYD| 2. 60000 69160. 00| 2. 48000 65968. 00| 3. 50000 93100. 00
Soli d Soddi ng (Bernuda) | | |

0700 665A000 2.000 ACRE| 291. 00000 582. 00| 371. 25000 742. 50| 550. 00000 1100. 00
Tenporary Seedi ng |

0710 665B000 2.000 ACRE| 312. 00000 624. 00| 371. 25000 742. 50| 550. 00000 1100. 00
Tenporary Ml ching [ |

0720 665F000 500. 000 EACH| 3. 90000 1950. 00| 5. 94000 2970. 00| 4. 00000 2000. 00
Hay Bal es [ | |

0730 665Q000 176. 000 EACH| 2.08000 366. 08| 2. 48000 436. 48| 2. 50000 440. 00
Sand Bags [ | [

0740 6651000 80.000 TON | 46. 35000 3708. 00| 44. 55000 3564. 00| 22. 50000 1800. 00
Tenporary Riprap, Cass 2 | |

0750 6653000 21370.000 LF | 2. 30000 49151. 00| 4. 46000 95310. 20| 4. 25000 90822. 50
Silt Fence, Type A | | |

0760 665K000 40. 000 CUYD| 12. 88000 515. 20| 12. 38000 495. 20| 10. 00000 400. 00
Dr ai nage Sunp Excavation | | |

0770 680A000 LUMP| 34000. 00000 34000. 00| 59405. 00000 59405. 00| 50000. 00000 50000. 00

I I I

Engi neering Controls



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 032 -15
TABULATI ON OF BI DS

CALL ORDER : 032 CONTRACT I D : 20020726032 COUNTI ES : CHI LTON
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 05
SET- ASI DE :

( 4 ) 01018 5 ) 23024 I( 6 ) 20023
APAC- ALABAMA, | NC, REGRASS CONSTRUCTI ON COVP | TEN-T CORPORATI ON

2/\

|
LINE NO/ | TEM CODE / ALT | I
| UNI T PRI CE AMOUNT| UNIT PRICE ANMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE ANMOUNT

------------------------------------------ T T

0780 7010000 10. 000 M LE] 257. 50000 2575. 00| 318. 40000 3184. 00| 345. 00000 3450. 00
Broken Temporary Traffic Stripe [ | [

0790 7010001 18.000 M LE] 319. 30000 5747. 40| 338. 30000 6089. 40| 355. 00000 6390. 00
Solid Tenporary Traffic Stripe | | |

0800 701D007 18.000 M LE] 1236. 00000 22248. 00| 1393. 00000 25074. 00| 1500. 00000 27000. 00
Solid Traffic Stripe Renoved (Paint) | | |

0810 701D008 10. 000 M LE] 1545. 00000 15450. 00| 1492. 50000 14925. 00| 1600. 00000 16000. 00
Solid Traffic Stripe Renoved (Plastic) | | |

0820 701D014 10. 000 M LE] 669. 50000 6695. 00| 1293. 50000 12935. 00| 1500. 00000 15000. 00
Broken Traffic Stripe Renoved (Paint) [ | [

0830 701D015 5.000 M LE] 875. 50000 4377. 50| 1194. 00000 5970. 00| 1350. 00000 6750. 00
Broken Traffic Stripe Renoved (Plastic) | | [

0840 702A040 6.000 M LE| 2111. 50000 12669. 00| 1940. 25000 11641. 50| 2130. 00000 12780. 00
Broken White, Profiled Traffic Stripe | | [
(6" Wde) I I

0850 702A042 4.000 M LE| 2111. 50000 8446. 00| 1940. 25000 7761. 00| 2130. 00000 8520. 00
Broken Yellow, Profiled Traffic Stripe | | [
(6" Wde) I I

0860 702A043 6.000 M LE| 4532. 00000 27192. 00| 4278. 50000 25671. 00| 5500. 00000 33000. 00
Solid Yellow, Profiled Traffic Stripe [ | [
(6" Wde) I I I

0870 702B011 1410.000 LF | 1. 55000 2185. 50| 1. 74000 2453. 40| 1. 95000 2749.50
Dotted Profiled Traffic Stripe (6" Wde | | |

0880 7020010 1600. 000 LF | 0. 82000 1312. 00| 1. 00000 1600. 00| 1. 25000 2000. 00
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I I

0890 703A002 9471. 000 SQFT| 1. 65000 15627. 15| 1. 79000 16953. 09| 1. 98000 18752. 58
Traffic Control Markings, Cass 2, Type | | [
A I I I

0900 703B002 292.000 SQFT| 1. 65000 481. 80| 2. 79000 814. 68| 2. 95000 861. 40
Traffic Control Legends, Class 2, Type | | [

0910 703D001 1344.000 SQFT| 1. 03000 1384. 32| 1. 00000 1344. 00| 1. 25000 1680. 00
Tenporary Traffic Control Markings [ | [

0920 705A012 422.000 EACH 3. 61000 1523. 42| 3.98000 1679. 56| 4. 25000 1793. 50
Paverent Markers, Cass C, Type 1-B [ | |

0930 705A023 1340. 000 EACH| 3. 61000 4837. 40| 3.98000 5333. 20| 4. 25000 5695. 00

I I

Pavermrent Markers, Cass C, Type 2-D [



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 032 -16
TABULATI ON OF BI DS

CALL ORDER : 032 CONTRACT I D : 20020726032 COUNTI ES : CHI LTON
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 05
SET- ASI DE :

( 4 ) 01018 5 ) 23024 I( 6 ) 20023
APAC- ALABAMA, | NC, REGRASS CONSTRUCTI ON COVP | TEN-T CORPORATI ON

2/\

I
I
LINE NO/ | TEM CODE / ALT |
I

Vehi cul ar Signal Head, 12 Inch, 5
section, Type |ncandescent |

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT

------------------------------------------ T T

0940 705A024 214.000 EACH 3. 61000 772. 54| 3.98000 851. 72| 4. 25000 909. 50
Pavermrent Markers, Cass C, Type 2-E [ | |

0950 705A030 114. 000 EACH| 4. 38000 499. 32| 4.88000 556. 32| 5. 00000 570. 00
Pavenment Markers, Class A-H, Type 2-C | | |

0960 705A031 336.000 EACH 4. 38000 1471. 68| 4. 68000 1572. 48| 5. 00000 1680. 00
Pavermrent Markers, Class A-H Type 1-A | | |

0970 705A032 211.000 EACH 4.38000 924. 18| 4. 68000 987. 48| 5. 00000 1055. 00
Pavermrent Markers, Class A-H Type 1-B | | |

0980 705A037 296. 000 EACH 4.38000 1296. 48| 4.88000 1444. 48| 5. 10000 1509. 60
Pavermrent Markers, Class A-H Type 2-D | | |

0990 705A038 184. 000 EACH| 4. 38000 805. 92| 4.88000 897. 92| 5. 10000 938. 40
Pavermrent Markers, Class A-H Type 2-E | | |

1000 730C000 LUMP| 3815. 00000 3815. 00| 21582. 00000 21582. 00| 25000. 00000 25000. 00
Furni shing And Installing Traffic | [
Control Unit (US 31 AT I NTERSECTI ON OF | | [
WAL- MART | | |

1030 730E000 2.000 EACH 1960. 00000 3920. 00| 2296. 80000 4593. 60| 600. 00000 1200. 00
Metal Traffic Signal Pole Foundation | | |

1040 730Q001 2.000 EACH 3100. 00000 6200. 00| 3839. 22000 7678. 44| 4000. 00000 8000. 00
Metal Traffic Signal Strain Pole [ | [

1050 730H001 11500. 000 LF | 2. 32000 26680. 00| 2. 48000 28520. 00| 2. 70000 31050. 00
Loop Wre | | |

1060 7301001 1750. 000 LF | 1. 30000 2275. 00| 0. 99000 1732. 50| 1. 65000 2887.50
Loop Detector Lead-In-Cable | | |

1070 730J010 4.000 EACH 113. 30000 453. 20| 148. 50000 594. 00| 210. 00000 840. 00
Vehi cl e Loop Detector | | |

1080 730K000 2.000 EACH 272. 95000 545. 90| 272. 25000 544. 50| 310. 00000 620. 00
Traffic Signal Junction Box [ | [

1085 730L003 100. 000 LF | 3. 09000 309. 00| 4. 95000 495. 00| 5. 25000 525. 00
1", Non-Metallic, Conduit | | |

1100 730N010 2.000 EACH 515. 00000 1030. 00| 1098. 90000 2197. 80| 600. 00000 1200. 00
Lum naire Extension Assenbly, 12 FEET | | [

1130 730P011 5.000 EACH| 489. 25000 2446. 25| 483. 12000 2415. 60| 495. 00000 2475. 00
Vehi cul ar Signal Head, 12 Inch, 3 [ | [
Section, Type |ncandescent [ | |

1140 730P013 1.000 EACH 669. 50000 669. 50| 883. 08000 883. 08| 1000. 00000 1000. 00

I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 032 -17
TABULATI ON OF BI DS

CALL ORDER : 032 CONTRACT I D : 20020726032 COUNTI ES : CHI LTON
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 05
SET- ASI DE :

( 4 ) 01018 5 ) 23024 I( 6 ) 20023
APAC- ALABAMA, | NC, REGRASS CONSTRUCTI ON COVP | TEN-T CORPORATI ON

2/\

|
LINE NO/ | TEM CODE / ALT | I
| UNI T PRI CE AMOUNT| UNIT PRICE ANMOUNT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT

------------------------------------------ T T

1160 740B000 1117.000 SQFT| 7. 65000 8545. 05| 7. 35000 8209. 95| 12. 50000 13962. 50
Construction Signs | | [

1170 740D000 795.000 EACH| 63. 60000 50562. 00| 60. 90000 48415. 50| 77.00000 61215. 00
Channel i zi ng Druns [ | [

1180 740F002 34.000 EACH 175. 00000 5950. 00| 168. 00000 5712. 00| 325. 00000 11050. 00
Barri cades, Type II1I [ | [

1190 7401 005 17.000 EACH| 375. 00000 6375. 00| 367. 50000 6247. 50| 500. 00000 8500. 00
Varni ng Lights, Type B (Detachabl e Head | | [

1200 740Q000 500. 000 LF | 5. 77000 2885. 00| 3. 90000 1950. 00| 8. 00000 4000. 00
Construction Safety Fence | | [

1210 7410010 1. 000 EACH| 2000. 00000 2000. 00| 3675. 00000 3675. 00| 7500. 00000 7500. 00
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [

1215 745A000 4.000 HOUR| 30. 00000 120. 00| 65. 00000 260. 00| 25. 00000 100. 00
Uni forned Police Oficer | | [

1220 999 000 1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000 1200. 00| 0. 80000 1200. 00
Trai nee Hours At 80 Cents Per Hour | | [

SECTI ON TOTALS | $ 4,229,035. 49| $ 4,242,397.52| $ 4,519,175.48
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02

PAGE : 033 -1
VENDOR RANKI NG

CALL ORDER . 033 CONTRACT I D : 20020726033 COUNTI ES : MBI LE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 09
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : STPAA-0188(500)

for constructing the Planing, Resurfacing, Traffic Stripe
and Cul vert Replacenent on S.R #188 from MP 8.685 to the
east end of the Coden Bayou Bridge in Coden. Length 3.316

m.
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 23011 HOSEA O. VEEAVER & SONS, | NC. $ 707, 541. 48 100. 0000%
2 13008 MOBI LE ASPHALT COVPANY, LLC $ 736, 610. 40 104. 1084%
3 20044 FRANK TURNER CONSTRUCTI ON CO., | NC. $ 827, 163. 23 116. 9067%
4 23007 M C. WLLIAMS CONTRACTI NG CO., | NC $ 904, 799. 93 127. 8794%
5 01039 JAMES H. ADAMS & SON CONSTRUCTI ON COVPANY, | NC. $ 989, 401. 50 139. 8365%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 033 -2
TABULATI ON OF BI DS

CALL ORDER : 033 CONTRACT D : 20020726033 COUNTI ES : MOBI LE
LETTI NG DATE : 07/26/02 10:00 AM DISTRICT  : 09
SET- ASI DE :
( 1 ) 23011 [( 2 ) 13008 (3 ) 20044

I

| HOSEA O. WEAVER & SONS, | NC | MOBI LE ASPHALT COMPANY, LLC | FRANK TURNER CONSTRUCTI ON CO.,
LINE NO/ | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

Super pave Bitum nous Concrete Waring
Surface Layer, Leveling ,1/2" Maxi mum
Aggregate Size Mx, ESAL Range C/D

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 206B000 LUMP| 1873. 16000 1873. 16| 11707. 05000 11707. 05| 20000. 00000 20000. 00
Removal O O d Box Culvert, Station STA | | [
12+00 [ | [
0020 2060001 115. 000 SQYD| 13. 49000 1551. 35| 11. 70000 1345. 50| 10. 00000 1150. 00
Renovi ng Concrete Pavenent | | |
0030 206E000 4.000 EACH 149. 81000 599. 24| 117. 05000 468. 20| 75. 00000 300. 00
Renovi ng Headwal | s | | |
0040 214A000 500. 000 CUYD| 4.28000 2140. 00| 7.00000 3500. 00| 8. 00000 4000. 00
Structure Excavation | | |
0050 214B001 450. 000 CUYD| 36. 86000 16587. 00| 35. 10000 15795. 00| 35. 00000 15750. 00
Foundati on Backfill, Commerci al | | |
0060 301A012 120. 000 SQYD| 13. 44000 1612. 80| 11. 70000 1404. 00| 7.10000 852. 00
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thi ckness | | [
0070 401A000 120. 000 SQYD| 0. 52000 62. 40| 6. 35000 762. 00| 1. 50000 180. 00
Bi t um nous Treatment A | | |
0080 405A000 3980. 000 GAL | 1. 13000 4497. 40| 0. 90000 3582. 00| 1. 00000 3980. 00
Tack Coat [ | [
0090 408A052 29160. 000 SQYD| 1. 17000 34117. 20| 0. 25000 7290. 00| 1. 64000 47822. 40
Pl ani ng Exi sting Pavenent | [
(Approxi mately 1.10" Thru 2.0" Thick) [ | [
0100 424A360 3112.000 TON | 31. 99000 99552. 88| 39. 50000 122924. 00| 38. 91000 121087. 92
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0110 424A361 1100. 000 TON | 35. 49000 39039. 00| 38. 15000 41965. 00| 41. 45000 45595. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0120 424A363 5.000 TON | 84. 50000 422. 50| 226. 80000 1134. 00| 333. 08000 1665. 40
Super pave Bitum nous Concrete Wearing [ | |
Surface Layer, Patching ,1/2" Maxi mum | | |
Aggregate Size Mx, ESAL Range C/D | | |
0130 424A366 5.000 TON | 134. 86000 674. 30| 207. 90000 1039. 50| 333. 08000 1665. 40
I I I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 033 -3
TABULATI ON OF BI DS

CALL ORDER : 033 CONTRACT D : 20020726033 COUNTI ES : MOBI LE
LETTI NG DATE : 07/26/02 10:00 AM DISTRICT  : 09
SET- ASI DE :
( 1 ) 23011 [( 2 ) 13008 (3 ) 20044

I

| HOSEA O. WEAVER & SONS, | NC | MOBI LE ASPHALT COMPANY, LLC | FRANK TURNER CONSTRUCTI ON CO.,
LINE NO/ | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ T T

0140 424B651 5614. 000 TON | 29. 75000 167016. 50| 34. 60000 194244. 40| 36. 45000 204630. 30
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range C/' D [ | [

0150 424B655 50. 000 TON | 53. 14000 2657. 00| 50. 65000 2532. 50| 130. 62000 6531. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |

0160 424B659 100. 000 TON | 51. 07000 5107. 00| 37. 75000 3775. 00| 80. 62000 8062. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |

0170 424B681 1290. 000 TON | 31. 19000 40235. 10| 37. 40000 48246. 00| 42.82000 55237. 80
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range C/' D [ | [

0180 428B000 7950. 000 LF | 0. 05000 397. 50| 0. 01000 79. 50| 0. 20000 1590. 00
Scoring Bitum nous Pavenent Surface By | | |
Rol I'i ng | | |

0190 450A017 117. 000 SQYD| 34. 36000 4020. 12| 35. 10000 4106. 70| 77.00000 9009. 00
Plain H gh Early Strength Cenent | | |
Concrete Pavenent, 6 Inches Thick | | |

0200 530B006 96.000 LF | 103. 23000 9910. 08| 232. 95000 22363. 20| 139. 10000 13353. 60
59" Span, 36" Rise Roadway Pipe (O ass | | |
3 RC) | | |

0210 535A410 24.000 LF | 26. 06000 625. 44| 35. 10000 842. 40| 19. 50000 468. 00
15" Side Drain Pipe (ass 3 RC) [ | |
( Ext ensi on) [ | [

0220 535A413 11.000 LF | 46. 65000 513. 15] 59. 70000 656. 70| 55. 20000 607. 20
30" Sidedrain Pipe(Cass 3 RC [ | |
) Ext ensi on [ | [

0230 600A000 LUMP| 40975. 87000 40975. 87| 20000. 00000 20000. 00| 45892. 41000 45892. 41
Mobi | i zati on [ | [

0240 619B271 2.000 EACH 4123. 31000 8246. 62| 4214. 55000 8429. 10| 7370. 00000 14740. 00
59" Span, 36" Ri se Roadway Pi pe End | | |
Treatnment, Cdass 1 (Double Line) | | |

0250 620A000 1. 000 CUYD| 629. 95000 629. 95| 643. 90000 643. 90| 880. 00000 880. 00

I I

M nor Structure Concrete |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
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TABULATI ON OF BI DS

CALL ORDER : 033 CONTRACT D : 20020726033 COUNTI ES : MOBI LE
LETTI NG DATE : 07/26/02 10:00 AM DISTRICT  : 09
SET- ASI DE :
( 1 ) 23011 [( 2 ) 13008 (3 ) 20044

I

| HOSEA O. WEAVER & SONS, | NC | MOBI LE ASPHALT COMPANY, LLC | FRANK TURNER CONSTRUCTI ON CO.,
LINE NO/ | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

I

I

I

I

|

Solid Wiite, Cass 3W Type A Traffic |

Stripe (6" Wde) |
0400 701G129 493.000 LF | 4, 01000 1976. 93

I

I

I

I

I

I

I

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ T T
0260 622A002 21.000 EACH 171. 80000 3607. 80| 470. 00000 9870. 00| 200. 00000 4200. 00
Manhol e Covers Reset (Sanitary) | | |
0270 643B000 18. 000 EACH| 91. 63000 1649. 34| 250. 00000 4500. 00| 100. 00000 1800. 00
Val ve Boxes Reset | | |
0280 650A000 3031. 000 CUYD| 7.12000 21580. 72| 8. 35000 25308. 85| 6. 00000 18186. 00
Topsoi | | | |
0290 652A061 4.000 ACRE| 572. 68000 2290. 72| 514. 45000 2057. 80| 600. 00000 2400. 00
Seeding (M x 3E) | | |
0300 654A000 186. 000 SQYD| 4.01000 745. 86| 4.20000 781. 20| 5. 00000 930. 00
Sol i d Soddi ng | | |
0310 656A000 4.000 ACRE| 572. 68000 2290. 72| 512. 30000 2049. 20| 600. 00000 2400. 00
Mul ching, dass A Type 1 | | |
0320 665F000 50. 000 EACH| 6. 10000 305. 00| 5. 90000 295. 00| 5. 00000 250. 00
Hay Bal es | | |
0330 6653000 240.000 LF | 3. 32000 796. 80| 3. 25000 780. 00| 5. 00000 1200. 00
Silt Fence, Type A | | |
0340 680A000 LUWP| 5737. 54000 5737. 54| 2000. 00000 2000. 00| 7500. 00000 7500. 00
Engi neering Controls [ | [
0350 701C000 6. 000 M LE| 229. 07000 1374. 42| 175. 60000 1053. 60| 200. 00000 1200. 00
Broken Temporary Traffic Stripe [ | [
0360 701C001 27.000 M LE| 286. 34000 7731. 18| 234. 15000 6322. 05| 250. 00000 6750. 00
Solid Tenporary Traffic Stripe | |
0370 701E001 150. 000 LF 1. 15000 172. 50| 0. 60000 90. 00| 1. 00000 150. 00
Solid Tenporary Traffic Stripe (Paint) | |
0380 701E011 75.000 LF 2. 00000 150. 00| 0. 60000 45. 00| 1. 75000 131. 25
Br oken Tenporary Traffic Stripe (Paint) | [
0390 701Gl25 1268. 000 LF 4. 58000 5807. 44| 4.10000 5198. 80| 4. 00000 5072. 00
| |
| 4.10000 2021. 30| 3. 50000 1725. 50
Br oken Yel low, Class 3W Type A Traffic | |
Stripe (6" Wde) | [
0410 701G133 880. 000 LF 4. 58000 4030. 40| 4.10000 3608. 00| 4. 00000 3520. 00
Solid Yellow, Class 3W Type A Traffic | |
Stripe (6" Wde) | [
0420 701H001 2148.000 LF 0. 57000 1224. 36| 0. 60000 1288. 80| 0. 50000 1074. 00
I I

Solid Traffic Stripe Renpved (Plastic)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 033 -5
TABULATI ON OF BI DS

CALL ORDER : 033 CONTRACT D : 20020726033 COUNTI ES : MOBI LE
LETTI NG DATE : 07/26/02 10:00 AM DISTRICT  : 09
SET- ASI DE :
( 1 ) 23011 [( 2 ) 13008 (3 ) 20044

I

| HOSEA O. WEAVER & SONS, | NC | MOBI LE ASPHALT COMPANY, LLC | FRANK TURNER CONSTRUCTI ON CO.,
LINE NO/ | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ T T

0430 701H006 493.000 LF | 0. 69000 340. 17| 0. 60000 295. 80| 0. 60000 295. 80
Broken Traffic Stripe Renoved (Plastic) | | [

0440 702A041 7.000 M LE| 4581. 46000 32070. 22| 4390. 15000 30731. 05| 4000. 00000 28000. 00
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I I

0450 702A042 3.000 M LE| 2290. 73000 6872. 19| 1873. 15000 5619. 45| 2000. 00000 6000. 00
Broken Yellow, Profiled Traffic Stripe | | [
(6" Wde) I I I

0460 702A043 7.000 M LE| 4581. 46000 32070. 22| 4390. 15000 30731. 05| 4000. 00000 28000. 00
Solid Yellow, Profiled Traffic Stripe [ | [
(6" Wde) I I I

0470 702B011 290.000 LF | 2.00000 580. 00| 1. 15000 333. 50| 1. 75000 507. 50
Dotted Profiled Traffic Stripe (6" Wde | | |

0480 703A002 4878. 000 SQFT| 2.00000 9756. 00| 1. 75000 8536. 50| 1. 75000 8536. 50
Traffic Control Markings, Cass 2, Type | | [
A I I I

0490 703B002 811. 000 SQFT| 2.00000 1622. 00| 1. 75000 1419. 25| 1. 75000 1419. 25
Traffic Control Legends, Class 2, Type | | [

0500 7030001 101. 000 SQFT]| 3. 44000 347. 44| 1. 15000 116. 15] 3. 00000 303. 00
Renmoval O Existing Traffic Control [ | |
Mar ki ngs Or Legends (Pl astic) [ | [

0510 703D002 5261. 000 SQFT| 0. 57000 2998. 77| 0. 30000 1578. 30| 0. 50000 2630. 50
Tenporary Traffic Control Markings [ | [
(Paint) I I I

0520 703E002 430. 000 SQFT| 0. 57000 245. 10| 0. 60000 258. 00| 0. 50000 215.00
Tenporary Traffic Control Legends | | |
(Paint) I I I

0530 705A030 77.000 EACH 5. 73000 441. 21| 4.70000 361. 90| 5. 00000 385. 00
Pavenment Markers, Class A-H, Type 2-C | | |

0540 705A032 640. 000 EACH| 5. 73000 3667. 20| 4.70000 3008. 00| 5. 00000 3200. 00
Pavermrent Markers, Class A-H Type 1-B | | |

0550 705A037 498. 000 EACH 5. 73000 2853. 54| 4.70000 2340. 60| 5. 00000 2490. 00
Pavermrent Markers, Class A-H Type 2-D | | |

0560 705A038 365. 000 EACH 5. 73000 2091. 45| 4.70000 1715. 50| 5. 00000 1825. 00
Pavermrent Markers, Cass A-H Type 2-E | | |

0570 730H001 9948.000 LF | 3. 44000 34221. 12| 3. 30000 32828. 40| 3. 00000 29844. 00

I I

Loop Wre |
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TABULATI ON OF BI DS

CALL ORDER : 033 CONTRACT D : 20020726033 COUNTI ES : MOBI LE
LETTI NG DATE : 07/26/02 10:00 AM DISTRICT  : 09
SET- ASI DE :
( 1 ) 23011 [( 2 ) 13008 (3 ) 20044

I

| HOSEA O. WEAVER & SONS, | NC | MOBI LE ASPHALT COMPANY, LLC | FRANK TURNER CONSTRUCTI ON CO.,
LINE NO/ | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ T T

0580 730K000 11. 000 EACH 400. 88000 4409. 68| 383. 10000 4214. 10| 350. 00000 3850. 00
Traffic Signal Junction Box [ | [

0590 730L005 1100. 000 LF | 3. 44000 3784. 00| 3. 30000 3630. 00| 3. 00000 3300. 00
2", Non-Metallic, Conduit | | |

0600 740B000 1318. 000 SQFT| 10. 38000 13680. 84| 10. 30000 13575. 40| 8. 25000 10873. 50
Construction Signs | | |

0610 740D000 50. 000 EACH| 51. 91000 2595. 50| 30. 50000 1525. 00| 58. 00000 2900. 00
Channel i zi ng Druns [ | [

0620 740E000 300. 000 EACH 11. 42000 3426. 00| 11. 00000 3300. 00| 9. 50000 2850. 00
Cones (36 Inches High) | | |

0630 740F002 5.000 EACH| 288. 40000 1442. 00| 195. 30000 976. 50| 160. 00000 800. 00
Barri cades, Type II1I [ | [

0640 740MD01 300. 000 EACH 6. 92000 2076. 00| 7. 30000 2190. 00| 6. 00000 1800. 00
Bal | ast For Cone | | |

0650 7410010 2.000 EACH 707. 77000 1415. 54| 610. 35000 1220. 70| 1800. 00000 3600. 00
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [

SECTI ON TOTALS [ $ 707, 541. 48| $ 736, 610. 40| $ 827, 163. 23
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TABULATI ON OF BI DS

Super pave Bitum nous Concrete Waring
Surface Layer, Leveling ,1/2" Maxi mum
Aggregate Size Mx, ESAL Range C/D

CALL ORDER . 033 CONTRACT I D : 20020726033 COUNTI ES : MBI LE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 4 ) 23007 | ( 5 ) 01039 | ( )
|M C. WLLIAMS CONTRACTING | JAMES H. ADAMS & SON CONSTR |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 206B000 LUMP| 10000. 00000 10000. 00| 15000. 00000 15000. 00|
Removal O O d Box Culvert, Station STA | | [
12+00 [ | [
0020 2060001 115. 000 SQYD| 3. 00000 345. 00| 4.00000 460. 00|
Renovi ng Concrete Pavenent | | |
0030 206E000 4.000 EACH 175. 00000 700. 00| 200. 00000 800. 00|
Renovi ng Headwal | s | | |
0040 214A000 500. 000 CUYD| 6. 00000 3000. 00| 10. 00000 5000. 00|
Structure Excavation | | |
0050 214B001 450. 000 CUYD| 30. 00000 13500. 00| 35. 00000 15750. 00|
Foundati on Backfill, Commerci al | | |
0060 301A012 120. 000 SQYD| 8. 00000 960. 00| 7.00000 840. 00|
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thi ckness | | [
0070 401A000 120. 000 SQYD| 0. 50000 60. 00| 1. 00000 120. 00|
Bi t um nous Treatment A | | |
0080 405A000 3980. 000 GAL | 1. 50000 5970. 00| 2. 00000 7960. 00|
Tack Coat [ | [
0090 408A052 29160. 000 SQYD| 2.00000 58320. 00| 2. 00000 58320. 00|
Pl ani ng Exi sting Pavenent | [
(Approxi mately 1.10" Thru 2.0" Thick) [ | [
0100 424A360 3112.000 TON | 46. 56000 144894, 72| 49. 00000 152488. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0110 424A361 1100. 000 TON | 46. 50000 51150. 00| 49. 00000 53900. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0120 424A363 5.000 TON | 100. 00000 500. 00| 100. 00000 500. 00|
Super pave Bitum nous Concrete Wearing [ | |
Surface Layer, Patching ,1/2" Maxi mum | | |
Aggregate Size Mx, ESAL Range C/D | | |
0130 424A366 5.000 TON | 100. 00000 500. 00| 100. 00000 500. 00|
I I I
I I I
I I I
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TABULATI ON OF BI DS

CALL ORDER . 033 CONTRACT I D : 20020726033 COUNTI ES : MBI LE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 4 ) 23007 | ( 5 ) 01039 | ( )
|M C. WLLIAMS CONTRACTING | JAMES H. ADAMS & SON CONSTR |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0140 424B651 5614. 000 TON | 46. 50000 261051. 00| 49. 00000 275086. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range C/' D [ | [
0150 424B655 50. 000 TON | 50. 00000 2500. 00| 75. 00000 3750. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |
0160 424B659 100. 000 TON | 50. 00000 5000. 00| 60. 00000 6000. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |
0170 424B681 1290. 000 TON | 46. 50000 59985. 00| 53. 00000 68370. 00|
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range C/' D [ | [
0180 428B000 7950. 000 LF | 0. 10000 795. 00| 0. 15000 1192. 50|
Scoring Bitum nous Pavenent Surface By | | |
Rol I'i ng | | |
0190 450A017 117. 000 SQYD| 50. 00000 5850. 00| 60. 00000 7020. 00|
Plain H gh Early Strength Cenent | | |
Concrete Pavenent, 6 Inches Thick | | |
0200 530B006 96.000 LF | 150. 00000 14400. 00| 120. 00000 11520. 00|
59" Span, 36" Rise Roadway Pipe (O ass | | |
3 RC) | | |
0210 535A410 24.000 LF | 90. 00000 2160. 00| 30. 00000 720. 00|
15" Side Drain Pipe (ass 3 RC) [ | |
( Ext ensi on) [ | [
0220 535A413 11.000 LF | 100. 00000 1100. 00| 60. 00000 660. 00|
30" Sidedrain Pipe(Cass 3 RC [ | |
) Ext ensi on [ | [
0230 600A000 LUMP| 15000. 00000 15000. 00| 50000. 00000 50000. 00|
Mobi | i zati on [ | [
0240 619B271 2.000 EACH 1665. 00000 3330. 00| 750. 00000 1500. 00|
59" Span, 36" Ri se Roadway Pi pe End | | |
Treatnment, Cdass 1 (Double Line) | | |
0250 620A000 1. 000 CUYD| 667. 00000 667. 00| 700. 00000 700. 00|
I I

M nor Structure Concrete |
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CALL ORDER : 033 CONTRACT I D : 20020726033 COUNTI ES : MOBI LE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 4 ) 23007 | ( 5 ) 01039 | ( )
|M C. WLLIAMS CONTRACTI NG |JAMES H. ADAMS & SON CONSTR |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0260 622A002 21.000 EACH 350. 00000 7350. 00| 300. 00000 6300. 00|
Manhol e Covers Reset (Sanitary) | | |
0270 643B000 18. 000 EACH| 250. 00000 4500. 00| 150. 00000 2700. 00|
Val ve Boxes Reset | | |
0280 650A000 3031. 000 CUYD| 12. 00000 36372. 00| 10. 00000 30310. 00|
Topsoi | | | |
0290 652A061 4.000 ACRE| 800. 00000 3200. 00| 600. 00000 2400. 00|
Seeding (M x 3E) | | |
0300 654A000 186. 000 SQYD| 5. 00000 930. 00| 5. 00000 930. 00|
Sol i d Soddi ng | | |
0310 656A000 4.000 ACRE| 800. 00000 3200. 00| 600. 00000 2400. 00|
Mul ching, dass A Type 1 | | |
0320 665F000 50. 000 EACH| 5. 00000 250. 00| 5. 00000 250. 00|
Hay Bal es | | |
0330 6653000 240.000 LF | 5. 00000 1200. 00| 5. 00000 1200. 00|
Silt Fence, Type A | | |
0340 680A000 LUWP| 5000. 00000 5000. 00| 25000. 00000 25000. 00|
Engi neering Controls [ | [
0350 7010000 6. 000 M LE| 210. 00000 1260. 00| 300. 00000 1800. 00|
Broken Temporary Traffic Stripe [ | [
0360 7010001 27.000 M LE| 262. 50000 7087. 50| 400. 00000 10800. 00|
Solid Tenporary Traffic Stripe | | |
0370 701E001 150. 000 LF | 1. 05000 157. 50| 1. 00000 150. 00|
Solid Tenporary Traffic Stripe (Paint) | | |
0380 701E011 75.000 LF | 1. 84000 138. 00| 1. 00000 75. 00|
Br oken Tenporary Traffic Stripe (Paint) | | [
0390 701Gl25 1268.000 LF | 4.20000 5325. 60| 3. 00000 3804. 00|
Solid Wiite, Cass 3W Type A Traffic | | |
Stripe (6" Wde) [ | [
0400 701Gl29 493.000 LF | 3. 68000 1814. 24| 3. 00000 1479. 00|
Broken Yellow, C ass 3W Type A Traffic | | [
Stripe (6" Wde) [ | [
0410 701GL33 880.000 LF | 4.20000 3696. 00| 3. 00000 2640. 00|
Solid Yellow, Class 3W Type A Traffic | | [
Stripe (6" Wde) [ | [
0420 701H001 2148.000 LF | 0. 53000 1138. 44| 1. 00000 2148. 00|
I I I

Solid Traffic Stripe Renpved (Plastic)
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CALL ORDER . 033 CONTRACT I D : 20020726033 COUNTI ES : MBI LE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 09
SET- ASI DE :
| ( 4 ) 23007 | ( 5 ) 01039 | ( )
|M C. WLLIAMS CONTRACTING | JAMES H. ADAMS & SON CONSTR |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0430 701H006 493.000 LF | 0. 63000 310. 59| 1. 00000 493. 00|
Broken Traffic Stripe Renoved (Plastic) | | [
0440 702A041 7.000 M LE| 4200. 00000 29400. 00| 3000. 00000 21000. 00|
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I I
0450 702A042 3.000 M LE| 2100. 00000 6300. 00| 3000. 00000 9000. 00|
Broken Yellow, Profiled Traffic Stripe | | [
(6" Wde) I I I
0460 702A043 7.000 M LE| 4200. 00000 29400. 00| 3000. 00000 21000. 00|
Solid Yellow, Profiled Traffic Stripe [ | [
(6" Wde) I I I
0470 702B011 290.000 LF | 1. 84000 533. 60| 2. 00000 580. 00|
Dotted Profiled Traffic Stripe (6" Wde | | |
0480 703A002 4878. 000 SQFT| 1. 84000 8975. 52| 2. 00000 9756. 00|
Traffic Control Markings, Cass 2, Type | | [
A I I I
0490 703B002 811. 000 SQFT| 1. 84000 1492. 24| 2. 00000 1622. 00|
Traffic Control Legends, Class 2, Type | | [
0500 7030001 101. 000 SQFT]| 3. 15000 318. 15] 3. 00000 303. 00|
Renmoval O Existing Traffic Control [ | |
Mar ki ngs Or Legends (Pl astic) [ | [
0510 703D002 5261. 000 SQFT| 0. 53000 2788. 33| 1. 00000 5261. 00|
Tenporary Traffic Control Markings [ | [
(Paint) I I I
0520 703E002 430. 000 SQFT| 0. 53000 227. 90| 1. 00000 430. 00|
Tenporary Traffic Control Legends | | |
(Paint) I I I
0530 705A030 77.000 EACH 5. 25000 404. 25| 6. 00000 462. 00|
Pavenment Markers, Class A-H, Type 2-C | | |
0540 705A032 640. 000 EACH| 5. 25000 3360. 00| 6. 00000 3840. 00|
Pavermrent Markers, Class A-H Type 1-B | | |
0550 705A037 498. 000 EACH 5. 25000 2614. 50| 6. 00000 2988. 00|
Pavermrent Markers, Class A-H Type 2-D | | |
0560 705A038 365. 000 EACH 5. 25000 1916. 25| 6. 00000 2190. 00|
Pavermrent Markers, Cass A-H Type 2-E | | |
0570 730H001 9948.000 LF | 3. 33000 33126. 84| 3. 50000 34818. 00|
I I

Loop Wre |
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CALL ORDER . 033 CONTRACT I D : 20020726033 COUNTI ES : MBI LE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 4 ) 23007 | ( 5 ) 01039 | ( )
|M C. WLLIAMS CONTRACTING | JAMES H. ADAMS & SON CONSTR |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0580 730K000 11. 000 EACH 388. 50000 4273. 50| 400. 00000 4400. 00|
Traffic Signal Junction Box [ | [
0590 730L005 1100. 000 LF | 3. 33000 3663. 00| 3. 50000 3850. 00|
2", Non-Metallic, Conduit | | |
0600 740B000 1318. 000 SQFT| 10. 82000 14260. 76| 12. 00000 15816. 00|
Construction Signs | | |
0610 740D000 50. 000 EACH| 83. 25000 4162. 50| 50. 00000 2500. 00|
Channel i zi ng Druns [ | [
0620 740E000 300. 000 EACH 21. 00000 6300. 00| 10. 00000 3000. 00|
Cones (36 Inches High) | | |
0630 740F002 5.000 EACH| 189. 00000 945. 00| 350. 00000 1750. 00|
Barri cades, Type II1I [ | [
0640 740MD01 300. 000 EACH 6. 30000 1890. 00| 6. 00000 1800. 00|
Bal | ast For Cone | | |
0650 7410010 2.000 EACH 1890. 00000 3780. 00| 5000. 00000 10000. 00|
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [
SECTI ON TOTALS [ $ 904, 799. 93| $ 989, 401. 50| $ 0.00
------------------------------------------ T T
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VENDOR RANKI NG

CALL ORDER : 035 CONTRACT I D : 20020726035
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 01
CONTRACT TI ME : 60

CONTRACT DESCRI PTI ON :
for constructing the Resurfacing and Traffic Stripe on
C. R #31 from an Unnaned Branch northeast of Ellisville to

U S #411 and on C R #75 from S. R #68 to C. R #82 in Hurl ey.

Length - 4.349 m.

SET- ASI DE :
VENDOR
RANK  NUVBER NAME
1 07002 GOCD HOPE CONTRACTI NG CO., | NC
2 13022 MCCARTNEY CONSTRUCTI ON CO., | NC

COUNTI ES : CHEROKEE
Wor ki ng Days (avai |l abl e days)
PROJECT(S) : STPAA-1005(200)

STPAA- 1015( 200)

$ 403, 337. 93
$ 435, 298. 10

100. 0000%
107. 9239%
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CALL ORDER : 035 CONTRACT I D : 20020726035 COUNTI ES : CHEROKEE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 01
SET- ASI DE :
[( 1 ) 07002 [( 2 ) 13022 | ( )
| GOOD HOPE CONTRACTI NG CO., | MCCARTNEY CONSTRUCTI ON CO., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 401B108 56144. 000 SQYD| 0.67220 37740. 00| 0. 65000 36493. 60
Bi t um nous Treatment G (Wth Pol yner | | |
Addi tive) | | |
0020 405A000 1250. 000 GAL | 1. 10000 1375. 00| 1. 25000 1562. 50
Tack Coat [ | [
0030 429A201 2125.000 TON | 38. 21000 81196. 25| 36. 00000 76500. 00
| mproved Bitum nous Concrete Wari ng | | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range A [ | [
0040 429A206 200. 000 TON | 34. 10000 6820. 00| 39. 00000 7800. 00
| mproved Bitum nous Concrete Wari ng | | |
Surface Layer, Leveling, 1/2" Maxi mnum | | [
Aggregate Size M x, ESAL Range A [ | [
0050 429A221 2740.000 TON | 38. 21000 104695. 40| 36. 00000 98640. 00
| mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size M x, ESAL Range B [ | [
0060 429A226 200. 000 TON | 34. 10000 6820. 00| 39. 00000 7800. 00
| mproved Bitumi nous Concrete Wari ng | | |
Surface Layer, Leveling, 1/2" Maxi mum | | [
Aggregate Size Mx, ESAL Range B [ | [
0070 429B202 4292.000 TON | 25. 84000 110905. 28| 31. 00000 133052. 00
| mproved Bitum nous Concrete Bi nder | | |
Layer, 1 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range A [ | [
0080 600A000 LUMP| 8010. 00000 8010. 00| 26000. 00000 26000. 00
Mobi | i zati on [ | [
0090 630A001 100. 000 LF | 11. 00000 1100. 00| 11. 00000 1100. 00
Steel Beam Cuardrail, Cass A Type 2 [ | |
0100 630A004 200.000 LF | 14. 00000 2800. 00| 14. 00000 2800. 00
Steel Beam Cuardrail, Cass B, Type 2 [ | |
0110 6300022 4.000 EACH 1800. 00000 7200. 00| 1800. 00000 7200. 00
Guardrail End Anchor, Type Speci al [ | |
0120 6300070 4.000 EACH 1350. 00000 5400. 00| 1350. 00000 5400. 00
I I I

Guardrail End Anchor, Type 10 Series



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 035 -3
TABULATI ON OF BI DS

CALL ORDER : 035 CONTRACT I D : 20020726035 COUNTI ES : CHEROKEE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 01
SET- ASI DE :
|[( 1 ) 07002 [( 2 ) 13022 | ( )
| GOOD HOPE CONTRACTI NG CO., | MCCARTNEY CONSTRUCTI ON CO., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ s
0130 701A031 9.000 M LE 890. 00000 8010. 00| 890. 00000 8010. 00|
Solid Wiite, Class 2, Type A Traffic | | [
Stripe (0.06" Thick) | | [
0140 701A035 7.000 M LE| 1050. 00000 7350. 00| 1050. 00000 7350. 00|
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) | | [
0150 701A045 2.000 M LE| 640. 00000 1280. 00| 640. 00000 1280. 00|
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) | | [
0160 7010000 5.000 M LE] 340. 00000 1700. 00| 340. 00000 1700. 00|
Broken Temporary Traffic Stripe [ | [
0170 7010001 17.000 M LE]| 380. 00000 6460. 00| 380. 00000 6460. 00|
Solid Tenporary Traffic Stripe | | [
0180 703A002 270.000 SQFT| 5. 00000 1350. 00| 5. 00000 1350. 00|
Traffic Control Markings, Cass 2, Type | | [
A I I I
0190 740B000 400. 000 SQFT| 7. 69000 3076. 00| 12. 00000 4800. 00|
Construction Signs | | [
0200 740E000 50. 000 EACH| 1. 00000 50. 00| 0. 00000 0. 00|
Cones (36 Inches High) | | [
SECTI ON TOTALS [ $ 403, 337. 93] $ 435, 298. 10| $ 0.00
------------------------------------------ s
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VENDOR RANKI NG

CALL ORDER : 036 CONTRACT I D : 20020726036 COUNTI ES : CHOCTAW
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 70 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : ACGBBRZ- 1200( 200)

for constructing the Bridge Replacenment (Precast) on C R #9
at Surveyors Creek northeast of Barrytown. Length 0.038 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 02088 B & B ENG NEERI NG & DESI GN $ 323, 375. 00 100. 0000%
2 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 383, 291. 56 118. 5285%
3 13099 MCINNI'S, LLC $ 408, 200. 44 126. 2313%
4 14005 G W NORRELL CONTRACTI NG COVPANY, | NC. $ 443, 159. 50 137. 0420%
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CALL ORDER : 036 CONTRACT I D : 20020726036 COUNTI ES : CHOCTAW
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 08
SET- ASI DE :

( 1 ) 02088 2 ) 03001 (3 ) 13099
B & B ENG NEERI NG & DESI GN ARK CONSTRUCTION CO., INC [MCINNI'S, LLC

o~

I
I
LINE NO/ | TEM CODE / ALT |
I

Precast Concrete Barrier Rail |
I nternmedi ate Section, 34'-0" Long [

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 206A000 LUMP| 30000. 00000 30000. 00| 20000. 00000 20000. 00| 40000. 00000 40000. 00
Removal O A d Bridge, Station 9+48.77 | | |
0020 210A000 425.000 CUYD| 1. 00000 425. 00| 6. 00000 2550. 00| 6. 00000 2550. 00
Uncl assi fied Excavation | |
0030 502A000 130.000 LB | 1. 00000 130. 00| 1. 87000 243. 10| 1. 00000 130. 00
St eel Rei nforcenent | | |
0040 505MD00 1280.000 LF | 16. 00000 20480. 00| 26. 00000 33280. 00| 20. 00000 25600. 00
Steel Piling Furnished And [ | [
Dri ven( HP10x42) | | |
0050 505MD02 400. 000 LF | 18. 00000 7200. 00| 28. 00000 11200. 00| 22. 00000 8800. 00
Steel Piling Furnished And Driven (HP [ | [
12 x 53) [ | [
0060 507A000 2.000 EACH 2000. 00000 4000. 00| 2700. 00000 5400. 00| 2376. 00000 4752. 00
Wre Rope Abutment Anchor Assenbly | | |
0070 510D001 36.000 CUYD| 350. 00000 12600. 00| 275. 00000 9900. 00| 200. 00000 7200. 00
Bri dge Substructure Concrete, Cass E | | |
0080 511A000 77.000 EACH 50. 00000 3850. 00| 68. 00000 5236. 00| 76. 03000 5854. 31
El astoneric Bearings, Type 1 | | [
0090 512A014 2.000 EACH 3000. 00000 6000. 00| 3700. 00000 7400. 00| 3471. 35000 6942. 70
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde By 1'-8" Deep By 33'-0" Long [ | |
0100 512B004 5.000 EACH| 3300. 00000 16500. 00| 3650. 00000 18250. 00| 3392. 11000 16960. 55
Precast Concrete Internedi ate Bent Caps | | |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long| | [
0110 5120004 36.000 EACH| 2800. 00000 100800. 00| 3000. 00000 108000. 00| 3238. 92000 116601. 12
Precast Concrete Type 1 Span Secti on, [ | |
3 -6" Wde By 1'-9" Deep By 34'-0" Long | | |
0120 5120007 12. 000 EACH| 2800. 00000 33600. 00| 3200. 00000 38400. 00| 3821. 65000 45859. 80
Precast Concrete Type 2C Span Section, | | |
3 -6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0130 512D002 4.000 EACH 2800. 00000 11200. 00| 3200. 00000 12800. 00| 3875. 93000 15503. 72
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0140 512D005 8.000 EACH 2800. 00000 22400. 00| 3300. 00000 26400. 00| 3882. 54000 31060. 32
I I
I I
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CALL ORDER : 036 CONTRACT I D : 20020726036 COUNTI ES : CHOCTAW
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 08
SET- ASI DE :

( 1 ) 02088 2 ) 03001 (3 ) 13099
B & B ENG NEERI NG & DESI GN ARK CONSTRUCTION CO., INC [MCINNI'S, LLC

o~

I
I
LINE NO/ | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT

------------------------------------------ T T

0150 512E000 16. 000 EACH| 300. 00000 4800. 00| 400. 00000 6400. 00| 288. 42000 4614. 72
Precast Concrete Abutnent Panels, Type | | [
Al |

0160 512F000 8.000 EACH 375. 00000 3000. 00| 500. 00000 4000. 00| 471. 08000 3768. 64
Precast Concrete Wng Panels, Type W | | |

0170 512@000 4.000 EACH 400. 00000 1600. 00| 500. 00000 2000. 00| 529. 14000 2116. 56
Precast Concrete Abutnent Wng Cap Pane | | |

0180 600A000 LUMP| 17500. 00000 17500. 00| 47970. 96000 47970. 96| 40000. 00000 40000. 00
Mobi | i zati on [ | [

0190 6100001 405.000 TON | 25. 00000 10125. 00| 25. 00000 10125. 00| 26. 00000 10530. 00
Loose Riprap, Cass 2 | | |

0200 610D002 410. 000 SQYD| 1. 50000 615. 00| 2. 25000 922. 50| 3. 00000 1230. 00
Filter Blanket, Ceotextile (Non-Wven) | | |

0210 6300003 4.000 EACH 1200. 00000 4800. 00| 935. 00000 3740. 00| 1100. 00000 4400. 00
Guardrail End Anchor, Type 13 [ | [

0220 6300070 4.000 EACH 1400. 00000 5600. 00| 1270. 00000 5080. 00| 1250. 00000 5000. 00
Guardrail End Anchor, Type 10 Series [ | [

0230 665F000 50. 000 EACH| 5. 00000 250. 00| 4.00000 200. 00| 6. 00000 300. 00
Hay Bal es | | |

0240 6653000 170.000 LF | 5. 00000 850. 00| 3. 00000 510. 00| 7. 00000 1190. 00
Silt Fence, Type A | | |

0250 6653001 208.000 LF | 5. 00000 1040. 00| 3. 00000 624. 00| 7. 00000 1456. 00
Silt Fence, Type B | | |

0260 680A000 LUMP| 2000. 00000 2000. 00| 1200. 00000 1200. 00| 3500. 00000 3500. 00
Engi neering Controls [ | [

0270 740B000 40. 000 SQFT| 14. 00000 560. 00| 9. 50000 380. 00| 12. 00000 480. 00
Construction Signs | |

0280 740F002 4.000 EACH 300. 00000 1200. 00| 170. 00000 680. 00| 300. 00000 1200. 00
Barri cades, Type |I1I [ | [

0290 7401 005 2.000 EACH 125. 00000 250. 00| 200. 00000 400. 00| 300. 00000 600. 00
Varni ng Lights, Type B (Detachabl e Head | | [

SECTI ON TOTALS [ $ 323, 375. 00| $ 383, 291. 56| $ 408, 200. 44
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 036 -4
TABULATI ON OF BI DS

CALL ORDER : 036 CONTRACT I D : 20020726036 COUNTI ES : CHOCTAW
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 08
SET- ASI DE :
|( 4 ) 14005 [ ( ) | ( )
| G W NORRELL CONTRACTI NG C | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I
0010 206A000 LUMP| 40000. 00000 40000. 00
Renmoval OF A d Bridge, Station 9+48.77
0020 210A000 425.000 CUYD| 5. 00000 2125. 00
Uncl assi fi ed Excavation
0030 502A000 130.000 LB | 0. 55000 71.50
St eel Rei nf orcenment |
0040 505MD0O0 1280.000 LF | 18. 00000 23040. 00
Steel Piling Furnished And [
Driven(HP10x42) |
0050 505MD02 400.000 LF | 20. 00000 8000. 00
Steel Piling Furnished And Driven (HP
12 x 53) [
0060 507A000 2.000 EACH 3000. 00000 6000. 00
Wre Rope Abutnment Anchor Assenbly
0070 5100001 36.000 CUYD| 600. 00000 21600. 00
Bri dge Substructure Concrete, Cass E |
0080 511A000 77.000 EACH 100. 00000 7700. 00
0090 512A014 2.000 EACH 3400. 00000 6800. 00

Precast Concrete Abutnent Caps, 2'-0" |
Wde By 1'-8" Deep By 33 -0" Long

0100 512B004 5.000 EACH| 3500. 00000 17500. 00
Precast Concrete Internedi ate Bent Caps |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long|

0110 5120004 36.000 EACH| 3800. 00000 136800. 00
Precast Concrete Type 1 Span Secti on, |
3'-6" Wde By 1'-9" Deep By 34'-0" Long |

0120 5120007 12. 000 EACH| 3800. 00000 45600. 00
Precast Concrete Type 2C Span Section, |
3'-6" Wde By 1'- 9" Deep By 34'-0" Long|

0130 512D002 4.000 EACH 3400. 00000 13600. 00
Precast Concrete Barrier Rail End
Section, 34'-0" Long [

0140 512D005 8.000 EACH 3400. 00000 27200. 00
Precast Concrete Barrier Rail |

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
( . I I
El astoneric Bearings, Type 1 | | [
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| |
I nternmedi ate Section, 34'-0" Long [ | |
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CALL ORDER : 036 CONTRACT I D : 20020726036 COUNTI ES : CHOCTAW
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 08
SET- ASI DE
|( 4 ) 14005 [ ( ) | ( )
| G W NORRELL CONTRACTI NG C | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0150 512E000 16. 000 EACH| 600. 00000 9600. 00| [
Precast Concrete Abutnent Panels, Type | | |
Al I I
0160 512F000 8.000 EACH 675. 00000 5400. 00| |
Precast Concrete Wng Panels, Type W | | [
0170 512@000 4.000 EACH 750. 00000 3000. 00| |
Precast Concrete Abutnent Wng Cap Pane | | |
0180 600A000 LUMP| 35000. 00000 35000. 00| |
Mobi | i zati on | | [
0190 6100001 405.000 TON | 35. 00000 14175. 00| |
Loose Riprap, Cass 2 | | [
0200 610D002 410. 000 SQYD| 3. 00000 1230. 00| |
Filter Blanket, Ceotextile (Non-Wven) | | [
0210 6300003 4.000 EACH 935. 00000 3740. 00| |
Guardrail End Anchor, Type 13 | | [
0220 6300070 4.000 EACH 1270. 00000 5080. 00| |
Guardrail End Anchor, Type 10 Series | | [
0230 665F000 50. 000 EACH| 3. 50000 175. 00| |
Hay Bal es [ | [
0240 6653000 170.000 LF | 3. 50000 595. 00| |
Silt Fence, Type A | | [
0250 6653001 208.000 LF | 3. 50000 728. 00| |
Silt Fence, Type B | | [
0260 680A000 LUMP| 5000. 00000 5000. 00| |
Engi neering Controls | | [
0270 740B000 40. 000 SQFT| 20. 00000 800. 00| |
Construction Signs | | [
0280 740F002 4.000 EACH 400. 00000 1600. 00| |
Barri cades, Type |1 | | [
0290 7401 005 2.000 EACH 500. 00000 1000. 00| |
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 443, 159. 50| $ 0. 00| $ 0.00
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON

CALL ORDER . 037 CONTRACT I D :

LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT :
CONTRACT TI ME :

CONTRACT DESCRI PTI ON :

for constructing the Bridge Replacenents (2)(Bridge

Cul verts) and Approaches on Airport Road over O d Town Creek

sout hwest of Lineville
and on McKay Road over Mad Indian Creek northeast of
Lineville. Length - 0.036 m.

VENDOR RANKI NG
20020726037

Wor ki ng Days

COUNTI ES :

(avai |l abl e days)
PRQIECT( S)

CLAY

DATE : 07/29/02
PAGE : 037 -1

ACGBBRZ- 1400( 202)

ACGBBRZ- 1400( 203)

SET- ASI DE :
VENDOR
RANK  NUVBER NAME
1 23068 WAI TES CONSTRUCTI ON COMPANY, | NC.
2 04009 W W DYAR & SONS, | NC
3 16032 PRI CHARD CONSTRUCTI ON COVPANY
4 12019 LEVERETT CONSTRUCTI ON COVPANY

341, 297. 86
366, 671. 28
413, 215. 00
429, 749. 80

100. 0000%
107. 4344%
121. 0717%
125. 9163%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 037 -2
TABULATI ON OF BI DS

Super pave Bitum nous Concrete Base
Layer, Wdening, 1 1/2" Maxi num
Aggregate Size Mx, ESAL Range A/B

CALL ORDER . 037 CONTRACT I D : 20020726037 COUNTI ES : CLAY
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 1 ) 23068 | ( 2 ) 04009 | ( 3 ) 16032
| WAI TES CONSTRUCTI ON COMPANY | W W DYAR & SONS, | NC. | PRI CHARD CONSTRUCTI ON COVPANY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUMP| 9000. 00000 9000. 00| 11600. 00000 11600. 00| 15000. 00000 15000. 00
Clearing & Grubbing (Approximately 1 | | [
Acre) [ | [
0020 206D000 268.000 LF | 15. 00000 4020. 00| 10. 00000 2680. 00| 65. 00000 17420. 00
Renovi ng Pi pe | | |
0030 210A000 920. 000 CuUYD| 7.50000 6900. 00| 6. 00000 5520. 00| 12. 00000 11040. 00
Uncl assi fi ed Excavation | | [
0040 210D001 475.000 CUYD| 10. 00000 4750. 00| 10. 00000 4750. 00| 15. 00000 7125. 00
Borrow Excavation (Loose Truckbed [ | [
Measur enent ) [ | [
0050 214A000 427.000 CUYD| 12. 00000 5124. 00| 11. 00000 4697. 00| 10. 00000 4270. 00
Structure Excavation | | [
0060 214B001 193. 000 CUYD| 23. 50000 4535. 50| 26. 40000 5095. 20| 32. 00000 6176. 00
Foundati on Backfill, Commerci al | | |
0070 230A000 2.000 RBST| 1870. 00000 3740. 00| 1836. 00000 3672. 00| 2000. 00000 4000. 00
Roadbed Processing | | [
0080 301A012 652. 000 SQYD| 13. 20000 8606. 40| 13. 00000 8476. 00| 15. 00000 9780. 00
Crushed Aggregate Base Course, Type B, | | [
Pl ant M xed, 6" Conpacted Thi ckness | | [
0090 401A000 242.000 SQvYD| 3. 20000 774. 40| 3. 14000 759. 88| 5. 00000 1210. 00
Bi t um nous Treatment A | | [
0100 405A000 2.000 GAL | 11. 00000 22. 00| 10. 80000 21. 60| 100. 00000 200. 00
Tack Coat | | |
0110 424A341 38.000 TON | 192. 50000 7315. 00| 189. 00000 7182. 00| 200. 00000 7600. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range A/B [ | [
0120 424B637 28.000 TON | 247. 50000 6930. 00| 243. 00000 6804. 00| 250. 00000 7000. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer 1 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range A/B [ | [
0130 424C351 8.000 TON | 495. 00000 3960. 00| 486. 00000 3888. 00| 500. 00000 4000. 00
I I I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 037 -3
TABULATI ON OF BI DS

CALL ORDER . 037 CONTRACT I D : 20020726037 COUNTI ES : CLAY
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 1 ) 23068 | ( 2 ) 04009 | ( 3 ) 16032
| WAI TES CONSTRUCTI ON COVPANY | W W DYAR & SONS, | NC. | PRI CHARD CONSTRUCTI ON COMPANY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0140 502A000 84800. 000 LB | 0. 51000 43248. 00| 0. 50000 42400. 00| 0. 55000 46640. 00
St eel Rei nf orcenent | | [
0150 524A011 558. 000 CUYD| 280. 00000 156240. 00| 310. 00000 172980. 00| 325. 00000 181350. 00
Cul vert Concrete (Cast In Place) | | [
0160 600A000 LUMP| 22000. 00000 22000. 00| 32000. 00000 32000. 00| 20000. 00000 20000. 00
Mobi i zati on | | [
0170 610A004 756. 000 SQYD| 26. 66000 20154. 96| 30. 80000 23284. 80| 25. 00000 18900. 00
Loose Riprap, Cass 2, 24" Thick | | |
0180 610D000 756. 000 SQYD| 2.00000 1512. 00| 5. 00000 3780. 00| 6. 50000 4914. 00
Filter Bl anket | | [
0190 650A000 88. 000 CUYD| 12. 00000 1056. 00| 12. 00000 1056. 00| 15. 00000 1320. 00
Topsoi | | | [
0200 652A053 2.000 ACRE| 1500. 00000 3000. 00| 540. 00000 1080. 00| 1000. 00000 2000. 00
Seedi ng (M x 1E) | | |
0210 656A000 2.000 ACRE| 1500. 00000 3000. 00| 540. 00000 1080. 00| 1200. 00000 2400. 00
Mul ching, dass A Type 1 | | [
0220 665F000 400. 000 EACH 10. 00000 4000. 00| 6. 48000 2592. 00| 6. 50000 2600. 00
Hay Bal es | | [
0230 6653000 400. 000 LF | 7. 50000 3000. 00| 3. 00000 1200. 00| 8. 00000 3200. 00
Silt Fence, Type A | | [
0240 680A000 LUMP| 6500. 00000 6500. 00| 4900. 00000 4900. 00| 12000. 00000 12000. 00
Engi neering Controls [ | [
0250 701A004 2.000 M LE| 330. 00000 660. 00| 540. 00000 1080. 00| 1500. 00000 3000. 00
Solid Wiite, Cass 1, Type A Traffic | | |
Stri pe | | [
0260 701A012 2.000 M LE| 330. 00000 660. 00| 540. 00000 1080. 00| 1500. 00000 3000. 00
Solid Yellow, Class 1, Type A Traffic [ | [
Stri pe | | [
0270 7010001 1.000 M LE| 550. 00000 550. 00| 540. 00000 540. 00| 700. 00000 700. 00
Solid Tenporary Traffic Stripe | | [
0280 705A037 6. 000 EACH| 6. 60000 39. 60| 10. 80000 64. 80| 15. 00000 90. 00
Pavermrent Markers, Class A-H Type 2-D | | |
0290 740B000 560. 000 SQFT| 9. 50000 5320. 00| 8. 80000 4928. 00| 15. 00000 8400. 00
Construction Signs | | [
0300 740F002 16. 000 EACH| 185. 00000 2960. 00| 330. 00000 5280. 00| 300. 00000 4800. 00
Barri cades, Type |II [ | [
0310 7401 005 8.000 EACH 215. 00000 1720. 00| 275. 00000 2200. 00| 385. 00000 3080. 00
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 341, 297. 86| $ 366, 671. 28| $ 413, 215. 00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 037 -4
TABULATI ON OF BI DS

I
I
|
Super pave Bitum nous Concrete Waring [
Surface Layer, 3/4" Maxi mum Aggregate |
Size M x, ESAL Range A/'B [
0120 424B637 28.000 TON | 225. 00000 6300. 00
Super pave Bitum nous Concrete Upper [
Bi nder Layer 1 1/2" Maxi num Aggregate |
Size M x, ESAL Range A/'B [
0130 424C351 8.000 TON |
Super pave Bitum nous Concrete Base |
Layer, Wdening, 1 1/2" Maxi num |
Aggregate Size Mx, ESAL Range A/B |

450. 00000 3600. 00

CALL ORDER . 037 CONTRACT I D : 20020726037 COUNTI ES : CLAY
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 04
SET- ASI DE
|( 4 ) 12019 ¢ ) | ( )
| LEVERETT CONSTRUCTI ON COWPA | [
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUMP| 7900. 00000 7900. 00| [
Clearing & Grubbing (Approximately 1 | | |
Acre) I I I
0020 206D000 268.000 LF | 31. 75000 8509. 00| [
Renmovi ng Pi pe [ | [
0030 210A000 920. 000 CuUYD| 11. 50000 10580. 00| |
Uncl assi fi ed Excavation | | |
0040 210D001 475.000 CUYD| 17. 00000 8075. 00| |
Borrow Excavation (Loose Truckbed | | |
Measur enent) | | |
0050 214A000 427.000 CUYD| 8. 00000 3416. 00| |
Structure Excavation | | |
0060 214B001 193. 000 CUYD| 30. 00000 5790. 00| |
Foundati on Backfill, Commerci al | | |
0070 230A000 2.000 RBST| 1700. 00000 3400. 00| |
Roadbed Processing | | |
0080 301A012 652. 000 SQYD| 12. 00000 7824. 00| |
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thi ckness | | [
0090 401A000 242.000 SQvYD| 2.90000 701. 80| |
Bi tuni nous Treatnment A | |
0100 405A000 2.000 GAL 10. 00000 20. 00| |
Tack Coat | [
0110 424A341 38.000 TON 175. 00000 6650. 00| [
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 037 -5
TABULATI ON OF BI DS

CALL ORDER . 037 CONTRACT I D : 20020726037 COUNTI ES : CLAY
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 04
SET- ASI DE
|( 4 ) 12019 ¢ ) | ( )
| LEVERETT CONSTRUCTI ON COWPA | [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ s
0140 502A000 84800. 000 LB | 0. 50000 42400. 00| [
St eel Rei nf or cenent | | |
0150 524A011 558. 000 CUYD| 394. 00000 219852. 00| |
Cul vert Concrete (Cast In Place) | | [
0160 600A000 LUMP| 52000. 00000 52000. 00| |
Mobi | i zati on | | [
0170 610A004 756. 000 SQYD| 22. 00000 16632. 00| |
Loose Riprap, Cass 2, 24" Thick | | [
0180 610D000 756. 000 SQYD| 2. 50000 1890. 00| |
Filter Bl anket | | [
0190 650A000 88. 000 CUYD| 10. 00000 880. 00| |
Topsoi | | | [
0200 652A053 2.000 ACRE]| 1000. 00000 2000. 00] |
Seeding (M x 1E) [ | [
0210 656A000 2.000 ACRE]| 1000. 00000 2000. 00] |
Mul ching, Cass A, Type 1 | | [
0220 665F000 400. 000 EACH 5. 00000 2000. 00| |
Hay Bal es [ | [
0230 665J000 400. 000 LF | 4. 00000 1600. 00| |
Silt Fence, Type A | | [
0240 680A000 LUMP| 2000. 00000 2000. 00| |
Engi neering Controls | | [
0250 701A004 2.000 M LE] 5. 00000 10. 00] |
Solid Wiite, Cass 1, Type A Traffic | | [
Stripe | | |
0260 701A012 2.000 M LE] 500. 00000 1000. 00| |
Solid Yellow, Class 1, Type A Traffic | | [
Stripe | | |
0270 7010001 1.000 M LE] 500. 00000 500. 00| |
Solid Tenporary Traffic Stripe | | [
0280 705A037 6. 000 EACH 10. 00000 60. 00| |
Pavermrent Markers, Class A-H Type 2-D | | |
0290 740B000 560. 000 SOFT| 11. 00000 6160. 00| |
Construction Signs | | [
0300 740F002 16. 000 EACH 275. 00000 4400. 00| [
Barri cades, Type |11 | | [
0310 7401 005 8.000 EACH| 200. 00000 1600. 00| |
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS | $ 429, 749. 80| $ 0. 00| $ 0. 00
------------------------------------------ s



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 038 -1
VENDOR RANKI NG

CALL ORDER . 038 CONTRACT I D : 20020726038 COUNTI ES : CLAY
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 40 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPAA-1413(200)

for constructing the Resurfacing and Traffic Stripe on
C. R #130 fromthe Cay county line to S. R #77 west of
Ashl and. Length - 6.706 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 04013 DUNN CONSTRUCTI ON COVPA ' $ 463, 237. 52 100. 0000%
2 13022 MCCARTNEY CONSTRUCTI ON CO., | NC $ 477, 648. 75 103. 1110%
3 01018 APAC- ALABAMA, | NC. $ 478, 097. 65 103. 2079%

E
5



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 038 -2
TABULATI ON OF BI DS

CALL OCRDER : 038 CONTRACT 1D : 20020726038 COUNTI ES : CLAY
LETTI NG DATE : 07/26/02 10:00 AM DISTRICT  : 04
SET- ASI DE :
( 1 ) 04013 [( 2 ) 13022 (3 ) 01018

I
| DUNN CONSTRUCTI ON CO., INC. | MCCARTNEY CONSTRUCTI ON CO., | APAC- ALABAMA, | NC.

LINE NO/ | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 210D001 1600. 000 CUYD| 10. 23000 16368. 00| 12. 50000 20000. 00| 11. 60000 18560. 00
Borrow Excavation (Loose Truckbed | | |
Measur enent ) [ | |
0020 214A000 26.000 CUYD| 19. 23000 499. 98| 35. 00000 910. 00| 77.54000 2016. 04
Structure Excavation [ | |
0030 214B001 14. 000 CUYD| 36. 06000 504. 84| 50. 00000 700. 00| 147. 52000 2065. 28
Foundati on Backfill, Commerci al | | |
0040 401B108 78705. 000 SQYD| 0. 71000 55880. 55| 0. 60000 47223. 00| 0. 65000 51158. 25
Bi t um nous Treatment G (Wth Pol yner | | |
Addi tive) | | |
0050 405A000 2362.000 GAL | 0. 78000 1842. 36| 0. 00000 0. 00| 0. 50000 1181. 00
Tack Coat [ | [
0060 424A341 6993. 000 TON | 34. 53000 241468. 29| 34. 00000 237762. 00| 37. 58000 262796. 94
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range A/B [ | |
0070 424A346 250. 000 TON | 42. 68000 10670. 00| 40. 00000 10000. 00| 55. 67000 13917.50
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | |
Aggregate Size Mx, ESAL Range A/B | | |
0080 424B640 50. 000 TON | 31. 59000 1579. 50| 70. 00000 3500. 00| 93. 80000 4690. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | |
Aggregate Size Mx, ESAL Range A/B | | |
0090 530A101 48.000 LF | 30. 05000 1442. 40| 65. 00000 3120. 00| 35. 04000 1681. 92
18" Roadway Pipe (Class 3 R C) | | |
( Ext ensi on) [ | |
0100 530A102 28.000 LF | 37. 26000 1043. 28| 80. 00000 2240. 00| 58. 77000 1645. 56
24" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | |
0110 600A000 LUMP| 13102. 00000 13102. 00| 44800. 00000 44800. 00| 4686. 00000 4686. 00
Mobi | i zati on [ | |
0120 619A002 6. 000 EACH| 901. 47000 5408. 82| 650. 00000 3900. 00| 587. 47000 3524.82
18" Roadway Pipe End Treatnent, Class 1 | | |
0130 619A003 3.000 EACH 961. 57000 2884. 71| 700. 00000 2100. 00| 842. 49000 2527. 47
I I

24" Roadway Pipe End Treatment, Class 1 |



Pavenent Markers,

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 038 -3
TABULATI ON OF BI DS
CALL ORDER . 038 CONTRACT I D : 20020726038 COUNTI ES : CLAY
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 04
SET- ASI DE :
| ( 1 ) 04013 | ( 2 ) 13022 | ( 3 ) 01018
| DUNN CONSTRUCTI ON CO., INC. | MCCARTNEY CONSTRUCTI ON CO., | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0140 620A000 8.000 CUYD 360. 59000 2884. 72| 500. 00000 4000. 00| 298. 17000 2385. 36
M nor Structure Concrete | |
0150 630A001 925.000 LF | 14. 17000 13107. 25| 18. 00000 16650. 00| 19. 43000 17972. 75
Steel Beam Cuardrail, Cass A Type 2 [ | |
0160 630A004 325.000 LF | 31. 76000 10322. 00| 15. 75000 5118. 75| 16. 92000 5499. 00
Steel Beam Cuardrail, Cass B, Type 2 [ | |
0170 6300030 1. 000 EACH| 907. 14000 907. 14| 1750. 00000 1750. 00| 1896. 25000 1896. 25
Guardrail End Anchor, Type 9 | [
0180 6300070 19. 000 EACH| 1587. 49000 30162. 31| 1220. 00000 23180. 00| 1312. 00000 24928. 00
Guardrail End Anchor, Type 10 Series [ | [
0190 652A053 4.000 ACRE| 510. 27000 2041. 08| 450. 00000 1800. 00| 768. 75000 3075. 00
Seeding (M x 1E) | | |
0200 656A000 4.000 ACRE| 510. 27000 2041. 08| 450. 00000 1800. 00| 768. 75000 3075. 00
Mul ching, Cass A Type 1 | | |
0210 665F000 200. 000 EACH| 7.21000 1442. 00| 20. 00000 4000. 00| 4.30000 860. 00
Hay Bal es | | |
0220 6653000 200.000 LF | 10. 82000 2164. 00| 7.50000 1500. 00| 8. 24000 1648. 00
Silt Fence, Type A | | |
0230 701A031 14.000 M LE| 997. 86000 13970. 04| 880. 00000 12320. 00| 902. 00000 12628. 00
Solid Wiite, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0240 701A035 10. 000 M LE] 1190. 63000 11906. 30| 1050. 00000 10500. 00| 1076. 25000 10762. 50
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) | | |
0250 701A045 1.000 M LE| 737. 05000 737. 05| 650. 00000 650. 00| 666. 25000 666. 25
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) | | |
0260 7010000 2.000 M LE| 385. 53000 771. 06| 340. 00000 680. 00| 348. 50000 697. 00
Broken Tenporary Traffic Stripe [ | [
0270 7010001 20.000 M LE| 430. 89000 8617. 80| 380. 00000 7600. 00| 389. 50000 7790. 00
Solid Tenporary Traffic Stripe | | |
0280 703A002 210. 000 SQFT| 3. 40000 714. 00| 3. 00000 630. 00| 3. 08000 646. 80
Traffic Control Markings, Cass 2, Type | | [
A I I I
0290 705A032 132. 000 EACH| 5. 67000 748. 44| 5. 00000 660. 00| 5. 13000 677.16
Pavermrent Markers, Class A-H Type 1-B | | |
0300 705A037 660. 000 EACH| 5. 95000 3927. 00| 5. 25000 3465. 00| 5. 38000 3550. 80
I I

Class A-H Type 2-D |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 038 -4
TABULATI ON OF BI DS

CALL OCRDER : 038 CONTRACT 1D : 20020726038 COUNTI ES : CLAY
LETTI NG DATE : 07/26/02 10:00 AM DISTRICT  : 04
SET- ASI DE :
( 1 ) 04013 [( 2 ) 13022 (3 ) 01018

I
| DUNN CONSTRUCTI ON CO., INC. | MCCARTNEY CONSTRUCTI ON CQO., | APAC- ALABAMA, | NC.

LINE NO/ | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ T T

0310 740B000 240. 000 SQFT| 8. 71000 2090. 40| 12. 50000 3000. 00| 7.90000 1896. 00
Construction Signs | | |

0320 740E000 50. 000 EACH| 1. 20000 60. 00| 1. 00000 50. 00| 12. 50000 625. 00
Cones (36 Inches High) | | |

0330 740MD01 50. 000 EACH| 1. 20000 60. 00| 1. 00000 50. 00| 8. 00000 400. 00
Bal | ast For Cone | | |

0340 7400000 1.000 EACH| 1869. 12000 1869. 12| 1990. 00000 1990. 00| 5968. 00000 5968. 00
Pi |l ot Car | | |

SECTI ON TOTALS | $ 463, 237. 52| $ 477, 648. 75| $ 478, 097. 65



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 040 -1
VENDOR RANKI NG

CALL ORDER . 040 CONTRACT I D : 20020726040 COUNTI ES : DALE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT © 07
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : STPNU-2313(200)
for constructing the Resurfacing and Traffic Stripe on STPNU- 2312 (200)

C R #18 fromS. R #53 (U. S. #231) to S. R #27 near Browns
Crossroads and on C.R #21 from S. R #123 to the Ozark city
limts. Length 5.324 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW Bl D
1 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 369, 529. 23 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 406, 487. 18 110. 0014%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 040 -2
TABULATI ON OF BI DS

CALL ORDER . 040 CONTRACT I D : 20020726040 COUNTI ES : DALE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT © 07
SET- ASI DE
| ( 1 ) 23024 | ( 2 ) 01018 | ( )
| W REGRASS CONSTRUCTI ON COWP | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 206D001 356.000 LF | 2.00000 712. 00| 2. 00000 712. 00|
Renmovi ng Guardrai | [ | [
0020 401B100 41416. 000 SQYD| 0. 69000 28577. 04| 0. 58000 24021. 28|
Bi t um nous Treatnment E (Wth Pol yner | | |
Addi tive) | | |
0030 405A000 1750. 000 GAL | 1. 64000 2870. 00| 1. 89000 3307. 50|
Tack Coat [ | [
0040 429A201 2065. 000 TON | 38. 15000 78779. 75| 42.78000 88340. 70|
| mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size M x, ESAL Range A [ | [
0050 429A206 1250. 000 TON | 38. 65000 48312. 50| 42.71000 53387. 50|
| mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maxi mum | | [
Aggregate Size M x, ESAL Range A [ | [
0060 429A221 3400. 000 TON | 38. 15000 129710. 00| 41. 31000 140454. 00|
| mproved Bitumi nous Concrete Waring | | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size M x, ESAL Range B [ | [
0070 429A226 300. 000 TON | 41. 00000 12300. 00| 57. 98000 17394. 00|
| mproved Bitum nous Concrete Wari ng | | |
Surface Layer, Leveling, 1/2" Maximnum | | [
Aggregate Size Mx, ESAL Range B [ | [
0080 429B205 50. 000 TON | 50. 00000 2500. 00| 84. 89000 4244, 50|
| mproved Bitum nous Concrete Bi nder | | |
Layer, Patching, 1" Maxi mum Aggregate [ | [
Size M x, ESAL Range A [ | [
0090 429B225 50. 000 TON | 50. 00000 2500. 00| 84. 89000 4244, 50|
| mproved Bitum nous Concrete Bi nder | | |
Layer, Patching, 1" Maxi mum Aggregate [ | [
Size M x, ESAL Range B [ | [
0100 600A000 LUMP| 8500. 00000 8500. 00| 19715. 00000 19715. 00|
Mobi | i zati on [ | [
0110 630A001 450.000 LF | 11. 88000 5346. 00| 12. 00000 5400. 00|
I I I

Steel Beam Cuardrail, Cass A Type 2



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 040 -3
TABULATI ON OF BI DS

CALL ORDER . 040 CONTRACT I D : 20020726040 COUNTI ES : DALE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT © 07
SET- ASI DE :
| ( 1 ) 23024 | ( 2 ) 01018 | ( )
| W REGRASS CONSTRUCTI ON COWP | APAC- ALABAMA, | NC. [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0120 630A015 350.000 LF | 14. 11000 4938. 50| 17. 00000 5950. 00|
Steel Beam Cuardrail, Cass B, Type 2 [ | |
(Steel Posts) [ | [
0130 6300022 4.000 EACH 1089. 00000 4356. 00| 1100. 00000 4400. 00|
Guardrail End Anchor, Type Speci al | | [
0140 6300070 4.000 EACH 1262. 25000 5049. 00| 1150. 00000 4600. 00|
Guardrail End Anchor, Type 10 Series [ | [
0150 701A031 10. 000 M LE] 835. 80000 8358. 00| 875. 00000 8750. 00|
Solid Wiite, Class 2, Type A Traffic | | [
Stripe (0.06" Thick) | | [
0160 701A035 8.000 M LE| 955. 20000 7641. 60| 925. 00000 7400. 00|
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) | | [
0170 701A045 2.000 M LE| 537. 30000 1074. 60| 500. 00000 1000. 00|
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) | | [
0180 7010000 4.000 M LE| 248. 75000 995. 00| 250. 00000 1000. 00|
Broken Temporary Traffic Stripe [ | [
0190 7010001 16.000 M LE] 268. 65000 4298. 40| 265. 00000 4240. 00|
Solid Tenporary Traffic Stripe | | [
0200 703A002 162. 000 SQFT]| 1. 79000 289. 98| 2. 00000 324. 00|
Traffic Control Markings, Cass 2, Type | | [
A I I I
0210 705A032 209. 000 EACH| 4.38000 915. 42| 4. 35000 909. 15|
Pavermrent Markers, Class A-H Type 1-B | | |
0220 705A037 368. 000 EACH 4.58000 1685. 44| 4. 35000 1600. 80|
Pavermrent Markers, Class A-H Type 2-D | | |
0230 740B000 535. 000 SOQFT| 12. 00000 6420. 00| 7. 35000 3932. 25|
Construction Signs | | [
0240 740E000 20. 000 EACH 12. 50000 250. 00| 5. 00000 100. 00|
Cones (36 Inches High) | | |
0250 740MD01 20. 000 EACH 7.50000 150. 00| 3. 00000 60. 00|
Bal | ast For Cone | | |
0260 7400000 2.000 EACH 1500. 00000 3000. 00| 500. 00000 1000. 00|
Pil ot Car | | [
SECTI ON TOTALS [ $ 369, 529. 23] $ 406, 487. 18| $ 0.00
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 041 -1
VENDOR RANKI NG

CALL ORDER : 041 CONTRACT I D : 20020726041 COUNTI ES : DALLAS
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 06
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : STPAA-2405(200)
for constructing the Resurfacing and Traffic Stripe on
CR#7 fromC R #62 to C R #12 at Pleasant Hill. Length
5.132 m .
SET- ASI DE
VENDOR TOTAL % OVER
RANK  NUMBER NAME BI D LOW BI D
1 01023 ASPHALT CONTRACTORS, | NC. $ 422, 500. 50 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 508, 742. 71 120. 4123%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 041 -2
TABULATI ON OF BI DS

Mobi li zation

CALL ORDER . 041 CONTRACT I D : 20020726041 COUNTI ES : DALLAS
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 06
SET- ASI DE :
| ( 1 ) 01023 | ( 2 ) 01018 | ( )
| ASPHALT CONTRACTORS, | NC. | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 210A000 1727.000 CUYD| 5. 50000 9498. 50| 7.19000 12417. 13|
Uncl assi fi ed Excavation | | |
0020 2100021 3600. 000 CUYD| 6. 25000 22500. 00| 8. 14000 29304. 00|
Borrow Excavation (Loose Truckbed | | |
Measurenent) (A-4 or Better ) | | |
0030 230A000 22.000 RBST| 200. 00000 4400. 00| 280. 00000 6160. 00|
Roadbed Processing | | |
0040 301E008 2200. 000 TON | 19. 25000 42350. 00| 23. 35000 51370. 00|
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed | | |
0050 401A000 4910. 000 SQYD| 0. 45000 2209. 50| 0. 45000 2209. 50|
Bi t um nous Treatnment A | | |
0060 405A000 3000. 000 GAL | 0. 60000 1800. 00| 0. 82000 2460. 00|
Tack Coat [ | [
0070 424A341 5565. 000 TON | 27.90000 155263. 50| 37. 06000 206238. 90|
Super pave Bitum nous Concrete Wari ng [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size M x, ESAL Range A/B [ | [
0080 424A346 1215.000 TON | 30. 50000 37057. 50| 37. 50000 45562. 50|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | |
Aggregate Size M x, ESAL Range A/ B | | |
0090 424B636 587.000 TON | 27. 75000 16289. 25| 38. 22000 22435. 14|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range A/B [ | [
0100 424B648 1325.000 TON | 33. 75000 44718. 75| 37. 20000 49290. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Wdening ,1 1/2" Maxi mum | | [
Aggregate Size M, ESAL A/B [ | [
0110 424B666 587.000 TON | 27. 50000 16142. 50| 38. 40000 22540. 80|
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range A/B [ | [
0120 600A000 LUMP| 19100. 00000 19100. 00| 13000. 00000 13000. 00|
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 041 -3
TABULATI ON OF BI DS

CALL ORDER . 041 CONTRACT I D : 20020726041 COUNTI ES : DALLAS
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 06
SET- ASI DE :
| ( 1 ) 01023 | ( 2 ) 01018 | ( )
| ASPHALT CONTRACTORS, | NC. | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T
0130 652A056 5.000 ACRE| 400. 00000 2000. 00| 393. 95000 1969. 75|
Seeding (M x 2E) [ | [
0140 656A000 5.000 ACRE| 400. 00000 2000. 00| 383. 85000 1919. 25|
Mul ching, dass A Type 1 | | [
0150 665F000 90. 000 EACH 8. 00000 720. 00| 4. 24000 381. 60|
Hay Bal es [ | [
0160 6653000 4020.000 LF | 3. 00000 12060. 00| 2. 96000 11899. 20|
Silt Fence, Type A | | [
0170 680A000 LUMP| 1800. 00000 1800. 00| 1000. 00000 1000. 00|
Engi neering Controls | | [
0180 701A030 10. 000 M LE| 600. 00000 6000. 00| 600. 00000 6000. 00|
Solid Wiite, Cass 2T, Type A Traffic | | |
Stripe | | [
0190 701A034 10. 000 M LE] 600. 00000 6000. 00| 600. 00000 6000. 00|
Solid Yellow, Class 2T, Type A Traffic | | [
Stripe | | [
0200 701A044 1.000 M LE| 300. 00000 300. 00| 300. 00000 300. 00|
Broken Yellow, C ass 2T, Type A [ | [
Traffic Stripe [ | [
0210 7010000 1.000 M LE| 300. 00000 300. 00| 300. 00000 300. 00|
Broken Temporary Traffic Stripe [ | [
0220 7010001 15.000 M LE] 320. 00000 4800. 00| 320. 00000 4800. 00|
Solid Tenporary Traffic Stripe | | [
0230 703A004 160. 000 SQFT]| 3. 00000 480. 00| 3. 00000 480. 00|
Traffic Control Markings, Cass 2T, [ | [
Type A I I I
0240 705A032 70.000 EACH 4. 60000 322. 00| 4. 60000 322. 00|
Pavermrent Markers, Class A-H Type 1-B | | |
0250 705A037 660. 000 EACH 4.80000 3168. 00| 4. 80000 3168. 00|
Pavermrent Markers, Class A-H Type 2-D | | |
0260 740B000 454.000 SQFT| 11. 50000 5221. 00| 7.61000 3454. 94|
Construction Signs | | [
0270 740F002 12. 000 EACH| 225. 00000 2700. 00| 180. 00000 2160. 00|
Barri cades, Type |I1I [ | [
0280 7401 005 10. 000 EACH| 210. 00000 2100. 00| 110. 00000 1100. 00|
Varni ng Lights, Type B (Detachabl e Head | | [
0290 7400000 1.000 EACH| 1200. 00000 1200. 00| 500. 00000 500. 00|
Pil ot Car | | [
SECTI ON TOTALS [ $ 422, 500. 50| $ 508, 742. 71| $ 0. 00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02

PACE : 042 -1
VENDOR RANKI NG

CALL ORDER . 042 CONTRACT I D : 20020726042 COUNTI ES : HENRY
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 07
CONTRACT TIME : 120 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : ACGBBR- 3401(200)

for constructing the Bridge Repl acenent and Approaches on
C. R #53 at Abbi e Creek southeast of Abbeville. Length -

0.321 m.
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW Bl D
1 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 963, 017. 69 100. 0000%
2 13021 MURPHREE BRI DGE CORPCRATI ON $ 1,039, 000.00 107. 8900%
3 13099 MCINNI'S, LLC $ 1,080, 311. 34 112.1798%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 042 -2
TABULATI ON OF BI DS

Steel Piling Furnished And Driven (HP [
12 x 53) I

CALL ORDER . 042 CONTRACT I D : 20020726042 COUNTI ES : HENRY
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 07
SET- ASI DE
| ( 1 ) 03001 | ( 2 ) 13021 | ( 3 ) 13099
| CLARK CONSTRUCTI ON CO., | NC | MURPHREE BRI DGE CORPORATION | MCINNI'S, LLC
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUMP| 22250. 00000 22250. 00| 3500. 00000 3500. 00| 5700. 00000 5700. 00
Clearing & G ubbing (Approximtely .5 | | [
Acr es) [ | [
0020 206A000 LUMP| 19266. 52000 19266. 52| 10000. 00000 10000. 00| 20000. 00000 20000. 00
Renmoval O A d Bridge, Station 6+02 | | |
(Relief) | | |
0030 206A001 LUMP| 29633. 88000 29633. 88| 20000. 00000 20000. 00| 30000. 00000 30000. 00
Renmobval O A d Bridge, Station 10+44 | | |
(Mai n) I I I
0040 210A000 4654. 000 CUYD| 2. 20000 10238. 80| 2. 20000 10238. 80| 2.18000 10145. 72
Uncl assi fi ed Excavation | | |
0050 210D010 10161. 000 CUYD| 2. 20000 22354. 20| 2. 20000 22354. 20| 5. 05000 51313. 05
Borrow Excavation (A-2 or Better) [ | [
0060 230A000 13. 000 RBST| 290. 00000 3770. 00| 290. 00000 3770. 00| 250. 00000 3250. 00
Roadbed Processing | | |
0070 301A042 4334.000 SQYD| 2. 50000 10835. 00| 2. 50000 10835. 00| 2. 73000 11831. 82
Granul ar Soil Base Course, Type A, Road | | |
M xed, 6" Conpacted Thi ckness | | |
0080 401A000 3323. 000 SQYD| 0. 30000 996. 90| 0. 30000 996. 90| 0. 30000 996. 90
Bi t um nous Treatnment A | | |
0090 429A201 240.000 TON | 56. 00000 13440. 00| 56. 00000 13440. 00| 56. 00000 13440. 00
| mproved Bitumi nous Concrete Waring | | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range A [ | [
0100 502A000 89520.000 LB | 0. 40000 35808. 00| 0. 40000 35808. 00| 0. 80000 71616. 00
St eel Rei nf orcenent | | |
0110 502B000 LUMP| 38785. 03000 38785. 03] 37200. 00000 37200. 00| 75000. 00000 75000. 00
St eel Rei nforcenment For Bridge | | |
Superstructure, STA 9+60 (APPROX. 93000 | | |
LB.) I I I
0120 505A002 1. 000 EACH| 1996. 63000 1996. 63| 2000. 00000 2000. 00| 1800. 00000 1800. 00
Steel Test Piles (HP 12x53) | | |
0130 505B057 1. 000 EACH| 1568. 29000 1568. 29| 2000. 00000 2000. 00| 750. 00000 750. 00
Static Loading Tests (HP 12x53) | | |
0140 505M02 840.000 LF | 22. 31000 18740. 40| 23. 50000 19740. 00| 28. 00000 23520. 00
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 042 -3
TABULATI ON OF BI DS

CALL ORDER . 042 CONTRACT I D : 20020726042 COUNTI ES : HENRY
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 07
SET- ASI DE
| ( 1 ) 03001 | ( 2 ) 13021 | ( 3 ) 13099
| CLARK CONSTRUCTI ON CO., | NC | MURPHREE BRI DGE CORPORATION | MCINNI'S, LLC

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT

------------------------------------------ T T

0150 506A008 446.000 LF | 150. 00000 66900. 00| 170. 00000 75820. 00| 170. 00000 75820. 00
Drilled Shaft Excavation, 4 -0" Dianete | | |

0160 5060042 464.000 LF | 40. 00000 18560. 00| 140. 00000 64960. 00| 140. 00000 64960. 00
Drilled Shaft Construction, 4 -0" | | [
Di aneter, O ass DS1 Concrete | | [

0170 506F008 72.000 LF | 169. 75000 12222. 00| 100. 00000 7200. 00| 100. 00000 7200. 00
Permanent Drilled Shaft Casing, 4 -0" | | [
Di anet er | | |

0180 506@002 8.000 EACH 1822. 69000 14581. 52| 800. 00000 6400. 00| 800. 00000 6400. 00
Crosshol e Sonic Logging, 4 -0" D aneter | | [

0190 508A000 8058.000 LB | 2. 37000 19097. 46| 2. 50000 20145. 00| 4. 00000 32232.00
Structural Steel | | [

0200 510A000 157. 000 CUYD| 554. 97000 87130. 29| 530. 00000 83210. 00| 425. 00000 66725. 00
Bri dge Substructure Concrete, Cass A | [

0210 5100001 LUWP| 175357. 66000 175357. 66| 205000. 00000 205000. 00| 188000. 00000 188000. 00
Bri dge Concrete Superstructure Station | | [
9+60, Approx. 368 Cubic Yards | | [

0220 510E000 1061. 000 SQYD| 2. 49000 2641. 89| 2. 35000 2493. 35| 5. 00000 5305. 00
Groovi ng Concrete Bridge Decks | | [

0230 511A001 40. 000 EACH 135. 25000 5410. 00| 75. 00000 3000. 00| 100. 00000 4000. 00
El ast oneric Bearings, Type 2 | | [

0240 513B005 1582. 000 LF | 99. 94000 158105. 08| 85. 00000 134470. 00| 95. 00000 150290. 00
Pr et ensi oned- Prestressed Concrete | | [
Grders, Type IIl (Specialty Item | | [

0250 600A000 LUMP| 95000. 00000 95000. 00| 164122. 30000 164122. 30| 68700. 00000 68700. 00
Mobi i zati on | | [

0260 6100001 1300. 000 TON | 28. 00000 36400. 00| 29. 00000 37700. 00| 32. 00000 41600. 00
Loose Riprap, Class 2 | | [

0270 610D003 900. 000 SQYD| 2. 20000 1980. 00| 2. 20000 1980. 00| 4. 00000 3600. 00
Filter Blanket, GCeotextile | | [

0280 6300003 4.000 EACH 935. 00000 3740. 00| 935. 00000 3740. 00| 1100. 00000 4400. 00
Guardrail End Anchor, Type 13 [ | [

0290 6300070 4.000 EACH 1270. 00000 5080. 00| 1270. 00000 5080. 00| 1400. 00000 5600. 00
Guardrail End Anchor, Type 10 Series [ | [

0300 650A000 1589. 000 CUYD| 3. 05000 4846. 45| 3. 05000 4846. 45| 2. 65000 4210. 85
Topsoi | | | [

0310 652A061 4.000 ACRE| 450. 00000 1800. 00| 342. 00000 1368. 00| 350. 00000 1400. 00

I I

Seeding (M x 3E) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 042 -4
TABULATI ON OF BI DS

CALL ORDER . 042 CONTRACT I D : 20020726042 COUNTI ES : HENRY
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT © 07
SET- ASI DE :
| ( 1 ) 03001 | ( 2 ) 13021 | ( 3 ) 13099
| CLARK CONSTRUCTI ON CO., | NC | MURPHREE BRI DGE CORPORATION | MCINNI'S, LLC
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0320 656A000 4.000 ACRE| 450. 00000 1800. 00| 328. 00000 1312. 00| 350. 00000 1400. 00
Mul ching, dass A Type 1 | | |
0330 665F000 50. 000 EACH| 4.10000 205. 00| 4.20000 210. 00| 10. 00000 500. 00
Hay Bal es | | |
0340 6653000 1000. 000 LF | 4.10000 4100. 00| 2. 94000 2940. 00| 3. 50000 3500. 00
Silt Fence, Type A | | |
0350 680A000 LUMP| 9263. 97000 9263. 97| 11500. 00000 11500. 00| 15750. 00000 15750. 00
Engi neering Controls [ | [
0360 701A004 1.000 M LE| 297. 00000 297. 00| 400. 00000 400. 00| 300. 00000 300. 00
Solid Wiite, Cass 1, Type A Traffic | | |
Stri pe | | |
0370 701A008 1.000 M LE| 300. 00000 300. 00| 400. 00000 400. 00| 320. 00000 320. 00
Broken Yellow, Class 1, Type A Traffic | | [
Stri pe | | |
0380 701A012 1.000 M LE| 321. 88000 321. 88| 400. 00000 400. 00| 350. 00000 350. 00
Solid Yellow, Class 1, Type A Traffic [ | [
Stri pe | | |
0390 7010000 1.000 M LE| 287. 00000 287. 00| 400. 00000 400. 00| 300. 00000 300. 00
Broken Tenporary Traffic Stripe [ | [
0400 7010001 1.000 M LE| 397. 54000 397. 54| 400. 00000 400. 00| 420. 00000 420. 00
Solid Tenporary Traffic Stripe | | |
0410 705A032 10. 000 EACH| 10. 00000 100. 00| 10. 00000 100. 00| 11. 00000 110. 00
Pavermrent Markers, Class A-H Type 1-B | | |
0420 705A037 35.000 EACH 10. 00000 350. 00| 10. 00000 350. 00| 11. 00000 385. 00
Pavermrent Markers, Class A-H Type 2-D | | |
0430 740B000 470. 000 SQFT| 7. 69000 3614. 30| 7.00000 3290. 00| 7. 00000 3290. 00
Construction Signs | | |
0440 740F002 14. 000 EACH 164. 30000 2300. 20| 170. 00000 2380. 00| 170. 00000 2380. 00
Barri cades, Type |I1I [ | [
0450 7401 005 3.000 EACH 381. 60000 1144. 80| 500. 00000 1500. 00| 500. 00000 1500. 00
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 963, 017. 69| $ 1,039, 000. 00| $ 1,080, 311. 34



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 043 -1
VENDOR RANKI NG

CALL ORDER . 043 CONTRACT I D : 20020726043 COUNTI ES : LAMAR
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : ACGBBR- 3818(200)

for constructing the Bridge Replacenent on C R #26 (Aberdeen
Road) over Watson Creek northwest of Vernon. Length - 0.025

m.
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 16003 PHI LLI PS CONTRACTI NG CO., | NC. $ 259, 879. 25 100. 0000%
2 18036 RI LEY BRI DGE & ENG NEERI NG CO., | NC. $ 272,913.50 105. 0155%
3 02088 B & B ENG NEERI NG & DESI GN $ 280, 199. 00 107. 8189%
4 23071 WARRI OR CONSTRUCTCRS, | NC. $ 284, 658. 00 109. 5347%
5 20011 TRI - COUNTY CONCRETE CONSTRUCTI ON, | NC. $ 287,070. 09 110. 4629%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 043 -2
TABULATI ON OF BI DS

Precast Concrete Barrier Rail End [
Section, 34’-0" Long |

CALL ORDER . 043 CONTRACT I D : 20020726043 COUNTI ES : LAMAR
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 05
SET- ASI DE :
| ( 1 ) 16003 | ( 2 ) 18036 | ( 3 ) 02088
| PHI LLI PS CONTRACTI NG CO., | |RILEY BRIDGE & ENG NEERING |B & B ENG NEERI NG & DESI GN
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001 TOTAL
I I I
0010 206A000 LUMP| 5500. 00000 5500. 00| 6500. 00000 6500. 00| 22000. 00000 22000. 00
Renmoval O A d Bridge, Station 8+42.00 | | |
0020 210A000 125. 000 CUYD| 3. 00000 375. 00| 7.50000 937. 50| 1. 00000 125. 00
Uncl assi fi ed Excavati on | | |
0030 502A000 80.000 LB | 2. 00000 160. 00| 2.50000 200. 00| 1. 00000 80. 00
St eel Rei nforcenent | | |
0040 505A030 1.000 EACH 2000. 00000 2000. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
Steel Test Piles (HP 10x42)(Maxi mum Bid | | |
Limted To $2000 Per Each Test Pile) | | |
0050 505B100 1.000 EACH 100. 00000 100. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
Static Loading Tests (HP 10x42) ( Maxi mum | | |
Bid Limted To $2000 Per Each Loadi ng | | |
Test) | | |
0060 505MD00 1950. 000 LF | 21. 25000 41437. 50| 19. 50000 38025. 00| 18. 00000 35100. 00
Steel Piling Furnished And | | |
Driven(HP10x42) | | |
0070 507A000 2.000 EACH| 2552. 00000 5104. 00| 1625. 00000 3250. 00| 2000. 00000 4000. 00
Wre Rope Abutment Anchor Assenbly | | |
0080 510A000 10. 000 CUYD| 750. 00000 7500. 00| 700. 00000 7000. 00| 400. 00000 4000. 00
Bri dge Substructure Concrete, Cass A | | |
0090 511A000 55. 000 EACH| 69. 55000 3825. 25| 58. 00000 3190. 00| 60. 00000 3300. 00
El astoneri c Bearings, Type 1 | | |
0100 512A014 2.000 EACH| 3576. 00000 7152. 00| 2900. 00000 5800. 00| 3000. 00000 6000. 00
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde By 1'-8" Deep By 33 -0" Long | | |
0110 512B004 3.000 EACH| 3515. 00000 10545. 00| 3160. 00000 9480. 00| 3000. 00000 9000. 00
Precast Concrete Internedi ate Bent Caps | | |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long| | |
0120 512C004 24.000 EACH| 3002. 00000 72048. 00| 2950. 00000 70800. 00| 3000. 00000 72000. 00
Precast Concrete Type 1 Span Secti on, | | |
3'-6" Wde By 1'-9" Deep By 34’ -0" Long | | |
0130 5120007 8.000 EACH| 3246. 00000 25968. 00| 3200. 00000 25600. 00| 3000. 00000 24000. 00
Precast Concrete Type 2C Span Section, | | |
3'-6" Wde By 1'- 9" Deep By 34’-0" Long| | |
0140 512D002 4.000 EACH| 3287. 00000 13148. 00| 3200. 00000 12800. 00| 3000. 00000 12000. 00
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 043 -3
TABULATI ON OF BI DS

CALL ORDER . 043 CONTRACT I D : 20020726043 COUNTI ES : LAMAR
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 05
SET- ASI DE :
| ( 1 ) 16003 | ( 2 ) 18036 | ( 3 ) 02088
| PHI LLI PS CONTRACTI NG CO., | |RILEY BRIDGE & ENG NEERING |B & B ENG NEERI NG & DESI GN
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0150 512D005 4.000 EACH| 3292. 00000 13168. 00| 3200. 00000 12800. 00| 3000. 00000 12000. 00
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 34'-0" Long [ | |
0160 512E000 8.000 EACH| 397. 00000 3176. 00| 360. 00000 2880. 00| 300. 00000 2400. 00
Precast Concrete Abutnent Panels, Type | | |
Al |
0170 512E001 8.000 EACH| 435. 00000 3480. 00| 360. 00000 2880. 00| 350. 00000 2800. 00
Precast Concrete Abutnent Panels, Type | | |
A2 I I
0180 512F000 4.000 EACH| 535. 00000 2140. 00| 435. 00000 1740. 00| 425. 00000 1700. 00
Precast Concrete Wng Panels, Type W | | |
0190 512F001 4.000 EACH| 609. 00000 2436. 00| 520. 00000 2080. 00| 480. 00000 1920. 00
Precast Concrete Wng Panels, Type W | | |
0200 512@000 4.000 EACH| 579. 00000 2316. 00| 490. 00000 1960. 00| 350. 00000 1400. 00
Precast Concrete Abutnent Wng Cap Pane | | |
0210 600A000 LUMP| 8500. 00000 8500. 00| 22500. 00000 22500. 00| 25000. 00000 25000. 00
Mobi li zation | | |
0220 6100001 523.000 TON | 24. 00000 12552. 00| 22. 00000 11506. 00| 25. 00000 13075. 00
Loose Riprap, Class 2 | | |
0230 610D000 475. 000 SQYD| 2. 00000 950. 00| 3. 00000 1425. 00| 3. 00000 1425. 00
Filter Bl anket | | |
0240 6300003 4.000 EACH| 1100. 00000 4400. 00| 1300. 00000 5200. 00| 1300. 00000 5200. 00
Guardrail End Anchor, Type 13 | | |
0250 6300050 4.000 EACH| 1250. 00000 5000. 00| 1500. 00000 6000. 00| 1500. 00000 6000. 00
Guardrail End Anchor, Type 20 Series | | |
0260 665F000 50. 000 EACH| 2. 00000 100. 00| 7. 00000 350. 00| 6. 00000 300. 00
Hay Bal es | | |
0270 665J000 300.000 LF | 2. 00000 600. 00| 7. 00000 2100. 00| 6. 00000 1800. 00
Silt Fence, Type A | | |
0280 680A000 LUWP| 2000. 00000 2000. 00| 2500. 00000 2500. 00| 2000. 00000 2000. 00
Engi neering Controls | | |
0290 740B000 141. 000 SQFT| 8. 50000 1198. 50| 10. 00000 1410. 00| 14. 00000 1974. 00
Construction Signs | |
0300 740F002 8.000 EACH| 175. 00000 1400. 00| 500. 00000 4000. 00| 450. 00000 3600. 00
Barri cades, Type |11 | | |
0310 7401 005 8.000 EACH| 200. 00000 1600. 00| 500. 00000 4000. 00| 250. 00000 2000. 00
War ni ng Lights, Type B (Detachabl e Head | | |
SECTI ON TOTALS | $ 259, 879. 25| $ 272,913. 50| $ 280, 199. 00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 043 -4
TABULATI ON OF BI DS

CALL ORDER : 043 CONTRACT 1D : 20020726043 COUNTI ES : LAMVAR
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 05
SET- ASI DE :
| ( 4 ) 23071 | ( 5 ) 20011 | ( )
| WARRI OR CONSTRUCTORS, INC. | TRI - COUNTY CONCRETE CONSTRU |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I
0010 206A000 LUMP| 27500. 00000 27500. 00 20000. 00000 20000. 00
Renmoval O A d Bridge, Station 8+42.00 |
0020 210A000 125. 000 CUYD| 10. 00000 1250. 00 10. 00000 1250. 00
Uncl assi fied Excavation |
0030 502A000 80.000 LB | 3. 00000 240. 00 3. 00000 240. 00
St eel Rei nf orcenment |
0040 505A030 1.000 EACH 2000. 00000 2000. 00 2000. 00000 2000. 00

Steel Test Piles (HP 10x42)(Maxi mum Bid |
Limted To $2000 Per Each Test Pile) |

Precast Concrete Barrier Rail End [
Section, 34’-0" Long |

I I

I I

I I

I I

I I

I I

I I

I I

| |

0050 505B100 1.000 EACH| 100. 00000 100. 00| 2000. 00000 2000. 00|
Static Loading Tests (HP 10x42) ( Maxi mum | | |
Bid Linmted To $2000 Per Each Loadi ng | | |
Test) I I I
0060 505MD00 1950. 000 LF | 22. 00000 42900. 00| 20. 00000 39000. 00|
Steel Piling Furnished And [ | [
Dri ven( HP10x42) | | |
0070 507A000 2.000 EACH 2000. 00000 4000. 00| 1533. 00000 3066. 00|
Wre Rope Abutment Anchor Assenbly | | |
0080 510A000 10. 000 CuUYD| 600. 00000 6000. 00| 1000. 00000 10000. 00|
Bri dge Substructure Concrete, Cass A | | |
0090 511A000 55. 000 EACH| 75. 00000 4125. 00| 60. 00000 3300. 00|
El astoneric Bearings, Type 1 | | [
0100 512A014 2.000 EACH 3200. 00000 6400. 00| 2964. 45000 5928. 90|
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde By 1'-8" Deep By 33'-0" Long [ | |
0110 512B004 3.000 EACH 3200. 00000 9600. 00| 3288. 45000 9865. 35|
Precast Concrete Internedi ate Bent Caps | | |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long| | [
0120 5120004 24.000 EACH 2500. 00000 60000. 00| 3182. 05000 76369. 20|
Precast Concrete Type 1 Span Secti on, [ | |
3 -6" Wde By 1'-9" Deep By 34'-0" Long | | |
0130 5120007 8.000 EACH 2750. 00000 22000. 00| 3345. 00000 26760. 00|
Precast Concrete Type 2C Span Section, | | |
3 -6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0140 512D002 4.000 EACH 2750. 00000 11000. 00| 3194. 36000 12777. 44|
I I

I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 043 -5
TABULATI ON OF BI DS

CALL ORDER . 043 CONTRACT I D : 20020726043 COUNTI ES : LAMAR
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 05
SET- ASI DE
| ( 4 ) 23071 | ( 5 ) 20011 | ( )
| WARRI OR CONSTRUCTORS, | NC. | TRI - COUNTY CONCRETE CONSTRU |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0150 512D005 4.000 EACH 2750. 00000 11000. 00| 3190. 00000 12760. 00|
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 34'-0" Long | | [
0160 512E000 8.000 EACH 431. 00000 3448. 00| 269. 00000 2152. 00|
Precast Concrete Abutnent Panels, Type | | |
Al I I
0170 512E001 8.000 EACH 470. 00000 3760. 00| 334. 00000 2672. 00|
Precast Concrete Abutnent Panels, Type | | |
A2 I I
0180 512F000 4.000 EACH 545. 00000 2180. 00| 371. 50000 1486. 00|
Precast Concrete Wng Panels, Type W | | [
0190 512F001 4.000 EACH 565. 00000 2260. 00| 462. 15000 1848. 60|
Precast Concrete Wng Panels, Type W | | [
0200 512@000 4.000 EACH 520. 00000 2080. 00| 399. 90000 1599. 60|
Precast Concrete Abutnent Wng Cap Pane | | |
0210 600A000 LUMP| 22500. 00000 22500. 00| 10000. 00000 10000. 00|
Mobi i zati on | | [
0220 6100001 523.000 TON | 25. 00000 13075. 00| 20. 00000 10460. 00|
Loose Riprap, Cass 2 | | [
0230 610D000 475.000 SQYD| 3. 00000 1425. 00| 5. 00000 2375. 00|
Filter Bl anket | | [
0240 6300003 4.000 EACH 1100. 00000 4400. 00| 1250. 00000 5000. 00|
Guardrail End Anchor, Type 13 [ | [
0250 6300050 4.000 EACH 1250. 00000 5000. 00| 1600. 00000 6400. 00|
Guardrail End Anchor, Type 20 Series [ | [
0260 665F000 50. 000 EACH| 6. 00000 300. 00| 5. 00000 250. 00|
Hay Bal es | | [
0270 6653000 300.000 LF | 6. 00000 1800. 00| 5. 00000 1500. 00|
Silt Fence, Type A | | [
0280 680A000 LUMP| 5000. 00000 5000. 00| 10000. 00000 10000. 00|
Engi neering Controls [ | [
0290 740B000 141. 000 SQFT]| 15. 00000 2115. 00| 10. 00000 1410. 00|
Construction Signs | | [
0300 740F002 8.000 EACH 400. 00000 3200. 00| 275. 00000 2200. 00|
Barri cades, Type |II [ | [
0310 7401 005 8.000 EACH 500. 00000 4000. 00| 300. 00000 2400. 00|
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 284, 658. 00| $ 287, 070. 09| $ 0.00



CALL ORDER

: 044 CONTRACT ID :
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT :
CONTRACT TI ME :

CONTRACT DESCRI PTI ON :

for constructing the Bridge Repl acenent and Approaches on

C. R #279 over Hal awakee Creek (Lake Hardi ng) north of

Length - 0.293 m.

ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

20020726044
04
120 Wor ki ng Days

COUNTI ES :

LEE

(avai |l abl e days)

PRQIECT( S)

DATE : 07/29/02
PACE : 044 -1

ACGBBRZ- 4100( 204)

Hal awakee.
SET- ASI DE :
VENDOR
RANK  NUMBER

1 03001

2 13099

3 13036

4 19007

CLARK CONSTRUCTI ON COVPANY , | NC.

MCINNI'S, LLC
THE MORRI S GROUP, | NC.
SCOTT BRI DGE COVPANY,

I NC.

1, 082, 658. 77
1,199, 603. 85
1, 281, 838. 35
1, 446, 493. 80

100. 0000%
110. 8017%
118. 3973%
133. 6057%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 044 -2
TABULATI ON OF BI DS

St eel Reinforcenment For Bridge
Superstructure, STATI ON 286+05 APPROX.
58, 800 LBS.

CALL ORDER . 044 CONTRACT I D : 20020726044 COUNTI ES : LEE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 1 ) 03001 | ( 2 ) 13099 | ( 3 ) 13036
| CLARK CONSTRUCTION CO., INC |MCINNIS, LLC | THE MORRI' S GROUP, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUMP| 50000. 00000 50000. 00| 100000. 00000 100000. 00| 20000. 00000 20000. 00
Clearing & Grubbing (Approximately 0.15 | | [
ACRES) I I I
0020 206A000 LUWP| 125000. 00000 125000. 00| 125000. 00000 125000. 00| 50000. 00000 50000. 00
Renmoval OF A d Bridge, Station 286+07.0 | | [
0030 210A000 1008. 000 CUYD| 14. 50000 14616. 00| 10. 00000 10080. 00| 10. 00000 10080. 00
Uncl assi fi ed Excavation | | [
0040 210D001 2540. 000 CUYD| 10. 50000 26670. 00| 12. 00000 30480. 00| 10. 00000 25400. 00
Borrow Excavation (Loose Truckbed | | [
Measur enent) | | [
0050 210F001 1406. 000 TON | 24. 00000 33744. 00| 29. 00000 40774. 00| 25. 00000 35150. 00
Borrow Excavation (Underwat er | | [
Enmbanknent ) [ | [
0060 230A000 13. 000 RBST| 300. 00000 3900. 00| 500. 00000 6500. 00| 600. 00000 7800. 00
Roadbed Processing | | [
0070 301A012 3166. 000 SQYD| 6. 25000 19787. 50| 7. 45000 23586. 70| 7. 45000 23586. 70
Crushed Aggregate Base Course, Type B, | | [
Pl ant M xed, 6" Conpacted Thi ckness | | [
0080 401A000 3166. 000 SQYD| 0. 70000 2216. 20| 1. 60000 5065. 60| 1. 60000 5065. 60
Bi t um nous Treatnment A | | [
0090 405A000 91.000 GAL | 1. 05000 95. 55| 10. 64000 968. 24| 10. 64000 968. 24
Tack Coat | | |
0100 429A221 233.000 TON | 75. 00000 17475. 00| 77.66000 18094. 78| 77.66000 18094. 78
| mproved Bitumi nous Concrete Wari ng | | [
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size M x, ESAL Range B [ | [
0110 429B221 487.000 TON | 56. 00000 27272. 00| 53. 19000 25903. 53| 53. 19000 25903. 53
| mproved Bitum nous Concrete Bi nder | | [
Layer, 1" Maxi num Aggregate Size M X, [ | [
ESAL Range B [ | [
0120 502A000 97200.000 LB | 0. 43000 41796. 00| 0. 45000 43740. 00| 0. 50000 48600. 00
St eel Rei nf orcenent | | [
0130 502B000 LUMP| 25066. 45000 25066. 45| 50000. 00000 50000. 00| 29000. 00000 29000. 00
I I I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 044 -3
TABULATI ON OF BI DS

CALL ORDER . 044 CONTRACT I D : 20020726044 COUNTI ES : LEE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 1 ) 03001 | ( 2 ) 13099 | ( 3 ) 13036
| CLARK CONSTRUCTION CO., INC |MCINNI'S, LLC | THE MORRI' S GROUP, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0140 506A000 116. 000 LF | 233. 00000 27028. 00| 400. 00000 46400. 00| 424. 00000 49184. 00
Drilled Shaft Excavation, 4 -6" Dianete | | |
0150 506A005 280.000 LF | 147. 00000 41160. 00| 240. 00000 67200. 00| 255. 00000 71400. 00
Drilled Shaft Excavation, 3'-6" Dianete | | |
0160 506B002 42.000 LF | 1040. 00000 43680. 00| 1000. 00000 42000. 00| 1060. 00000 44520. 00
Special Drilled Shaft Excavation, 3'-6" | | [
Di anet er | | |
0170 506B004 36.000 LF | 1475. 00000 53100. 00| 1000. 00000 36000. 00| 1060. 00000 38160. 00
Special Drilled Shaft Excavation, 4'-6" | | [
Di anet er | | |
0180 5060041 320.000 LF | 40. 00000 12800. 00| 35. 00000 11200. 00| 37. 00000 11840. 00
Drilled Shaft Construction, 3 -6" | | [
Di aneter, Cass DS1 Concrete | | [
0190 5060043 240.000 LF | 50. 00000 12000. 00| 57. 00000 13680. 00| 60. 00000 14400. 00
Drilled Shaft Construction, 4 -6" | | [
Di aneter, O ass DS1 Concrete | | [
0200 506F001 200.000 LF | 183. 39000 36678. 00| 188. 00000 37600. 00| 199. 00000 39800. 00
Permanent Drilled Shaft Casing, 4 -6" | | [
Di anet er | | |
0210 506Q@003 4.000 EACH 2811. 51000 11246. 04| 1500. 00000 6000. 00| 1590. 00000 6360. 00
Crosshol e Sonic Logging, 4 -6" D aneter | | [
0220 508A000 3600.000 LB | 2. 70000 9720. 00| 3. 00000 10800. 00| 2.00000 7200. 00
Structural Steel | | [
0230 510A000 102. 000 CUYD| 551. 61000 56264. 22| 500. 00000 51000. 00| 600. 00000 61200. 00
Bri dge Substructure Concrete, Cass A | | [
0240 5100051 LUWP| 120759. 34000 120759. 34| 108000. 00000 108000. 00| 195000. 00000 195000. 00
Bri dge Concrete Superstructure, STATION | | [
286+05 APPROX. 236 CUBI C YARDS | | |
0250 510E000 680. 000 SQYD| 3. 13000 2128. 40| 4.50000 3060. 00| 4. 00000 2720. 00
Groovi ng Concrete Bridge Decks | | [
0260 511A004 24.000 EACH 442.53000 10620. 72| 600. 00000 14400. 00| 505. 00000 12120. 00
El astoneri c Bearings, Type 4 | | |
0270 513B005 1006. 000 LF | 100. 57000 101173. 42| 120. 00000 120720. 00| 125. 00000 125750. 00
Pr et ensi oned- Prestressed Concrete | | [
Grders, Type IIl (Specialty Item | | [
0280 600A000 LUWP|  100000. 00000 100000. 00| 100000. 00000 100000. 00| 238000. 00000 238000. 00
I I

Mobi |'i zati on |



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 044 -4
TABULATI ON OF BI DS

CALL ORDER . 044 CONTRACT I D : 20020726044 COUNTI ES : LEE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 04
SET- ASI DE :
| ( 1 ) 03001 | ( 2 ) 13099 | ( 3 ) 13036
| CLARK CONSTRUCTION CO., INC | MCINNI'S, LLC | THE MORRI S GROUP, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0290 630A001 150. 000 LF | 12. 00000 1800. 00| 13. 50000 2025. 00| 10. 00000 1500. 00
Steel Beam Cuardrail, Cass A Type 2 [ | |
0300 6300003 4.000 EACH 885. 00000 3540. 00| 1000. 00000 4000. 00| 950. 00000 3800. 00
Guardrail End Anchor, Type 13 [ | [
0310 6300050 4.000 EACH 1375. 00000 5500. 00| 1650. 00000 6600. 00| 1475. 00000 5900. 00
Guardrail End Anchor, Type 20 Series [ | [
0320 650A000 141. 000 CUYD| 14. 00000 1974. 00| 12. 00000 1692. 00| 10. 00000 1410. 00
Topsoi | | | |
0330 652A056 1. 000 ACRE]| 590. 00000 590. 00| 2000. 00000 2000. 00| 850. 00000 850. 00
Seedi ng (M x 2E) [ | [
0340 656A001 1. 000 ACRE]| 590. 00000 590. 00| 2500. 00000 2500. 00| 850. 00000 850. 00
Mul ching, dass A Type 2 | | |
0350 665F000 200. 000 EACH| 6. 00000 1200. 00| 6. 25000 1250. 00| 6. 00000 1200. 00
Hay Bal es | | |
0360 6653000 2780.000 LF | 4. 00000 11120. 00| 3. 30000 9174. 00| 3. 10000 8618. 00
Silt Fence, Type A | | |
0370 680A000 LUMP| 25408. 98000 25408. 98| 15000. 00000 15000. 00| 35000. 00000 35000. 00
Engi neering Controls [ | [
0380 701A004 1.000 M LE| 250. 00000 250. 00| 500. 00000 500. 00| 500. 00000 500. 00
Solid Wiite, Cass 1, Type A Traffic | | |
Stri pe | | |
0390 701A012 1.000 M LE| 250. 00000 250. 00| 500. 00000 500. 00| 500. 00000 500. 00
Solid Yellow, Class 1, Type A Traffic [ | [
Stri pe | | |
0400 7010001 1.000 M LE| 297. 00000 297. 00| 500. 00000 500. 00| 500. 00000 500. 00
Solid Tenporary Traffic Stripe | | |
0410 740B000 281.000 SQFT| 7.95000 2233. 95| 10. 00000 2810. 00| 7. 50000 2107.50
Construction Signs | |
0420 740F002 8.000 EACH 164. 30000 1314. 40| 250. 00000 2000. 00| 155. 00000 1240. 00
Barri cades, Type |II [ | [
0430 7401 005 2.000 EACH 296. 80000 593. 60| 400. 00000 800. 00| 280. 00000 560. 00
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 1,082,658. 77| $ 1,199, 603. 85| $ 1,281,838.35



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 044 -5
TABULATI ON OF BI DS

St eel Reinforcenment For Bridge
Superstructure, STATI ON 286+05 APPROX.
58, 800 LBS.

CALL ORDER . 044 CONTRACT I D : 20020726044 COUNTI ES : LEE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 04
SET- ASI DE
|( 4 ) 19007 ¢ ) | ( )
| SCOTT BRI DGE COVPANY, |NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUWP|  200000. 00000 200000. 00| |
Clearing & Grubbing (Approximately 0.15 | | [
ACRES) I I I
0020 206A000 LUMP| 80000. 00000 80000. 00| |
Renmoval O A d Bridge, Station 286+07.0 | | [
0030 210A000 1008. 000 CUYD| 12. 00000 12096. 00| |
Uncl assi fi ed Excavation | | |
0040 210D001 2540. 000 CUYD| 16. 00000 40640. 00| |
Borrow Excavation (Loose Truckbed | | [
Measur enent ) | | [
0050 210F001 1406. 000 TON | 25. 00000 35150. 00| |
Borr ow Excavati on (Underwat er | | [
Enbanknent ) [ | [
0060 230A000 13. 000 RBST| 225. 00000 2925. 00| |
Roadbed Processing | | [
0070 301A012 3166. 000 SQYD| 9. 35000 29602. 10| |
Crushed Aggregate Base Course, Type B, | | [
Pl ant M xed, 6" Conpacted Thi ckness | | [
0080 401A000 3166. 000 SQYD| 2.00000 6332. 00| |
Bi t um nous Treatment A | | |
0090 405A000 91.000 GAL | 13. 35000 1214. 85| |
Tack Coat | | [
0100 429A221 233.000 TON | 97. 45000 22705. 85| |
| mproved Bitumi nous Concrete Wari ng | | [
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size M x, ESAL Range B | | [
0110 429B221 487.000 TON | 67. 00000 32629. 00| |
| mproved Bitum nous Concrete Bi nder | | [
Layer, 1" Maxi num Aggregate Size M x, | | [
ESAL Range B | | [
0120 502A000 97200.000 LB | 0. 59000 57348. 00| |
St eel Rei nf or cenent | | |
0130 502B000 LUMP| 33000. 00000 33000. 00| |
I I I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 044 -6
TABULATI ON OF BI DS

CALL ORDER . 044 CONTRACT I D : 20020726044 COUNTI ES : LEE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 04
SET- ASI DE
|( 4 ) 19007 ¢ ) | ( )
| SCOTT BRI DGE COVPANY, INC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0140 506A000 116.000 LF | 280. 00000 32480. 00| [
Drilled Shaft Excavation, 4'-6" Dianete | | [
0150 506A005 280.000 LF | 170. 00000 47600. 00| |
Drilled Shaft Excavation, 3'-6" Dianete | | [
0160 506B002 42.000 LF | 545. 00000 22890. 00| |
Special Drilled Shaft Excavation, 3 -6" | | [
Di anet er | | |
0170 506B004 36.000 LF | 900. 00000 32400. 00| |
Special Drilled Shaft Excavation, 4'-6" | | [
Di anet er | | |
0180 506C041 320.000 LF | 200. 00000 64000. 00| |
Drilled Shaft Construction, 3 -6" | | [
Di aneter, C ass DS1 Concrete | | |
0190 506C043 240.000 LF | 325. 00000 78000. 00| |
Drilled Shaft Construction, 4 -6" | | [
Di aneter, C ass DS1 Concrete | | |
0200 506F001 200. 000 LF | 125. 00000 25000. 00| |
Permanent Drilled Shaft Casing, 4 -6" | | [
Di anet er | | |
0210 506Q@003 4.000 EACH 2500. 00000 10000. 00| |
Crosshol e Sonic Logging, 4 -6" D aneter | | [
0220 508A000 3600.000 LB | 4, 00000 14400. 00| |
Structural Steel | | |
0230 510A000 102. 000 CUYD| 600. 00000 61200. 00| |
Bri dge Substructure Concrete, Cass A | | [
0240 5100051 LUMP|  152000. 00000 152000. 00| |
Bri dge Concrete Superstructure, STATION | | [
286+05 APPROX. 236 CUBI C YARDS | | |
0250 510E000 680. 000 SQYD| 5. 00000 3400. 00| |
Groovi ng Concrete Bridge Decks | | [
0260 511A004 24.000 EACH| 480. 00000 11520. 00| |
El astoneri c Bearings, Type 4 | | [
0270 513B005 1006. 000 LF | 125. 00000 125750. 00| |
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type IlIl (Specialty Item | | [
0280 600A000 LUWP|  150000. 00000 150000. 00| |
I I

Mobi |'i zati on |



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 044 -7
TABULATI ON OF BI DS

CALL ORDER . 044 CONTRACT I D : 20020726044 COUNTI ES : LEE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 04
SET- ASI DE :
|( 4 ) 19007 | ( ) | ( )
| SCOTT BRI DGE COVPANY, INC. | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0290 630A001 150. 000 LF | 15. 00000 2250. 00| [
Steel Beam Cuardrail, Cass A Type 2 [ | |
0300 6300003 4.000 EACH 1100. 00000 4400. 00| |
Guardrail End Anchor, Type 13 [ | [
0310 6300050 4.000 EACH 1100. 00000 4400. 00| |
Guardrail End Anchor, Type 20 Series [ | [
0320 650A000 141. 000 CUYD| 22. 00000 3102. 00| [
Topsoi | | | |
0330 652A056 1. 000 ACRE]| 650. 00000 650. 00| |
Seedi ng (M x 2E) [ | [
0340 656A001 1. 000 ACRE]| 650. 00000 650. 00| |
Mul ching, dass A Type 2 | | |
0350 665F000 200. 000 EACH| 6. 00000 1200. 00| |
Hay Bal es | | |
0360 6653000 2780.000 LF | 5. 00000 13900. 00| |
Silt Fence, Type A | | |
0370 680A000 LUMP| 20000. 00000 20000. 00| |
Engi neering Controls [ | [
0380 701A004 1.000 M LE| 600. 00000 600. 00| |
Solid Wiite, Cass 1, Type A Traffic | | |
Stri pe | | |
0390 701A012 1.000 M LE| 600. 00000 600. 00| |
Solid Yellow, Class 1, Type A Traffic [ | [
Stri pe | | |
0400 7010001 1.000 M LE| 600. 00000 600. 00| |
Solid Tenporary Traffic Stripe | | |
0410 740B000 281.000 SQFT| 19. 00000 5339. 00| [
Construction Signs | | |
0420 740F002 8.000 EACH 290. 00000 2320. 00| [
Barri cades, Type |II [ | [
0430 7401 005 2.000 EACH 1100. 00000 2200. 00| |
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 1,446, 493. 80| $ 0. 00| $ 0.00
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 046 -1
VENDOR RANKI NG

CALL ORDER . 046 CONTRACT I D : 20020726046 COUNTI ES : LI MESTONE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 01
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPAA-4216(201)

for constructing the Resurfacing and Traffic Stripe on
Sandlin Road fromthe El knont city limts east to |-65.

Length -
3.250 m.
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUMBER NAME BI D LOW BI D
1 02035 BURGREEN CONTRACTI NG COVPANY, | NC. $ 294, 610. 00 100. 0000%

2 19010 SHELBY CONTRACTI NG CO., | NC. $ 302, 157. 00 102. 5617%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 046 -2
TABULATI ON OF BI DS

Solid Wiite, Cass 2T, Type A Traffic |
Stri pe |

CALL ORDER . 046 CONTRACT I D : 20020726046 COUNTI ES : LI MESTONE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 01
SET- ASI DE :
| ( 1 ) 02035 | ( 2 ) 19010 | ( )
| BURGREEN CONTRACTI NG CO., | | SHELBY CONTRACTI NG CO., | NC |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 206D001 734.000 LF | 1. 00000 734. 00| 1. 50000 1101. 00|
Renmovi ng Guardrai | [ | [
0020 206E008 4.000 EACH 100. 00000 400. 00| 89. 00000 356. 00|
Renovi ng GQuardrail End Anchor (Al Type | | [
0030 210D021 240. 000 CuUYD| 11. 00000 2640. 00| 8. 00000 1920. 00|
Borrow Excavation (Loose Truckbed | | [
Measurenent) (A-4 or Better ) | | [
0040 405A000 2500. 000 GAL | 0. 80000 2000. 00| 0. 90000 2250. 00|
Tack Coat | | [
0050 429A220 2400. 000 TON | 33. 25000 79800. 00| 37. 53000 90072. 00|
| mproved Bitum nous Concrete Wari ng | | [
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size M x, ESAL Range B [ | [
0060 429B225 200. 000 TON | 38. 50000 7700. 00| 25. 93000 5186. 00|
| mproved Bitum nous Concrete Bi nder | | [
Layer, Patching, 1" Maxi mum Aggregate [ | [
Size M x, ESAL Range B [ | [
0070 429B229 4850. 000 TON | 27. 00000 130950. 00| 25. 93000 125760. 50|
| mproved Bitum nous Concrete Bi nder | | [
Layer, Leveling, 1" Maxi mum Aggregate [ | [
Size M x, ESAL Range B [ | [
0080 430B014 2625.000 TON | 8. 00000 21000. 00| 11. 34000 29767. 50|
Aggregate Surfacing (ALDOT #410 [ | [
Modi fi ed) | | [
0090 600A000 LUMP| 2400. 00000 2400. 00| 1. 00000 1. 00|
Mobi i zati on | | [
0100 630A001 1175.000 LF | 14. 00000 16450. 00| 15. 00000 17625. 00|
Steel Beam Cuardrail, Cass A Type 2 [ | |
0110 6300050 9.000 EACH| 1650. 00000 14850. 00| 1650. 00000 14850. 00|
Guardrail End Anchor, Type 20 Series [ | [
0120 6300070 3.000 EACH 1350. 00000 4050. 00| 1350. 00000 4050. 00|
Guardrail End Anchor, Type 10 Series [ | [
0130 701A030 7.000 M LE| 600. 00000 4200. 00| 600. 00000 4200. 00|
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 046 -3
TABULATI ON OF BI DS

CALL ORDER . 046 CONTRACT I D : 20020726046 COUNTI ES : LI MESTONE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 01
SET- ASI DE :
| ( 1 ) 02035 | ( 2 ) 19010 | ( )
| BURGREEN CONTRACTI NG CO., | | SHELBY CONTRACTI NG CO., | NC |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ s
0140 701A034 4.000 M LE| 600. 00000 2400. 00| 600. 00000 2400. 00|
Solid Yellow, Cass 2T, Type A Traffic | | [
Stripe | | [
0150 701A044 2.000 M LE| 295. 00000 590. 00| 295. 00000 590. 00|
Broken Yell ow, C ass 2T, Type A [ | [
Traffic Stripe [ | [
0160 7010000 2.000 M LE| 320. 00000 640. 00| 125. 00000 250. 00|
Broken Temporary Traffic Stripe [ | [
0170 7010001 4.000 M LE| 340. 00000 1360. 00| 150. 00000 600. 00|
Solid Tenporary Traffic Stripe | | [
0180 703A002 620. 000 SQFT| 1. 90000 1178. 00| 1. 90000 1178. 00|
Traffic Control Markings, Cass 2, Type | | [
A I I I
0190 740B000 292.000 SQFT| 4. 00000 1168. 00| 0. 00000 0. 00|
Construction Signs | | [
0200 740E000 100. 000 EACH| 1. 00000 100. 00| 0. 00000 0. 00|
Cones (36 Inches High) | | [
SECTI ON TOTALS [ $ 294, 610. 00| $ 302, 157. 00| $ 0.00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 047 -1
VENDOR RANKI NG

CALL ORDER . 047 CONTRACT I D : 20020726047 COUNTI ES : LOAWNDES
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 06
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : ACGBBRZ-4300( 202 )

for constructing the Bridge Replacenments (Bridge Cul verts)
on Perdue Road at Three Run Creek and on Reed Road at
Avi nger Branch east of Fort Deposit. Length 0.019 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 23072 WOODLANDS SPECI ALI STS, | NC. $ 133, 200. 00 100. 0000%
2 14001 NEVELL ROADBUI LDERS, | NC. $ 148, 058. 45 111. 1550%
3 12019 LEVERETT CONSTRUCTI ON COVPANY $ 156, 170. 40 117. 2450%
4 08017 H & L CONSTRUCTI ON, | NC. $ 160, 747. 77 120. 6815%
5 04009 W W DYAR & SONS, | NC $ 174, 661. 72 131.1274%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 047 -2
TABULATI ON OF BI DS

CALL ORDER : 047 CONTRACT I D : 20020726047 COUNTI ES : LOANDES
LETTI NG DATE : 07/26/02 10:00 AM DISTRICT  : 06
SET- ASI DE :
(1 ) 23072 [( 2 ) 14001 (3 ) 12019
| WOODLANDS SPECI ALI STS, |INC. | NEWELL ROADBUI LDERS, INC. | LEVERETT CONSTRUCTI ON COMVPANY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o B

SECTI ON 0001  Tot al

I I
0010 214A000 600. 000 CUYD| 5. 00000 3000. 00| 1. 00000 600. 00| 6. 00000 3600. 00
Structure Excavation | | |
0020 214B000 300. 000 CUYD| 23. 00000 6900. 00| 1. 00000 300. 00| 26. 00000 7800. 00
Foundati on Backfill, Local [ | [
0030 502A000 52652.000 LB | 0. 50000 26326. 00| 0. 40000 21060. 80| 0. 45000 23693. 40
St eel Rei nforcenent | | |
0040 524A011 303.000 CUYD 240. 00000 72720. 00| 321. 55000 97429. 65| 330. 00000 99990. 00
Cul vert Concrete (Cast In Place) | | |
0050 600A000 LUMP| 2000. 00000 2000. 00| 7500. 00000 7500. 00| 2000. 00000 2000. 00
Mobi | i zati on [ | [
0060 6100001 400. 000 TON | 22. 50000 9000. 00| 25. 00000 10000. 00| 21. 00000 8400. 00
Loose Riprap, Class 2 | | |
0070 610D000 500. 000 SQYD| 1. 50000 750. 00| 2. 00000 1000. 00| 1. 75000 875. 00
Fi |l ter Bl anket [ | [
0080 665F000 200. 000 EACH| 4. 00000 800. 00| 5. 00000 1000. 00| 4.50000 900. 00
Hay Bal es | | |
0090 6653000 800. 000 LF | 2.00000 1600. 00| 2. 75000 2200. 00| 3. 38000 2704. 00
Silt Fence, Type A | | |
0100 680A000 LUMP| 2000. 00000 2000. 00| 500. 00000 500. 00| 100. 00000 100. 00
Engi neering Controls [ | [
0110 740B000 444.000 SQFT| 10. 00000 4440. 00| 7.00000 3108. 00| 7. 00000 3108. 00
Construction Signs | |
0120 740F002 16. 000 EACH| 209. 00000 3344. 00| 160. 00000 2560. 00| 150. 00000 2400. 00
Barri cades, Type II1I [ | [
0130 7401 005 4.000 EACH 80. 00000 320. 00] 200. 00000 800. 00| 150. 00000 600. 00
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS | $ 133, 200. 00| $ 148, 058. 45| $ 156, 170. 40
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 047 -3
TABULATI ON OF BI DS

CALL ORDER . 047 CONTRACT I D : 20020726047 COUNTI ES : LOAWNDES
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 06
SET- ASI DE
| ( 4 ) 08017 | ( 5 ) 04009 | ( )
| H & L CONSTRUCTI ON, | NC. | W W DYAR & SONS, | NC. |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 214A000 600. 000 CUYD| 8. 00000 4800. 00| 8. 80000 5280. 00|
Structure Excavation | | |
0020 214B000 300. 000 CUYD| 35. 00000 10500. 00| 24. 20000 7260. 00|
Foundation Backfill, Local | | |
0030 502A000 52652.000 LB | 0. 48000 25272. 96| 0. 51000 26852. 52|
St eel Rei nforcenent | | |
0040 524A011 303.000 CUYD 310. 00000 93930. 00| 284. 00000 86052. 00|
Cul vert Concrete (Cast In Place) | | |
0050 600A000 LUMP| 3901. 81000 3901. 81| 15000. 00000 15000. 00|
Mobi | i zati on [ | [
0060 6100001 400. 000 TON | 26. 50000 10600. 00| 30. 80000 12320. 00|
Loose Riprap, Class 2 | | |
0070 610D000 500. 000 SQYD| 3. 95000 1975. 00| 3. 30000 1650. 00|
Fi |l ter Bl anket [ | [
0080 665F000 200. 000 EACH| 2.00000 400. 00| 5. 00000 1000. 00|
Hay Bal es | | |
0090 6653000 800. 000 LF | 3. 00000 2400. 00| 4. 40000 3520. 00|
Silt Fence, Type A | | |
0100 680A000 LUMP| 500. 00000 500. 00| 6100. 00000 6100. 00|
Engi neering Controls [ | [
0110 740B000 444.000 SQFT| 7. 00000 3108. 00| 8. 80000 3907. 20|
Construction Signs | | |
0120 740F002 16. 000 EACH| 160. 00000 2560. 00| 302. 50000 4840. 00|
Barri cades, Type II1I [ | [
0130 7401 005 4.000 EACH 200. 00000 800. 00| 220. 00000 880. 00|
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS | $ 160, 747. 77| $ 174, 661. 72| $ 0.00
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 048 -1
VENDOR RANKI NG

CALL ORDER . 048 CONTRACT I D : 20020726048 COUNTI ES : LOAWNDES
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 06
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPAA-4310(200)

for constructing the Wdening, Resurfacing, and Traffic
Stripe on C.R #12 from M ddl etons to Collirene and on C. R #9
fromCollirene to U S.#80(S. R #8). Length - 11.440 m .

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 544, 648. 49 100. 0000%
2 01023 ASPHALT CONTRACTCRS, | NC. $ 585, 285. 75 107. 4612%
3 01018 APAC- ALABAMA, | NC. $ 620, 496. 50 113. 9260%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 048 -2
TABULATI ON OF BI DS

CALL ORDER . 048 CONTRACT I D : 20020726048 COUNTI ES : LOAWNDES
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 06
SET- ASI DE :
| ( 1 ) 23024 | ( 2 ) 01023 | ( 3 ) 01018
| W REGRASS CONSTRUCTI ON COMP | ASPHALT CONTRACTCRS, | NC. | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 405A000 9290. 000 GAL | 1. 45000 13470. 50| 0. 60000 5574. 00| 0. 75000 6967. 50
Tack Coat [ | [
0020 429A200 8250. 000 TON | 28. 05000 231412. 50| 28. 35000 233887. 50| 33. 85000 279262. 50
| mproved Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range A [ | [
0030 429A206 7225.000 TON | 28. 15000 203383. 75| 30. 85000 222891. 25| 32. 60000 235535. 00
| mproved Bitumi nous Concrete Wari ng | | |
Surface Layer, Leveling, 1/2" Maxi mum | | [
Aggregate Size M x, ESAL Range A [ | [
0040 429B212 1550. 000 TON | 28. 75000 44562. 50| 35. 45000 54947. 50| 32. 30000 50065. 00
| mproved Bitum nous Concrete Bi nder | | |
Layer, Wdening, 1" Maxi mum Aggregate [ | [
Size Mx, ESAL Range A [ | [
0050 600A000 LUMP| 5500. 00000 5500. 00| 22975. 00000 22975. 00| 4100. 00000 4100. 00
Mobi | i zati on [ | [
0060 701A030 23.000 M LE| 620. 91000 14280. 93| 590. 00000 13570. 00| 600. 00000 13800. 00
Solid Wiite, Cass 2T, Type A Traffic | | |
Stri pe | | |
0070 701A034 11.000 M LE]| 620. 91000 6830. 01] 590. 00000 6490. 00| 590. 00000 6490. 00
Solid Yellow, Class 2T, Type A Traffic | | [
Stri pe | | |
0080 701A044 5.000 M LE] 294. 67000 1473. 35| 280. 00000 1400. 00| 280. 00000 1400. 00
Broken Yell ow, C ass 2T, Type A [ | [
Traffic Stripe [ | [
0090 7010000 14.000 M LE| 273. 62000 3830. 68| 260. 00000 3640. 00| 260. 00000 3640. 00
Broken Tenporary Traffic Stripe [ | [
0100 7010001 33.000 M LE]| 305. 19000 10071. 27| 290. 00000 9570. 00| 290. 00000 9570. 00
Solid Tenporary Traffic Stripe | | |
0110 703A004 150. 000 SQFT]| 3. 16000 474. 00| 3. 00000 450. 00| 3. 00000 450. 00
Traffic Control Markings, Cass 2T, [ | [
Type A I I I
0120 705A032 275.000 EACH| 4.84000 1331. 00| 4. 60000 1265. 00| 4. 60000 1265. 00
Pavermrent Markers, Class A-H Type 1-B | | |
0130 705A037 1060. 000 EACH| 5. 05000 5353. 00| 4.80000 5088. 00| 4.80000 5088. 00
I I

Pavermrent Markers, Class A-H Type 2-D |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 048 -3
TABULATI ON OF BI DS

CALL ORDER . 048 CONTRACT I D : 20020726048 COUNTI ES : LOAWNDES
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 06
SET- ASI DE
| ( 1 ) 23024 | ( 2 ) 01023 | ( 3 ) 01018
| W REGRASS CONSTRUCTI ON COWVP | ASPHALT CONTRACTCORS, | NC. | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0140 740B000 290. 000 SQFT| 7.50000 2175. 00| 8. 75000 2537. 50| 8. 15000 2363. 50
Construction Signs | | |
0150 7400000 1. 000 EACH| 500. 00000 500. 00| 1000. 00000 1000. 00| 500. 00000 500. 00
Pi |l ot Car | | |
SECTI ON TOTALS | $ 544, 648. 49| $ 585, 285. 75| $ 620, 496. 50
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 049 -1
VENDOR RANKI NG

CALL ORDER . 049 CONTRACT I D : 20020726049 COUNTI ES : MARSHALL
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 01
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPAA-4818(200)

for constructing the Resurfacing and Traffic Stripe on
C. R #466 (Sinpson Point Road) from Anderton Circle to

Cat hedral Caverns Road west of Canpbell MII. Length 6.825
m .
SET- ASI DE
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW BI D
1 23009 WH TAKER CONTRACTI NG CORPORATI ON $ 705, 247. 86 100. 0000%

2 10011 JACKSON PAVI NG & CONSTRUCTI ON, | NC. $ 715, 065. 40 101. 3921%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 049 -2
TABULATI ON OF BI DS

Solid Wiite, Class 2, Type A Traffic |
Stripe (0.06" Thick) |

CALL ORDER . 049 CONTRACT I D : 20020726049 COUNTI ES : MARSHALL
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 01
SET- ASI DE
| ( 1 ) 23009 | ( 2 ) 10011 | ( )
| WHI TAKER CONTRACTI NG CORPOR | JACKSON PAVI NG & CONSTRUCTI |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Total
I I I
0010 206C010 36. 000 SQYD| 15. 00000 540. 00| 47. 50000 1710. 00|
Renovi ng Concrete Driveway | | |
0020 210D001 500. 000 CUYD| 10. 00000 5000. 00| 15. 00000 7500. 00|
Borrow Excavation (Loose Truckbed | | |
Measur enent) | | |
0030 405A000 3964. 000 GAL | 1. 00000 3964. 00| 1. 25000 4955, 00|
Tack Coat [ | [
0040 424A340 5330. 000 TON | 35. 20000 187616. 00| 36. 55000 194811. 50|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi mum Aggregate | | |
Size Mx, ESAL Range A/B | | |
0050 424B644 7268.000 TON | 31. 66000 230104. 88| 30. 80000 223854, 40|
Super pave Bituni nous Concrete Upper | | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0060 424C350 2403. 000 TON | 31. 66000 76078. 98| 30. 80000 74012. 40|
Super pave Bitum nous Concrete Base | | |
Layer, Wdening, 1" Maxi mum Aggregate [ | [
Size Mx, ESAL Range A/B [ | [
0070 430B014 5406. 000 TON | 11. 50000 62169. 00| 12. 85000 69467. 10|
Aggregate Surfacing (ALDOT #410 [ | [
Modi fi ed) | | |
0080 600A000 LUMP| 32500. 00000 32500. 00| 15350. 00000 15350. 00|
Mobi | i zati on [ | [
0090 630A001 2175.000 LF | 11. 00000 23925. 00| 15. 00000 32625. 00|
Steel Beam Cuardrail, Cass A Type 2 [ | |
0100 630C070 26.000 EACH 1250. 00000 32500. 00| 1500. 00000 39000. 00|
Guardrail End Anchor, Type 10 Series [ | [
0110 665F000 10. 000 EACH| 10. 00000 100. 00| 4. 75000 47. 50|
Hay Bal es | | |
0120 665J000 100. 000 LF | 5. 00000 500. 00| 6. 00000 600. 00|
Silt Fence, Type A | | |
0130 701A031 14. 000 M LE]| 890. 00000 12460. 00| 890. 00000 12460. 00|
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 049 -3
TABULATI ON OF BI DS

CALL ORDER . 049 CONTRACT I D : 20020726049 COUNTI ES : MARSHALL
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 01
SET- ASI DE :
| ( 1 ) 23009 | ( 2 ) 10011 | ( )
| WHI TAKER CONTRACTI NG CORPOR | JACKSON PAVI NG & CONSTRUCTI |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ s
0140 701A035 10. 000 M LE] 1040. 00000 10400. 00| 1040. 00000 10400. 00|
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) | | [
0150 701A045 4.000 M LE| 600. 00000 2400. 00| 600. 00000 2400. 00|
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) | | [
0160 7010000 4.000 M LE| 300. 00000 1200. 00| 300. 00000 1200. 00|
Broken Temporary Traffic Stripe [ | [
0170 7010001 24.000 M LE| 325. 00000 7800. 00| 325. 00000 7800. 00|
Solid Tenporary Traffic Stripe | | [
0180 703A002 13. 000 SQFT| 3. 00000 39. 00| 3. 00000 39. 00|
Traffic Control Markings, Cass 2, Type | | [
A I I I
0190 703B002 312. 000 SQFT| 4. 00000 1248. 00| 4.00000 1248. 00|
Traffic Control Legends, Class 2, Type | | [
0200 705A032 271.000 EACH 5. 00000 1355. 00| 5. 00000 1355. 00|
Pavermrent Markers, Class A-H Type 1-B | | |
0210 705A037 1532. 000 EACH| 5. 25000 8043. 00| 5. 25000 8043. 00|
Pavermrent Markers, Class A-H Type 2-D | | |
0220 740B000 195. 000 SQFT]| 9. 00000 1755. 00| 12. 50000 2437. 50|
Construction Signs | | [
0230 740D000 25.000 EACH 40. 00000 1000. 00| 50. 00000 1250. 00|
Channel i zi ng Druns [ | [
0240 7400000 1. 000 EACH| 2550. 00000 2550. 00| 2500. 00000 2500. 00|
Pil ot Car | | [
SECTI ON TOTALS [ $ 705, 247. 86| $ 715, 065. 40| $ 0. 00
------------------------------------------ s



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
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VENDOR RANKI NG

CALL ORDER . 050 CONTRACT I D : 20020726050 COUNTI ES : MBI LE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 09
CONTRACT TIME : 150 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPAA-4906(200)

for constructing the Wdening, Resurfacing, and Traffic
Stripe on Grand Bay Wl mer (C R #13) / Newman Road

(C. R #1541) from Dawes Road to Airport Boul evard west of
Mobile. Length - 6.129 mi.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 23011 HOSEA O. VEEAVER & SONS, | NC. $ 1,168, 752.14 100. 0000%
2 20044 FRANK TURNER CONSTRUCTI ON CO., | NC. $ 1,180, 896.24 101. 0391%
3 13008 MOBI LE ASPHALT COVPANY, LLC $ 1,222,341.85 104. 5852%
4 23007 M C. WLLIAMS CONTRACTI NG CO., | NC $ 1,318,341.81 112. 7991%
5 01039 JAMES H. ADAMS & SON CONSTRUCTI ON COVPANY, | NC. $ 1,398,358.10 119. 6454%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
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TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT D : 20020726050 COUNTI ES : MOBI LE
LETTI NG DATE : 07/26/02 10:00 AM DISTRICT  : 09
SET- ASI DE :
( 1 ) 23011 [( 2 ) 20044 (3 ) 13008

I

| HOSEA O. WEAVER & SONS, | NC | FRANK TURNER CONSTRUCTI ON C | MOBI LE ASPHALT COMPANY, LLC
LINE NO/ | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

Surface Layer, 1/2" Maxi mum Aggregate
Size Mx, ESAL Range B

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUMP| 52305. 90000 52305. 90| 85000. 00000 85000. 00| 15052. 25000 15052. 25
Clearing & Grubbing (Approximtely 22 | | |
Acr es) [ | [
0020 2060010 151. 000 SQYD| 10. 22000 1543. 22| 6. 00000 906. 00| 5. 85000 883. 35
Renmovi ng Concrete Driveway [ | [
0030 206D000 293.000 LF | 5. 68000 1664. 24| 4.00000 1172. 00| 5. 85000 1714. 05
Renmovi ng Pi pe [ | [
0040 206E000 19. 000 EACH| 58. 37000 1109. 03] 75. 00000 1425. 00| 87. 50000 1662. 50
Renovi ng Headwal | s | | [
0050 206E008 8.000 EACH 56. 61000 452. 88| 100. 00000 800. 00| 109. 10000 872.80
Renovi ng GQuardrail End Anchor (Al Type | | [
0060 210A000 150. 000 CUYD| 6. 13000 919. 50| 7.00000 1050. 00| 7.20000 1080. 00
Uncl assi fi ed Excavation | | [
0070 210D001 11880. 000 CUYD| 5. 33000 63320. 40| 4. 25000 50490. 00| 5. 95000 70686. 00
Borrow Excavation (Loose Truckbed | | [
Measur enent) | | [
0080 212A000 646. 000 STA | 20. 98000 13553. 08| 20. 00000 12920. 00| 16. 85000 10885. 10
Machi ne Gradi ng Shoul ders | | [
0090 214A000 630. 000 CUYD| 5. 66000 3565. 80| 6. 00000 3780. 00| 7. 00000 4410. 00
Structure Excavation | | [
0100 214B002 850. 000 CUYD| 39. 63000 33685. 50| 30. 00000 25500. 00| 40. 85000 34722.50
Foundation Backfill, Conmercial (ALDOT | | [
#467) I I I
0110 301A004 500. 000 SQYD| 6. 95000 3475. 00| 5. 50000 2750. 00| 11. 65000 5825. 00
Crushed Aggregate Base Course, Type B, | | [
Pl ant M xed, 4" Conpacted Thi ckness | | [
0120 401A000 750. 000 SQYD| 0. 55000 412. 50| 1. 00000 750. 00| 0. 70000 525. 00
Bi t um nous Treatnment A | | [
0130 405A000 4000. 000 GAL | 1. 13000 4520. 00| 1. 00000 4000. 00| 0. 90000 3600. 00
Tack Coat | | |
0140 408A002 1500. 000 SQYD| 2.02000 3030. 00| 3. 00000 4500. 00| 2. 75000 4125. 00
Pl ani ng Pavenent Approximately 1.00" | [
Thi ck | [
0150 429A220 5852. 000 TON 33. 73000 197387. 96| 37.03000 216699. 56| 38. 40000 224716. 80
I I
I I
I I

I
|
| nproved Bitum nous Concrete Waring [
I
I
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TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT D : 20020726050 COUNTI ES : MOBI LE
LETTI NG DATE : 07/26/02 10:00 AM DISTRICT  : 09
SET- ASI DE :
( 1 ) 23011 [( 2 ) 20044 (3 ) 13008

I

| HOSEA O. WEAVER & SONS, | NC | FRANK TURNER CONSTRUCTI ON C | MOBI LE ASPHALT COMPANY, LLC
LINE NO/ | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ T T

0160 429B227 10250. 000 TON | 32. 21000 330152. 50| 37. 03000 379557. 50| 38. 30000 392575. 00
| mproved Bitum nous Concrete Bi nder | | |
Layer, Leveling, 1/2" Maxi mum [ | [
Aggregate Size Mx, ESAL Range B [ | [

0170 429C224 300. 000 TON | 65. 63000 19689. 00| 49. 83000 14949. 00| 46. 25000 13875. 00
| mproved Bitum nous Concrete Base Layer | | |
Pat chi ng, 1" Maxi mum Aggregate Size MX, | | |
ESAL Range B [ | [

0180 429C231 2950. 000 TON | 32. 73000 96553. 50| 33. 24000 98058. 00| 35. 80000 105610. 00
| mproved Bitum nous Concrete Base Layer | | |
Wdening, 1 1/2" Maxi num Aggregate Size | | [
M x, ESAL Range B [ | [

0190 430B003 650. 000 TON | 21. 07000 13695. 50| 22. 75000 14787. 50| 21. 20000 13780. 00
Aggregate Surfacing (ALDOT#57) | | |

0200 530A100 16.000 LF | 34. 55000 552. 80| 24. 75000 396. 00| 41. 70000 667. 20
15" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | [

0210 530A101 168.000 LF | 35. 09000 5895. 12| 27. 27000 4581. 36| 46. 65000 7837. 20
18" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | [

0220 530A102 176.000 LF | 45. 86000 8071. 36| 34. 51000 6073. 76| 57. 20000 10067. 20
24" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | [

0230 530A103 40.000 LF | 55. 22000 2208. 80| 47. 60000 1904. 00| 68. 85000 2754. 00
30" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | [

0240 530B004 48.000 LF | 82. 56000 3962. 88| 84. 52000 4056. 96| 186. 70000 8961. 60
44" Span, 27" Ri se Roadway Pipe (dass | | |
3 RC) | | |

0250 530B006 312.000 LF | 96. 81000 30204. 72| 110. 20000 34382. 40| 221. 70000 69170. 40
59" Span, 36" Ri se Roadway Pipe (O ass | | |
3 RC) | | |

0260 600A000 LUMP| 74637. 73000 74637. 73| 7500. 00000 7500. 00| 21670. 40000 21670. 40
Mobi | i zati on [ | [

0270 610A003 95. 000 SQYD| 38. 24000 3632. 80| 35. 00000 3325. 00| 40. 85000 3880. 75
Loose Riprap, Class 2, 18" Thick | |

0280 610D003 95. 000 SQYD| 2. 39000 227. 05| 3. 00000 285. 00| 3. 50000 332.50

I I

Filter Blanket, Geotextile |



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 29/ 02
PAGE : 050 -4
TABULATI ON OF BI DS
CALL ORDER . 050 CONTRACT I D : 20020726050 COUNTI ES : MBI LE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 1 ) 23011 | ( 2 ) 20044 | ( 3 ) 13008
| HOSEA O. WEAVER & SONS, | NC | FRANK TURNER CONSTRUCTI ON C | MOBI LE ASPHALT COWVPANY, LLC
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0290 618B001 151. 000 SQYD| 37. 36000 5641. 36| 44. 00000 6644. 00| 38. 50000 5813. 50
Concrete Driveway, 5" Thick | | |
0300 619A003 7.000 EACH 407. 58000 2853. 06| 522. 50000 3657. 50| 420. 05000 2940. 35
24" Roadway Pipe End Treatment, Class 1 | | |
0310 619A100 2.000 EACH 311. 35000 622. 70| 440. 00000 880. 00| 320. 90000 641. 80
15" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0320 619A101 10. 000 EACH| 396. 26000 3962. 60| 495. 00000 4950. 00| 408. 40000 4084. 00
18" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0330 619A102 3.000 EACH 715. 53000 2146. 59| 522. 50000 1567. 50| 737. 45000 2212. 35
24" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0340 619A202 2.000 EACH 987. 25000 1974. 50| 990. 00000 1980. 00| 1017. 50000 2035. 00
24" Roadway Pipe End Treatment, Class 1 | | |
(Doubl e Line) | | |
0350 619B019 2.000 EACH 622. 69000 1245, 38| 550. 00000 1100. 00| 641. 80000 1283. 60
44" Span, 27" Ri se Roadway Pi pe End | | |
Treatnent, Cass 1 | | |
0360 619B271 2.000 EACH 1282. 74000 2565. 48| 1320. 00000 2640. 00| 1322. 05000 2644. 10
59" Span, 36" Ri se Roadway Pi pe End | | |
Treatnment, Cdass 1 (Double Line) | | |
0370 619B301 2.000 EACH 1820. 52000 3641. 04| 1980. 00000 3960. 00| 1876. 35000 3752. 70
59" Span, 36" Ri se Roadway Pi pe End | | |
Treatnment, Cdass 1 (Triple Line) | | |
0380 620A000 7.000 CuUYD| 566. 08000 3962. 56| 660. 00000 4620. 00| 583. 45000 4084. 15
M nor Structure Concrete | | |
0390 621A005 5.000 EACH| 2830. 41000 14152. 05| 2200. 00000 11000. 00| 2917. 15000 14585. 75
Junction Boxes, Type 1 | | |
0400 630A001 750.000 LF | 13. 59000 10192. 50| 11. 50000 8625. 00| 12. 55000 9412. 50
Steel Beam Cuardrail, Cass A Type 2 [ | |
0410 6300003 4.000 EACH 1132. 16000 4528. 64| 1050. 00000 4200. 00| 1145. 55000 4582. 20
Guardrail End Anchor, Type 13 [ | [
0420 6300050 4.000 EACH 1811. 46000 7245. 84| 1725. 00000 6900. 00| 1882. 00000 7528. 00
Guardrail End Anchor, Type 20 Series [ | [
0430 6300070 4.000 EACH 1585. 03000 6340. 12| 1520. 00000 6080. 00| 1658. 35000 6633. 40
Guardrail End Anchor, Type 10 Series [ | [



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 050 -5
TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT D : 20020726050 COUNTI ES : MOBI LE
LETTI NG DATE : 07/26/02 10:00 AM DISTRICT  : 09
SET- ASI DE :
( 1 ) 23011 [( 2 ) 20044 (3 ) 13008

I

| HOSEA O. WEAVER & SONS, | NC | FRANK TURNER CONSTRUCTI ON C | MOBI LE ASPHALT COMPANY, LLC
LINE NO/ | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

Solid Wite, Class 2, Type A Traffic
Stripe (0.06" Thick) |
0590 701A036 8.000 M LE]| 979. 32000 7834. 56

950. 00000 7600. 00 933. 50000 7468. 00
Solid Yellow, Class 2, Type A Traffic
Stripe (0.06" Thick) [
0600 701A045 4.000 M LE| 651. 00000 2604. 00 750. 00000 3000. 00 700. 10000 2800. 40

Broken Yellow, Cass 2, Type A Traffic
Stripe (0.09" Thick) |

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ T o
0440 637A001 4130.000 LF | 4.53000 18708. 90| 6. 24000 25771. 20| 2. 65000 10944. 50
Fence Reset (Includes Al Types) | | |
0450 650A000 2500. 000 CuUYD| 6. 00000 15000. 00| 6. 00000 15000. 00| 5. 50000 13750. 00
Topsoi | | | |
0460 652A061 15. 000 ACRE| 509. 47000 7642. 05| 500. 00000 7500. 00| 501. 85000 7527. 75
Seeding (M x 3E) | | |
0470 654A001 500. 000 SQYD| 3.11000 1555. 00| 4.00000 2000. 00| 3. 80000 1900. 00
Soli d Soddi ng (Bernuda) | | |
0480 656A000 15. 000 ACRE| 537. 78000 8066. 70| 500. 00000 7500. 00| 490. 95000 7364. 25
Mul ching, Cass A Type 1 | | |
0490 658A003 5.000 ACRE| 1698. 24000 8491. 20| 1300. 00000 6500. 00| 1636. 55000 8182. 75
Hydr o- Seedi ng & Mul ching (M x 3E) | | [
0500 659A001 500. 000 SQYD| 2. 26000 1130. 00| 2. 41000 1205. 00| 4.20000 2100. 00
Erosi on Control Netting, Class B | |
0510 6630000 500. 000 LF | 1. 97000 985. 00| 2. 40000 1200. 00| 3. 00000 1500. 00
Tree Protection Fencing | | |
0520 665A001 15. 000 ACRE| 424.56000 6368. 40| 350. 00000 5250. 00| 327. 30000 4909. 50
Tenporary Seedi ng | |
0530 665B000 15. 000 ACRE| 424.56000 6368. 40| 350. 00000 5250. 00| 327. 30000 4909. 50
Tenporary Ml chi ng [ |
0540 665F000 1000. 000 EACH| 6. 12000 6120. 00| 5. 00000 5000. 00| 6. 50000 6500. 00
Hay Bal es | | |
0550 665G000 500. 000 EACH| 2. 04000 1020. 00| 4.00000 2000. 00| 3. 35000 1675. 00
Sand Bags | | |
0560 665J000 900.000 LF | 3. 26000 2934. 00| 5. 00000 4500. 00| 3. 45000 3105. 00
Silt Fence, Type A | | |
0570 6653001 500.000 LF | 3. 03000 1515. 00| 3. 50000 1750. 00| 3. 10000 1550. 00
Silt Fence, Type B | | |
0580 701A031 12.000 M LE] 990. 64000 11887. 68| 850. 00000 10200. 00| 933. 50000 11202. 00
I I I
I I
I I
I I
I I
I I
I I
I I
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TABULATI ON OF BI DS

CALL ORDER : 050 CONTRACT D : 20020726050 COUNTI ES : MOBI LE
LETTI NG DATE : 07/26/02 10:00 AM DISTRICT  : 09
SET- ASI DE :
( 1 ) 23011 [( 2 ) 20044 (3 ) 13008

I

| HOSEA O. WEAVER & SONS, | NC | FRANK TURNER CONSTRUCTI ON C | MOBI LE ASPHALT COMPANY, LLC
LINE NO/ | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ T T

0610 7010002 15.000 M LE] 277. 38000 4160. 70| 200. 00000 3000. 00| 175. 05000 2625. 75
Br oken Tenporary Traffic Stripe (Paint) | | [

0620 7010003 7.000 M LE| 367. 95000 2575. 65| 250. 00000 1750. 00| 233. 35000 1633. 45
Solid Tenporary Traffic Stripe (Paint) | | |

0630 703A002 200. 000 SQFT] 1. 75000 350. 00| 4. 00000 800. 00| 2.15000 430. 00
Traffic Control Markings, Cass 2, Type | | [
A I I I

0640 705A032 300. 000 EACH 4. 42000 1326. 00| 5. 00000 1500. 00| 5. 85000 1755. 00
Pavermrent Markers, Class A-H Type 1-B | | |

0650 705A037 450. 000 EACH| 4. 42000 1989. 00| 5. 00000 2250. 00| 5. 85000 2632. 50
Pavermrent Markers, Class A-H Type 2-D | | |

0660 740B000 396. 000 SQFT| 9. 26000 3666. 96| 8. 25000 3267. 00| 11. 50000 4554. 00
Construction Signs [ | |

0670 740D000 25.000 EACH 52. 11000 1302. 75| 58. 00000 1450. 00| 30. 40000 760. 00
Channel i zi ng Druns [ | |

0680 740E000 350. 000 EACH| 5. 79000 2026. 50| 9. 00000 3150. 00| 10. 95000 3832. 50
Cones (36 Inches High) | | |

0690 740MD01 350. 000 EACH| 4. 63000 1620. 50| 6. 00000 2100. 00| 7. 30000 2555. 00
Bal | ast For Cone [ | |

SECTI ON TOTALS [ $ 1,168, 752. 14| $ 1,180, 896. 24| $ 1,222,341.85
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TABULATI ON OF BI DS

Surface Layer, 1/2" Maxi mum Aggregate
Size Mx, ESAL Range B

CALL ORDER . 050 CONTRACT I D : 20020726050 COUNTI ES : MBI LE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 09
SET- ASI DE
| ( 4 ) 23007 | ( 5 ) 01039 | ( )
|M C. WLLIAMS CONTRACTI NG |JAMES H. ADAMS & SON CONSTR |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUMP| 10000. 00000 10000. 00| 70000. 00000 70000. 00|
Clearing & Grubbing (Approximtely 22 | | [
Acr es) [ | [
0020 2060010 151. 000 SQYD| 2. 50000 377. 50| 2. 00000 302. 00|
Renmovi ng Concrete Driveway [ | [
0030 206D000 293.000 LF | 5. 00000 1465. 00| 5. 00000 1465. 00|
Renmovi ng Pi pe [ | [
0040 206E000 19. 000 EACH| 100. 00000 1900. 00| 200. 00000 3800. 00|
Renovi ng Headwal | s | | [
0050 206E008 8.000 EACH 105. 00000 840. 00| 200. 00000 1600. 00|
Renovi ng GQuardrail End Anchor (Al Type | | [
0060 210A000 150. 000 CUYD| 3. 00000 450. 00| 5. 00000 750. 00|
Uncl assi fi ed Excavation | | |
0070 210D001 11880. 000 CUYD| 5. 25000 62370. 00| 6. 00000 71280. 00|
Borrow Excavation (Loose Truckbed | | [
Measur enent ) | | [
0080 212A000 646. 000 STA | 25. 00000 16150. 00| 50. 00000 32300. 00|
Machi ne Gradi ng Shoul ders | | [
0090 214A000 630. 000 CUYD| 3. 00000 1890. 00| 10. 00000 6300. 00|
Structure Excavation | | |
0100 214B002 850. 000 CUYD| 35. 00000 29750. 00| 30. 00000 25500. 00|
Foundation Backfill, Conmercial (ALDOT | | [
#467) I I I
0110 301A004 500. 000 SQYD| 5. 53000 2765. 00| 5. 00000 2500. 00|
Crushed Aggregate Base Course, Type B, | | [
Pl ant M xed, 4" Conpacted Thi ckness | | [
0120 401A000 750. 000 SQYD| 0. 50000 375. 00| 1. 00000 750. 00|
Bi t um nous Treatnent A | | |
0130 405A000 4000. 000 GAL | 1. 50000 6000. 00| 1. 05000 4200. 00|
Tack Coat | | [
0140 408A002 1500. 000 SQYD| 4. 00000 6000. 00| 3. 00000 4500. 00|
Pl ani ng Pavenent Approximately 1.00" | [
Thi ck | [
0150 429A220 5852. 000 TON 46. 01000 269250. 52| 42. 05000 246076. 60|
I I
I I
I I

I
|
| nproved Bitum nous Concrete Waring [
I
I
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TABULATI ON OF BI DS

CALL ORDER . 050 CONTRACT I D : 20020726050 COUNTI ES : MBI LE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 4 ) 23007 | ( 5 ) 01039 | ( )
|M C. WLLIAMS CONTRACTING | JAMES H. ADAMS & SON CONSTR |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0160 429B227 10250. 000 TON | 44. 23000 453357. 50| 42. 05000 431012. 50|
| mproved Bitum nous Concrete Bi nder | | |
Layer, Leveling, 1/2" Maxi mum [ | [
Aggregate Size Mx, ESAL Range B [ | [
0170 429C224 300. 000 TON | 50. 00000 15000. 00| 60. 00000 18000. 00|
| mproved Bitum nous Concrete Base Layer | | |
Pat chi ng, 1" Maxi mum Aggregate Size MX, | | |
ESAL Range B [ | [
0180 429C231 2950. 000 TON | 46. 26000 136467. 00| 39. 50000 116525. 00|
| mproved Bitum nous Concrete Base Layer | | |
Wdening, 1 1/2" Maxi num Aggregate Size | | [
M x, ESAL Range B [ | [
0190 430B003 650. 000 TON | 25. 00000 16250. 00| 25. 00000 16250. 00|
Aggregate Surfacing (ALDOT#57) | | |
0200 530A100 16.000 LF | 24. 75000 396. 00| 25. 00000 400. 00|
15" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | [
0210 530A101 168.000 LF | 29. 27000 4917. 36| 30. 00000 5040. 00|
18" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | [
0220 530A102 176.000 LF | 38. 51000 6777. 76| 40. 00000 7040. 00|
24" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | [
0230 530A103 40.000 LF | 48. 60000 1944. 00| 60. 00000 2400. 00|
30" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | [
0240 530B004 48.000 LF | 67. 52000 3240. 96| 80. 00000 3840. 00|
44" Span, 27" Ri se Roadway Pipe (dass | | |
3 RC) | | |
0250 530B006 312.000 LF | 95. 20000 29702. 40| 120. 00000 37440. 00|
59" Span, 36" Ri se Roadway Pipe (O ass | | |
3 RC) | | |
0260 600A000 LUMP| 10000. 00000 10000. 00| 58000. 00000 58000. 00|
Mobi | i zati on [ | [
0270 610A003 95. 000 SQYD| 35. 00000 3325. 00| 50. 00000 4750. 00|
Loose Riprap, Class 2, 18" Thick | |
0280 610D003 95. 000 SQYD| 2.00000 190. 00| 2. 00000 190. 00|
I I

Filter Blanket, Geotextile |
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CALL ORDER . 050 CONTRACT I D : 20020726050 COUNTI ES : MBI LE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 4 ) 23007 | ( 5 ) 01039 | ( )
|M C. WLLIAMS CONTRACTING | JAMES H. ADAMS & SON CONSTR |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0290 618B001 151. 000 SQYD| 42.18000 6369. 18| 32. 00000 4832. 00
Concrete Driveway, 5" Thick | | |
0300 619A003 7.000 EACH 333. 00000 2331. 00| 600. 00000 4200. 00
24" Roadway Pipe End Treatment, Class 1 | | |
0310 619A100 2.000 EACH 333. 00000 666. 00| 350. 00000 700. 00
15" Side Drain Pipe End Treatnent, | | |
Class 1 | |
0320 619A101 10. 000 EACH| 495. 00000 4950. 00| 350. 00000 3500. 00
18" Side Drain Pipe End Treatnent, | | |
Class 1 | |
0330 619A102 3.000 EACH 667. 00000 2001. 00| 600. 00000 1800. 00
24" Side Drain Pipe End Treatnent, | | |
Class 1 | |
0340 619A202 2.000 EACH 1110. 00000 2220. 00| 1000. 00000 2000. 00
24" Roadway Pipe End Treatment, Class 1 | | |
(Doubl e Line) | | |
0350 619B019 2.000 EACH 888. 00000 1776. 00| 1200. 00000 2400. 00
44" Span, 27" Ri se Roadway Pi pe End | | |
Treatnent, Cass 1 | |
0360 619B271 2.000 EACH 3108. 00000 6216. 00| 2500. 00000 5000. 00
59" Span, 36" Ri se Roadway Pi pe End | | |
Treatnment, Cdass 1 (Double Line) | | |
0370 619B301 2.000 EACH 4440. 00000 8880. 00| 3500. 00000 7000. 00
59" Span, 36" Ri se Roadway Pi pe End | | |
Treatnment, Cdass 1 (Triple Line) | | |
0380 620A000 7.000 CuUYD| 721. 50000 5050. 50| 500. 00000 3500. 00
M nor Structure Concrete | | |
0390 621A005 5.000 EACH| 2775. 00000 13875. 00| 2000. 00000 10000. 00
Junction Boxes, Type 1 | | |
0400 630A001 750.000 LF | 12. 08000 9060. 00| 13. 00000 9750. 00
Steel Beam Cuardrail, Cass A Type 2 [ | |
0410 6300003 4.000 EACH 1102. 50000 4410. 00| 1400. 00000 5600. 00
Guardrail End Anchor, Type 13 [ | [
0420 6300050 4.000 EACH 1811. 25000 7245. 00| 1900. 00000 7600. 00
Guardrail End Anchor, Type 20 Series [ | [
0430 6300070 4.000 EACH 1596. 00000 6384. 00| 1700. 00000 6800. 00
I I

Guardrail End Anchor, Type 10 Series



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 050 -10
TABULATI ON OF BI DS

Broken Yellow, Cass 2, Type A Traffic |
Stripe (0.09" Thick) |

CALL ORDER . 050 CONTRACT I D : 20020726050 COUNTI ES : MBI LE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 4 ) 23007 | ( 5 ) 01039 | ( )
|M C. WLLIAMS CONTRACTING | JAMES H. ADAMS & SON CONSTR |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0440 637A001 4130.000 LF | 4. 00000 16520. 00| 3. 50000 14455, 00|
Fence Reset (Includes Al Types) | | |
0450 650A000 2500. 000 CuUYD| 10. 00000 25000. 00| 10. 00000 25000. 00|
Topsoi | | | |
0460 652A061 15. 000 ACRE| 800. 00000 12000. 00| 600. 00000 9000. 00|
Seeding (M x 3E) | | |
0470 654A001 500. 000 SQYD| 4. 00000 2000. 00| 5. 00000 2500. 00|
Soli d Soddi ng (Bernuda) | | |
0480 656A000 15. 000 ACRE| 800. 00000 12000. 00| 600. 00000 9000. 00|
Mul ching, Cass A Type 1 | | |
0490 658A003 5.000 ACRE| 1200. 00000 6000. 00| 1600. 00000 8000. 00|
Hydr o- Seedi ng & Mul ching (M x 3E) | | [
0500 659A001 500. 000 SQYD| 2.00000 1000. 00| 3. 00000 1500. 00|
Erosi on Control Netting, Class B | | |
0510 6630000 500. 000 LF | 2. 50000 1250. 00| 5. 00000 2500. 00|
Tree Protection Fencing | | |
0520 665A001 15. 000 ACRE| 300. 00000 4500. 00| 300. 00000 4500. 00|
Tenporary Seedi ng | | |
0530 665B000 15. 000 ACRE| 300. 00000 4500. 00| 300. 00000 4500. 00|
Tenporary Ml chi ng [ | [
0540 665F000 1000. 000 EACH| 5. 00000 5000. 00| 5. 00000 5000. 00|
Hay Bal es | | |
0550 665Q000 500. 000 EACH| 2.00000 1000. 00| 3. 00000 1500. 00|
Sand Bags | | |
0560 665J000 900.000 LF | 4. 00000 3600. 00| 5. 00000 4500. 00|
Silt Fence, Type A | | |
0570 6653001 500.000 LF | 3. 00000 1500. 00| 3. 00000 1500. 00|
Silt Fence, Type B | | |
0580 701A031 12.000 M LE] 892. 50000 10710. 00| 1550. 00000 18600. 00|
Solid Wiite, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0590 701A036 8.000 M LE] 997. 50000 7980. 00| 1550. 00000 12400. 00|
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.06" Thick) | | |
0600 701A045 4.000 M LE| 787. 50000 3150. 00| 800. 00000 3200. 00|
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
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CALL ORDER . 050 CONTRACT I D : 20020726050 COUNTI ES : MBI LE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 09
SET- ASI DE
| ( 4 ) 23007 | ( 5 ) 01039 | ( )
|M C. WLLIAMS CONTRACTING | JAMES H. ADAMS & SON CONSTR |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0610 7010002 15.000 M LE] 210. 00000 3150. 00| 300. 00000 4500. 00|
Br oken Tenporary Traffic Stripe (Paint) | | [
0620 7010003 7.000 M LE| 262. 50000 1837. 50| 400. 00000 2800. 00|
Solid Tenporary Traffic Stripe (Paint) | | |
0630 703A002 200. 000 SQFT| 4.20000 840. 00| 6. 00000 1200. 00|
Traffic Control Markings, Cass 2, Type | | [
A I I I
0640 705A032 300. 000 EACH 5. 25000 1575. 00| 6. 00000 1800. 00|
Pavermrent Markers, Class A-H Type 1-B | | |
0650 705A037 450. 000 EACH 5. 25000 2362. 50| 6. 00000 2700. 00|
Pavermrent Markers, Class A-H Type 2-D | | |
0660 740B000 396. 000 SQFT| 11. 03000 4367. 88| 10. 00000 3960. 00|
Construction Signs | | |
0670 740D000 25.000 EACH 78. 75000 1968. 75| 50. 00000 1250. 00|
Channel i zi ng Druns [ | [
0680 740E000 350. 000 EACH 26. 25000 9187. 50| 10. 00000 3500. 00|
Cones (36 Inches High) | | |
0690 740MD01 350. 000 EACH 7.88000 2758. 00| 6. 00000 2100. 00|
Bal | ast For Cone | | |
SECTI ON TOTALS | $ 1,318, 341. 81| $ 1,398,358.10| $ 0.00
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02

PACE : 051 -1
VENDOR RANKI NG

CALL ORDER : 051 CONTRACT |1 D : 20020726051 COUNTI ES : MONRCE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 75 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPAA-5004(200)

for constructing the Resurfacing, Traffic Stripe, and Box
Cul vert Extension on C R #1 from approxinmately two (2) mles
north of Shiloh Church to U S. #84 (S.R #12) at Perdue H | I.
Length - 5.106 m .

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW BI D
1 23011 HOSEA O. VEEAVER & SONS, | NC. $ 681, 548. 13 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 760, 654. 46 111. 6069%
3 13008 MOBI LE ASPHALT COVPANY, LLC $ 792, 855. 80 116. 3316%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 051 -2
TABULATI ON OF BI DS

CALL ORDER : 051 CONTRACT |1 D : 20020726051 COUNTI ES : MONRCE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 08
SET- ASI DE :
| ( 1 ) 23011 | ( 2 ) 01018 | ( 3 ) 13008
| HOSEA O. VEEAVER & SONS, | NC | APAC- ALABAMA, | NC. | MBI LE ASPHALT COVPANY, LLC
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
| I I
0010 214A000 125. 000 CUYD| 6. 97000 871. 25| 8. 75000 1093. 75| 7. 00000 875. 00
Structure Excavation [ | |
0020 214B001 189. 000 CUYD| 40. 63000 7679. 07| 38. 75000 7323. 75| 40. 90000 7730. 10
Foundati on Backfill, Commrerci al | | |
0030 305A000 3643. 000 CUYD| 8. 29000 30200. 47| 4.00000 14572. 00| 12. 85000 46812. 55
Borrow, Section 210, (A-4 or Better) [ | [
For M scel | aneous Use [ | [
0040 405A000 3954. 000 GAL | 0. 76000 3005. 04| 4.00000 15816. 00| 0. 90000 3558. 60
Tack Coat [ | [
0050 424A340 3625.000 TON | 29. 48000 106865. 00| 36. 50000 132312. 50| 37. 50000 135937. 50
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | |
Size Mx, ESAL Range A/B [ | |
0060 424A346 1648. 000 TON | 30. 00000 49440. 00| 36. 50000 60152. 00| 36. 90000 60811. 20
Super pave Bitum nous Concrete Wearing [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | |
Aggregate Size M x, ESAL Range A/ B | | |
0070 424B636 8239. 000 TON | 25. 61000 211000. 79| 35. 15000 289600. 85| 35. 25000 290424. 75
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range A/B [ | |
0080 424C345 918.000 TON | 52. 04000 47772. 72| 78. 75000 72292. 50| 37.80000 34700. 40
Super pave Bitum nous Concrete Base | | |
Layer, Patching, 1 1/2" Maxi num | |
Aggregate Size Mx, ESAL Range A/B | | |
0090 502A000 10484.000 LB | 0. 84000 8806. 56| 0. 40000 4193. 60| 0. 85000 8911. 40
St eel Rei nforcenent [ | |
0100 524B011 88.000 CUYD| 1277. 01000 112376. 88| 856. 25000 75350. 00| 1285. 60000 113132. 80
Cul vert Concrete Extension (Cast In [ | [
Pl ace) [ | [
0110 600A000 LUMP| 24236. 59000 24236. 59| 19500. 00000 19500. 00| 10000. 00000 10000. 00
Mobi | i zati on [ | |
0120 630A001 1663.000 LF | 13. 06000 21718. 78| 12. 25000 20371. 75| 11. 80000 19623. 40
Steel Beam Cuardrail, Cass A Type 2 [ | |
0130 6300050 4.000 EACH 1654. 31000 6617. 24| 1550. 00000 6200. 00| 1912. 35000 7649. 40
I I

Guardrail End Anchor, Type 20 Series



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 051 -3
TABULATI ON OF BI DS

CALL ORDER : 051 CONTRACT |1 D : 20020726051 COUNTI ES : MONRCE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 1 ) 23011 | ( 2 ) 01018 | ( 3 ) 13008
| HOSEA O. WEAVER & SONS, | NC | APAC- ALABAMA, | NC. | MBI LE ASPHALT COVPANY, LLC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0140 6300070 8.000 EACH 1474. 37000 11794. 96 1200. 00000 9600. 00 1693. 80000 13550. 40
Guardrail End Anchor, Type 10 Series |
0150 665F000 50. 000 EACH| 6. 09000 304. 50 6. 00000 300. 00 5. 95000 297.50
Hay Bal es |
0160 6653000 200.000 LF | 3. 96000 792.00 4.00000 800. 00 3. 75000 750. 00
Silt Fence, Type A |
0170 701A031 10. 000 M LE] 986. 78000 9867. 80 850. 00000 8500. 00 935. 00000 9350. 00

Solid Wiite, Cass 2, Type A Traffic |
Stripe (0.06" Thick) |
0180 701A035 8.000 M LE] 1102. 88000 8823. 04

I I

I I

I I

I I

I I

I I

I I

| |
| 950. 00000 7600. 00| 935. 00000 7480. 00

Solid Yellow, Class 2, Type A Traffic [ | [

Stripe (0.09" Thick) | | |
0190 701A045 2.000 M LE| 870. 69000 1741. 38| 750. 00000 1500. 00| 701. 25000 1402. 50

Broken Yellow, Cass 2, Type A Traffic | | [

Stripe (0.09" Thick) | | |
0200 701C000 2.000 M LE| 290. 23000 580. 46| 250. 00000 500. 00| 175. 30000 350. 60

Broken Temporary Traffic Stripe [ | [
0210 701C001 30. 000 M LE] 290. 23000 8706. 90| 250. 00000 7500. 00| 233. 75000 7012. 50

Solid Tenporary Traffic Stripe | | |
0220 705A032 230. 000 EACH| 5. 80000 1334. 00| 5. 00000 1150. 00| 5. 25000 1207. 50

Pavermrent Markers, Class A-H Type 1-B | | |
0230 705A037 576. 000 EACH| 5. 80000 3340. 80| 5. 00000 2880. 00| 5. 25000 3024. 00

Pavermrent Markers, Class A-H Type 2-D | | |
0240 740B000 177.000 SQFT| 5. 47000 968. 19| 7.88000 1394. 76| 11. 80000 2088. 60

Construction Signs | | |
0250 740E000 50. 000 EACH| 11. 41000 570. 50| 3. 00000 150. 00| 11. 05000 552. 50

Cones (36 Inches High) | | |
0260 7400000 1.000 EACH 2133. 21000 2133. 21| 1. 00000 1. 00| 5622. 60000 5622. 60

Pil ot Car [ | [
SECTI ON TOTALS [ $ 681, 548. 13| $ 760, 654. 46| $ 792, 855. 80



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 052 -1
VENDOR RANKI NG

CALL ORDER . 052 CONTRACT I D : 20020726052 COUNTI ES : MORGAN
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 01
CONTRACT TI ME : 80 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : ACGBBRZ- 5200( 207)

for constructing the Bridge Repl acenent (Bridge Culvert) and
Approaches on C. R #1292 (Gum Pond Road) over Miud Creek east
of Eva. Length - 0.101 mi.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 13004 M LLER & M LLER, | NC. $ 260, 845. 35 100. 0000%
2 18036 RI LEY BRI DGE & ENG NEERI NG CO., | NC. $ 353, 145. 26 135. 3849%
3 23045 WATERS BROTHERS CONTRACTORS, | NC. $ 371, 082. 17 142. 2614%
4 04009 W W DYAR & SONS, | NC $ 495, 364. 36 189. 9073%



CALL ORDER

: 052
LETTI NG DATE :

07/26/02 10:00 AM

SET- ASI DE :

DATE :
PAGE :

07/ 29/
052 -2

02

| TEM DESCRI PTI ON

SECTI ON 0001 TOTAL

I
I
LINE NO/ | TEM CODE / ALT |
I

0010 201A000
Clearing & Gubbing (Approximately 1 [

ACRE) |
0020 206A000 LUMP|
Renmoval O A d Bridge, Station 5+55.5 |
0030 210A000 100. 000 CUYD|
Uncl assi fi ed Excavation [
0040 210D001 1090. 000 CUYD|
Borrow Excavation (Loose Truckbed [
Measur enent) |
0050 214A000 1856. 000 CUYD|
Structure Excavation |
0060 214B001 341.000 CUYD|
Foundati on Backfill, Conmerci al [
0070 230A000 5.000 RBST|
Roadbed Processi ng [
0080 301A004 480. 000 SQYD|
Crushed Aggregate Base Course, Type B, |
Pl ant M xed, 4" Conpacted Thi ckness [
0090 301A012 1124. 000 SQYD|
Crushed Aggregate Base Course, Type B,
Pl ant M xed, 6" Conpacted Thi ckness
0100 405A000 36.000 GAL
Tack Coat
0110 429A201 99. 000 TON

I

I

I

I

| mproved Bitum nous Concrete Wari ng [
Surface Layer, 3/4" Maxi mum Aggregate |
Size M x, ESAL Range A [
0120 429B201 100. 000 TON |
| nproved Bitum nous Concrete Binder [
Layer, 1" Maxi mum Aggregate Size M X, [
ESAL Range A [
0130 502A000 I
St eel Rei nf orcenment |
0140 524A011 |
Cul vert Concrete (Cast [

72273.000 LB

479.000 CUYD
In Place)

ALABAMA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS
CONTRACT 1D : 20020726052 COUNTI ES : MORGAN
DISTRICT  : 01
( 1 ) 13004 2 ) 18036 3 ) 23045
M LLER & M LLER, |NC. | RI LEY BRI DGE & ENG NEERI NG
UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNI'T PRI CE
____________________________ P
I I
8500. 00000 8500. 00| 2500. 00000 2500. 00| 4547. 53360
I I
5900. 00000 5900. 00| 7000. 00000 7000. 00| 4357. 59000
I I
13. 50000 1350. 00| 8. 00000 800. 00| 8. 07190
I I
10. 50000 11445, 00| 12. 00000 13080. 00| 9. 14620
I I
10. 00000 18560. 00| 16. 00000 29696. 00| 31. 40390
I I
16. 25000 5541. 25| 26. 00000 8866. 00| 25. 97210
I I
315. 00000 1575. 00| 400. 00000 2000. 00| 486. 20850
I I
3. 90000 1872. 00| 5. 00000 2400. 00| 4. 66460
I I
5. 90000 6631. 60| 5. 90000 6631. 60| 5. 77740
I I
3. 75000 135. 00| 3.00000 108. 00| 6. 32440
I I
53. 00000 5247. 00| 80. 00000 7920. 00| 158. 10980
I I
| |
50. 00000 5000. 00| 80. 00000 8000. 00| 139. 13660
I I
| |
0. 55000 39750. 15| 0. 42000 30354. 66| 0. 25110
I I
211. 00000 101069. 00 355. 00000 170045. 00| 357. 85740
I I

4547.

4357.
807.
9969.

58285.
8856.
2431.

2239.

6493.

227.

15652.

13913.

18147.

171413.

| WATERS BROTHERS CONTRACTORS
I

59
19
36

64
49
04
01

80

68

87

66

75

69

I'N
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TABULATI ON OF BI DS

Solid Wiite, Class 2, Type A Traffic
Stripe (0.06" Thick) |
0280 701A035 1.000 M LE| 1200. 00000 1200. 00

CALL ORDER . 052 CONTRACT I D : 20020726052 COUNTI ES : MORGAN
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 01
SET- ASI DE :
| ( 1 ) 13004 | ( 2 ) 18036 | ( 3 ) 23045
| MLLER & M LLER, I NC. | RILEY BRI DGE & ENG NEERI NG | WATERS BROTHERS CONTRACTORS, | N
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0150 600A000 LUMP| 22200. 00000 22200. 00| 24000. 00000 24000. 00| 20724. 64470 20724. 64
Mobi | i zati on [ | |
0160 6100001 194. 000 TON | 18. 00000 3492. 00| 22.00000 4268. 00| 20. 31240 3940. 61
Loose Riprap, Class 2 | | |
0170 610D000 239. 000 SQvYD| 2.00000 478. 00| 4.00000 956. 00| 4.21140 1006. 52
Fi |l ter Bl anket [ | |
0180 630A001 300. 000 LF | 10. 25000 3075. 00| 20. 00000 6000. 00| 12. 64880 3794. 64
Steel Beam Cuardrail, Cass A Type 2 [ | |
0190 6300050 2.000 EACH 1575. 00000 3150. 00| 1550. 00000 3100. 00| 1960. 56100 3921.12
Guardrail End Anchor, Type 20 Series [ | [
0200 6300070 2.000 EACH 1375. 00000 2750. 00| 1350. 00000 2700. 00| 1707. 58530 3415. 17
Guardrail End Anchor, Type 10 Series [ | [
0210 650A000 107. 000 CUYD| 12. 75000 1364. 25| 10. 00000 1070. 00| 7.50520 803. 06
Topsoi | [ | |
0220 652A053 1. 000 ACRE]| 800. 00000 800. 00| 2500. 00000 2500. 00| 1339. 76770 1339. 77
Seeding (M x 1E) | | |
0230 656A001 1. 000 ACRE]| 900. 00000 900. 00| 2500. 00000 2500. 00| 722.56480 722.56
Mul ching, dass A Type 2 | | |
0240 665F000 50. 000 EACH| 8. 00000 400. 00| 7.00000 350. 00| 8.11160 405. 58
Hay Bal es [ | |
0250 6653000 100. 000 LF | 10. 00000 1000. 00| 7.00000 700. 00| 4. 06250 406. 25
Silt Fence, Type A | | |
0260 680A000 LUMP| 2150. 00000 2150. 00| 2800. 00000 2800. 00| 2018. 43730 2018. 44
Engi neering Controls [ | |
0270 701A031 1.000 M LE| 1100. 00000 1100. 00| 2000. 00000 2000. 00| 1264. 87850 1264. 88
| |
| 2500. 00000 2500. 00| 1391. 36720 1391. 37

Solid Yellow, Class 2, Type A Traffic [ | |

Stripe (0.09" Thick) | | |
0290 7010001 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00| 505. 95120 505. 95

Solid Tenporary Traffic Stripe | | |
0300 705A037 14. 000 EACH 12. 00000 168. 00| 10. 00000 140. 00| 12. 64880 177.08

Pavermrent Markers, Class A-H Type 2-D | | |
0310 740B000 286.000 SOQFT| 7. 35000 2102. 10| 10. 00000 2860. 00| 19. 55400 5592. 44

Construction Signs | |
0320 740F002 4.000 EACH 160. 00000 640. 00| 500. 00000 2000. 00| 365. 03550 1460. 14

I I

Barri cades, Type |11 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02

PACE : 052 -4
TABULATI ON OF BI DS

CALL ORDER . 052 CONTRACT I D : 20020726052 COUNTI ES : MORGAN
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 01
SET- ASI DE
(1 ) 13004 [( 2 ) 18036 (3 ) 23045
| MLLER & M LLER, I NC. | RILEY BRI DGE & ENG NEERI NG | WATERS BROTHERS CONTRACTORS, | N
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ s
0330 7401 005 4.000 EACH| 200. 00000 800. 00| 700. 00000 2800. 00| 212.16220 848. 65
Varni ng Lights, Type B (Detachable Head | | [
SECTI ON TOTALS | $ 260, 845. 35| $ 353, 145. 26| $ 371, 082. 17
------------------------------------------ s



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 052 -5
TABULATI ON OF BI DS

CALL ORDER . 052 CONTRACT I D : 20020726052 COUNTI ES : MORGAN
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 01
SET- ASI DE :
|( 4 ) 04009 | ( ) | ( )
| W W DYAR & SONS, | NC. | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I
0010 201A000 LUMP| 7160. 00000 7160. 00
Clearing & Grubbing (Approximately 1 |
ACRE) |
0020 206A000 LUMP| 15000. 00000 15000. 00
Renmoval O A d Bridge, Station 5+55.5 |
0030 210A000 100. 000 CUYD| 6. 00000 600. 00
Uncl assi fied Excavation |
0040 210D001 1090. 000 CUYD| 12. 00000 13080. 00
Borrow Excavation (Loose Truckbed [
Measur enent) |
0050 214A000 1856. 000 CUYD| 16. 00000 29696. 00
Structure Excavation |
0060 214B001 341.000 CUYD| 28. 00000 9548. 00
Foundati on Backfill, Conmerci al [
0070 230A000 5.000 RBST| 540. 00000 2700. 00
Roadbed Processi ng [
0080 301A004 480. 000 SQYD| 10. 80000 5184. 00

Pl ant M xed, 4" Conpacted Thi ckness |

0090 301A012 1124. 000 SQYD| 8. 64000 9711. 36
Crushed Aggregate Base Course, Type B,
Pl ant M xed, 6" Conpacted Thi ckness

0100 405A000 36.000 GAL 5. 40000 194. 40
Tack Coat
0110 429A201 99.000 TON 86. 40000 8553. 60

I

I

I

|

| mproved Bitum nous Concrete Wari ng |

Surface Layer, 3/4" Maxi mum Aggregate |

Size Mx, ESAL Range A |
0120 429B201 100. 000 TON | 75. 60000 7560. 00

| mproved Bitum nous Concrete Bi nder |

Layer, 1" Maxi mum Aggregate Size M X, [

ESAL Range A [

I

I

|

I

0130 502A000 72273.000 LB 0. 60000 43363. 80
St eel Rei nforcenent
0140 524A011 479. 000 CUYD 550. 00000 263450. 00

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| |
Crushed Aggregate Base Course, Type B, | | |
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I

Cul vert Concrete (Cast In Place)
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TABULATI ON OF BI DS

Solid Wiite, Class 2, Type A Traffic |
Stripe (0.06" Thick) |
0280 701A035 1.000 M LE| 2160. 00000 2160. 00
Solid Yellow, Class 2, Type A Traffic [
Stripe (0.09" Thick) |
0290 7010001 1.000 M LE| 702. 00000 702. 00

CALL ORDER . 052 CONTRACT I D : 20020726052 COUNTI ES : MORGAN
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 01
SET- ASI DE
|( 4 ) 04009 ¢ ) | ( )
|W W DYAR & SONS, | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0150 600A000 LUMP| 41000. 00000 41000. 00| [
Mobi | i zati on | | [
0160 6100001 194. 000 TON | 28. 00000 5432. 00| |
Loose Riprap, Cass 2 | | [
0170 610D000 239. 000 SQvYD| 5. 00000 1195. 00| |
Filter Bl anket | | [
0180 630A001 300. 000 LF | 12. 25000 3675. 00| |
Steel Beam Cuardrail, Cass A Type 2 [ | |
0190 6300050 2.000 EACH 1675. 00000 3350. 00| |
Guardrail End Anchor, Type 20 Series | | [
0200 6300070 2.000 EACH 1460. 00000 2920. 00| |
Guardrail End Anchor, Type 10 Series | | [
0210 650A000 107. 000 CUYD| 12. 00000 1284. 00| |
Topsoi | | | [
0220 652A053 1. 000 ACRE]| 756. 00000 756. 00| |
Seeding (M x 1E) [ | [
0230 656A001 1. 000 ACRE]| 864. 00000 864. 00| |
Mul ching, Cass A, Type 2 | | [
0240 665F000 50. 000 EACH| 5. 00000 250. 00| |
Hay Bal es [ | [
0250 6653000 100. 000 LF | 5. 00000 500. 00| |
Silt Fence, Type A | | [
0260 680A000 LUMP| 7160. 00000 7160. 00| |
Engi neering Controls | | [
0270 701A031 1.000 M LE] 2160. 00000 2160. 00| |
I I
I I
I I
I I
| |
Solid Tenporary Traffic Stripe | | [
0300 705A037 14. 000 EACH 10. 80000 151. 20| |
Pavermrent Markers, Class A-H Type 2-D | | |
0310 740B000 286.000 SOQFT| 14. 00000 4004. 00| |
Construction Signs | | [
0320 740F002 4.000 EACH 300. 00000 1200. 00| |
I I

Barri cades, Type |11 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 052 -7
TABULATI ON OF BI DS

CALL ORDER . 052 CONTRACT I D : 20020726052 COUNTI ES : MORGAN
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 01
SET- ASI DE
|( 4 ) 04009 ¢ ) | ( )
| W W DYAR & SONS, | NC. | |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ s
0330 7401 005 4.000 EACH| 200. 00000 800. 00| |
Varni ng Lights, Type B (Detachable Head | | [
SECTI ON TOTALS | $ 495, 364. 36| $ 0. 00| $ 0. 00
------------------------------------------ s



ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

CALL ORDER : 053 CONTRACT I D : 20020726053
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 40

CONTRACT DESCRI PTI ON :

for constructing the Bridge Repl acenent (Precast) on C R #4A

(Laconte Creek) over Pitts Pond Branch east of Pittsview
Length - 0.023 m.

SET- ASI DE :

Wor ki ng Days

COUNTI ES : RUSSELL

(avai |l abl e days)

PRQJECT( S)

DATE : 07/29/02
PAGE : 053 -1

ACGBBRZ- 5700( 202)

G W NORRELL CONTRACTI NG COVPANY, | NC.

F & W CONSTRUCTI ON COVPANY,
CLARK CONSTRUCTI ON COVPANY
LANEY & SONS CONSTRUCTI ON, | NC.
MCINNI'S, LLC

MURPHREE BRI DGE CORPCRATI ON

345, 000.

. 0000%
. 3267%
. 9201%
. 6550%
. 5849%
. 0385%
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CALL ORDER : 053 CONTRACT I D : 20020726053 COUNTI ES : RUSSELL
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 04
SET- ASI DE :

(1 ) 14005 [( 2 ) 06001 (3 ) 03001

|G W NORRELL CONTRACTING C | F & W CONSTRUCTI ON CO., | NC | CLARK CONSTRUCTI ON CO, | NC.
LINE NO / | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ T T

SECTI ON 0001  TOTAL

I

0010 206A000 LUMP| 10000. 00000 10000. 00 50000. 00000 50000. 00 19000. 00000 19000. 00
Renmoval OF O d Bridge, Station 26+02 [

0020 210A000 100. 000 CUYD| 5. 00000 500. 00 15. 00000 1500. 00 5. 50000 550. 00
Uncl assi fied Excavation |

0030 2100001 150. 000 CUYD| 10. 00000 1500. 00 10. 00000 1500. 00 10. 00000 1500. 00
Borrow Excavation (Loose Truckbed [
Measur enent) |

0040 502A000 150.000 LB | 1. 00000 150. 00 1. 00000 150. 00 1. 45000 217.50
St eel Rei nf orcenment |

0050 505A032 1.000 EACH 1500. 00000 1500. 00 2000. 00000 2000. 00 1297. 60000 1297. 60

Steel Test Piles (HP 12x53)(Maxi mum Bi d |
Limted To $2000 Per Each Test Pile) |

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

| |
0060 505A034 1.000 EACH| 1500. 00000 1500. 00| 2000. 00000 2000. 00| 1571. 48000 1571. 48

Steel Test Piles (HP 12x74) (Maxi mum Bid | | |

Limted To $2000 Per Each Test Pile) | | |
0070 505B102 1.000 EACH| 500. 00000 500. 00| 2000. 00000 2000. 00| 999. 87000 999. 87

Static Loading Tests (HP 12X53) ( Maxi mum | | |

Bid Linmted To $2000 Per Each Loadi ng | | |

Test) | [
0080 505B104 1. 000 EACH| 500. 00000 500. 00| 2000. 00000 2000. 00| 999. 87000 999. 87

Static Loading Test (HP 12x74)(Maxi mum | | |

Bid Linmted To $2000 Per Each Loadi ng | | |

Test) I I I
0090 505MD02 960.000 LF | 22. 00000 21120. 00| 13. 00000 12480. 00| 23. 00000 22080. 00

Steel Piling Furnished And Driven (HP [ | [

12 x 53) [ | [
0100 505MD08 400. 000 LF | 26. 00000 10400. 00| 17. 00000 6800. 00| 29. 00000 11600. 00

Steel Piling Furnished And Driven(HP [ | [

12x74) | | |
0110 507A000 2.000 EACH 1800. 00000 3600. 00| 2000. 00000 4000. 00| 2044. 25000 4088. 50

Wre Rope Abutment Anchor Assenbly | | |
0120 510A000 20. 000 CuUYD| 400. 00000 8000. 00| 400. 00000 8000. 00| 497. 81000 9956. 20

Bri dge Substructure Concrete, Cass A | | |
0130 511A000 44.000 EACH 75. 00000 3300. 00| 50. 00000 2200. 00| 59. 59000 2621. 96

I I

El astoneri c Bearings, Type 1 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
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TABULATI ON OF BI DS

CALL ORDER : 053 CONTRACT I D : 20020726053 COUNTI ES : RUSSELL
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 04
SET- ASI DE :

(1 ) 14005 [( 2 ) 06001 (3 ) 03001

|G W NORRELL CONTRACTING C | F & W CONSTRUCTI ON CO., | NC | CLARK CONSTRUCTI ON CQO, |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

0140 512A014 2.000 EACH 3000. 00000 6000. 00| 2500. 00000 5000. 00| 3705. 47000 7410. 94
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde By 1'-8" Deep By 33 -0" Long

0150 512B004 2.000 EACH 3300. 00000 6600

I I
00| 2800. 00000 5600. 00| 4006. 69000 8013. 38
Precast Concrete Internedi ate Bent Caps | | |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long| | [
0160 5120017 18. 000 EACH| 3700. 00000 66600. 00| 2800. 00000 50400. 00| 3641. 10000 65539. 80
Precast Concrete Type 1 Span Section [ | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | [
0170 5120025 6. 000 EACH| 4100. 00000 24600. 00| 2800. 00000 16800. 00| 4155. 40000 24932. 40
Precast Concrete Type 2C Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | [
0180 512D025 2.000 EACH 3700. 00000 7400. 00| 2800. 00000 5600. 00| 3701. 09000 7402. 18
Precast Concrete Barrier Rail | | |
I nternedi ate Section, 39'-11" Long [ | |
0190 512D030 4.000 EACH 3500. 00000 14000. 00| 2800. 00000 11200. 00| 3584. 64000 14338. 56
Precast Concrete Barrier Rail End | | |
Section, 39 -11 3/8" Long | | |
0200 512E000 16. 000 EACH| 550. 00000 8800. 00| 500. 00000 8000. 00| 399. 12000 6385. 92
Precast Concrete Abutnent Panels, Type | | |
Al I I
0210 512F000 8.000 EACH 600. 00000 4800. 00| 500. 00000 4000. 00| 489. 17000 3913. 36
Precast Concrete Wng Panels, Type W | | |
0220 512@000 4.000 EACH 650. 00000 2600. 00| 600. 00000 2400. 00| 599. 22000 2396. 88
Precast Concrete Abutnent Wng Cap Pane | | |
0230 600A000 LUMP| 10000. 00000 10000. 00| 20000. 00000 20000. 00| 29000. 00000 29000. 00
Mobi | i zati on [ | [
0240 6100001 1500. 000 TON | 27. 00000 40500. 00| 25. 00000 37500. 00| 25. 08000 37620. 00
Loose Riprap, Cass 2 | | |
0250 610D000 1300. 000 SQYD| 3. 00000 3900. 00| 1. 00000 1300. 00| 1. 27000 1651. 00
Fi |l ter Bl anket [ | [
0260 6300003 4.000 EACH 885. 00000 3540. 00| 2500. 00000 10000. 00| 885. 00000 3540. 00
Guardrail End Anchor, Type 13 [ | [
0270 6300050 4.000 EACH 1375. 00000 5500. 00| 2500. 00000 10000. 00| 1375. 00000 5500. 00
Guardrail End Anchor, Type 20 Series [ | [
0280 665F000 30. 000 EACH 3. 50000 105. 00| 5. 00000 150. 00| 6. 08000 182. 40
I I

Hay Bal es
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TABULATI ON OF BI DS

CALL ORDER : 053 CONTRACT I D : 20020726053 COUNTI ES : RUSSELL
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 04
SET- ASI DE :

(1 ) 14005 [( 2 ) 06001 (3 ) 03001

|G W NORRELL CONTRACTING C | F & W CONSTRUCTI ON CO., | NC | CLARK CONSTRUCTI ON CQO, |NC.
LINE NO / | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ T T

0290 6653000 260.000 LF | 3. 50000 910. 00| 3. 50000 910. 00| 3. 48000 904. 80
Silt Fence, Type A | | |

0300 680A000 LUMP| 3000. 00000 3000. 00| 10000. 00000 10000. 00| 1295. 44000 1295. 44
Engi neering Controls [ | |

0310 740B000 185. 000 SQFT| 15. 00000 2775. 00| 10. 00000 1850. 00| 7.95000 1470. 75
Construction Signs [ | |

0320 740F002 8.000 EACH| 400. 00000 3200. 00| 200. 00000 1600. 00| 164. 30000 1314. 40
Barri cades, Type II1I [ | |

0330 7401 005 6.000 EACH 500. 00000 3000. 00| 200. 00000 1200. 00| 84. 80000 508. 80
Varni ng Lights, Type B (Detachabl e Head | | [

SECTI ON TOTALS [ $ 280, 400. 00| $ 298, 140. 00| $ 299, 803. 99



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
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TABULATI ON OF BI DS

CALL ORDER . 053 CONTRACT I D : 20020726053 COUNTI ES : RUSSELL
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 04
SET- ASI DE :
| ( 4 ) 12037 | ( 5 ) 13099 | ( 6 ) 13021
| LANEY & SONS CONSTRUCTI CON, | MCINNI'S, LLC | MURPHREE BRI DGE CORPCRATI ON
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I
0010 206A000 LUMP| 10000. 00000 10000. 00 15000. 00000 15000. 00 25000. 00000 25000. 00
Renmoval OF O d Bridge, Station 26+02 [
0020 210A000 100. 000 CUYD| 12. 00000 1200. 00 10. 00000 1000. 00 8. 00000 800. 00
Uncl assi fied Excavation |
0030 210D001 150. 000 CUYD| 10. 00000 1500. 00 12. 00000 1800. 00 7. 00000 1050. 00
Borrow Excavation (Loose Truckbed [
Measur enent) |
0040 502A000 150. 000 LB | 2.00000 300. 00 1. 00000 150. 00 2. 50000 375.00
St eel Rei nf orcenment |
0050 505A032 1. 000 EACH| 2000. 00000 2000. 00 2000. 00000 2000. 00 2000. 00000 2000. 00

Steel Test Piles (HP 12x53)(Maxi mum Bi d |
Limted To $2000 Per Each Test Pile) |

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

| |
0060 505A034 1.000 EACH| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00

Steel Test Piles (HP 12x74) (Maxi mum Bid | | |

Limted To $2000 Per Each Test Pile) | | |
0070 505B102 1.000 EACH| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00

Static Loading Tests (HP 12X53) ( Maxi mum | | |

Bid Linmted To $2000 Per Each Loadi ng | | |

Test) | [
0080 505B104 1. 000 EACH| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00

Static Loading Test (HP 12x74)(Maxi mum | | |

Bid Linmted To $2000 Per Each Loadi ng | | |

Test) I I I
0090 505MD02 960.000 LF | 20. 00000 19200. 00| 20. 00000 19200. 00| 23. 00000 22080. 00

Steel Piling Furnished And Driven (HP [ | [

12 x 53) [ | [
0100 505MD08 400. 000 LF | 25. 00000 10000. 00| 24. 00000 9600. 00| 25. 00000 10000. 00

Steel Piling Furnished And Driven(HP [ | [

12x74) | | |
0110 507A000 2.000 EACH 1950. 00000 3900. 00| 1500. 00000 3000. 00| 2500. 00000 5000. 00

Wre Rope Abutment Anchor Assenbly | | |
0120 510A000 20. 000 CuUYD| 550. 00000 11000. 00| 400. 00000 8000. 00| 700. 00000 14000. 00

Bri dge Substructure Concrete, Cass A | | |
0130 511A000 44.000 EACH 75. 00000 3300. 00| 60. 00000 2640. 00| 75. 00000 3300. 00

I I

El astoneri c Bearings, Type 1 |
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TABULATI ON OF BI DS

CALL ORDER : 053 CONTRACT I D : 20020726053 COUNTI ES : RUSSELL
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT © 04
SET- ASI DE :
(4 ) 12037 [( 5 ) 13099 (6 ) 13021
| LANEY & SONS CONSTRUCTION, |MCINNI'S, LLC | MURPHREE BRI DGE CORPORATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE ANVOUNT
------------------------------------------ o B
0140 512A014 2.000 EACH| 3350. 00000 6700. 00| 3000. 00000 6000. 00| 3400. 00000 6800. 00

Precast Concrete Abutnent Caps, 2'-0" | | [
Wde By 1'-8" Deep By 33 -0" Long
0150 512B004 2.000 EACH 3500. 00000 7000

I I
00| 3000. 00000 6000. 00| 3600. 00000 7200. 00
Precast Concrete Internedi ate Bent Caps | | |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long| | [
0160 5120017 18. 000 EACH| 3500. 00000 63000. 00| 3500. 00000 63000. 00| 3700. 00000 66600. 00
Precast Concrete Type 1 Span Section [ | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | [
0170 5120025 6. 000 EACH| 4000. 00000 24000. 00| 3800. 00000 22800. 00| 3950. 00000 23700. 00
Precast Concrete Type 2C Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | [
0180 512D025 2.000 EACH 3500. 00000 7000. 00| 3400. 00000 6800. 00| 3400. 00000 6800. 00
Precast Concrete Barrier Rail | | |
I nternedi ate Section, 39'-11" Long [ | |
0190 512D030 4.000 EACH 3500. 00000 14000. 00| 3400. 00000 13600. 00| 3700. 00000 14800. 00
Precast Concrete Barrier Rail End | | |
Section, 39 -11 3/8" Long | | |
0200 512E000 16. 000 EACH| 950. 00000 15200. 00| 3400. 00000 54400. 00| 750. 00000 12000. 00
Precast Concrete Abutnent Panels, Type | | |
Al I I
0210 512F000 8.000 EACH 1100. 00000 8800. 00| 350. 00000 2800. 00| 900. 00000 7200. 00
Precast Concrete Wng Panels, Type W | | |
0220 512@000 4.000 EACH 1200. 00000 4800. 00| 375. 00000 1500. 00| 850. 00000 3400. 00
Precast Concrete Abutnent Wng Cap Pane | | |
0230 600A000 LUMP| 30000. 00000 30000. 00| 20000. 00000 20000. 00| 39115. 00000 39115. 00
Mobi | i zati on [ | [
0240 6100001 1500. 000 TON | 23. 50000 35250. 00| 20. 00000 30000. 00| 30. 00000 45000. 00
Loose Riprap, Cass 2 | | |
0250 610D000 1300. 000 SQYD| 3. 75000 4875. 00| 2. 00000 2600. 00| 2.00000 2600. 00
Fi |l ter Bl anket [ | [
0260 630C003 4.000 EACH 950. 00000 3800. 00| 1000. 00000 4000. 00| 885. 00000 3540. 00
Guardrail End Anchor, Type 13 [ | [
0270 6300050 4.000 EACH 1500. 00000 6000. 00| 2000. 00000 8000. 00| 1375. 00000 5500. 00
Guardrail End Anchor, Type 20 Series [ | [
0280 665F000 30. 000 EACH 4.50000 135. 00| 10. 00000 300. 00| 6. 25000 187.50
I I

Hay Bal es
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TABULATI ON OF BI DS

CALL ORDER . 053 CONTRACT I D : 20020726053 COUNTI ES : RUSSELL
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 4 ) 12037 | ( 5 ) 13099 | ( 6 ) 13021
| LANEY & SONS CONSTRUCTI CON, | MCINNI'S, LLC | MURPHREE BRI DGE CORPCRATI ON
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0290 6653000 260.000 LF | 3. 75000 975. 00| 6. 00000 1560. 00| 3. 25000 845. 00
Silt Fence, Type A | | |
0300 680A000 LUMP| 3000. 00000 3000. 00| 2500. 00000 2500. 00| 7000. 00000 7000. 00
Engi neering Controls [ | [
0310 740B000 185. 000 SQFT]| 7.50000 1387. 50| 10. 00000 1850. 00| 7. 50000 1387. 50
Construction Signs | | |
0320 740F002 8.000 EACH 225. 00000 1800. 00| 400. 00000 3200. 00| 155. 00000 1240. 00
Barri cades, Type II1I [ | [
0330 7401 005 6. 000 EACH| 225. 00000 1350. 00| 800. 00000 4800. 00| 80. 00000 480. 00
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 307, 472. 50| $ 324, 100. 00| $ 345, 000. 00
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VENDOR RANKI NG

CALL ORDER : 055 CONTRACT I D : 20020726055 COUNTI ES : WASHI NGTON
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : ACGBBRZ- 6500( 203)

for constructing the Bridge Replacenent (Precast) on C R #28
at Bassetts Creek east of Chatom Length 0.038 mi.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 02088 B & B ENG NEERI NG & DESI GN $ 399, 839. 00 100. 0000%
2 14005 G W NORRELL CONTRACTI NG COVPANY, | NC. $ 421, 619. 50 105. 4473%
3 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 423, 941. 39 106. 0280%
4 13099 MCINNI'S, LLC $ 443, 133. 44 110. 8280%
5 16001 P & H CONSTRUCTI ON CORPORATI ON $ 444,302. 00 111.1202%
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TABULATI ON OF BI DS

CALL ORDER : 055 CONTRACT I D : 20020726055 COUNTI ES : WASHI NGTON
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 08
SET- ASI DE :

(1 ) 02088 (2 ) 14005 (3 ) 03001

|B & B ENG NEERING & DESIGN |G W NORRELL CONTRACTI NG C | CLARK CONSTRUCTI ON CO., | NC.
LINE NO / | TEM CODE / ALT |

I

Precast Concrete Barrier Rail End [
Section, 34’-0" Long |

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 206A000 LUMP| 30000. 00000 30000. 00| 40000. 00000 40000. 00| 20000. 00000 20000. 00
Renoval OF O d Bridge, Station 9+61.68 | | [
0020 210A000 200. 000 cCuYD| 6. 00000 1200. 00| 5. 00000 1000. 00| 6. 00000 1200. 00
Uncl assi fi ed Excavation | | |
0030 502A000 268.000 LB | 1. 00000 268. 00| 1. 00000 268. 00| 1. 50000 402. 00
St eel Rei nforcenent | | |
0040 505MD00 1450. 000 LF | 18. 00000 26100. 00| 20. 00000 29000. 00| 23. 00000 33350. 00
Steel Piling Furnished And [ | [
Dri ven( HP10x42) | | |
0050 505MD02 1000. 000 LF | 21. 00000 21000. 00| 22.00000 22000. 00| 25. 00000 25000. 00
Steel Piling Furnished And Driven (HP [ | [
12 x 53) [ | [
0060 507A000 2.000 EACH 2000. 00000 4000. 00| 2300. 00000 4600. 00| 2500. 00000 5000. 00
Wre Rope Abutment Anchor Assenbly | | |
0070 510A000 45.000 CUYD| 400. 00000 18000. 00| 400. 00000 18000. 00| 275. 00000 12375. 00
Bri dge Substructure Concrete, Cass A | | |
0080 511A000 77.000 EACH 100. 00000 7700. 00| 75. 00000 5775. 00| 125. 00000 9625. 00
El astoneric Bearings, Type 1 | | [
0090 512A015 2.000 EACH 3100. 00000 6200. 00| 3400. 00000 6800. 00| 3800. 00000 7600. 00
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde x 1'-4 7/8" Deep By 33 -0" Long [ | |
(Modi fi ed) | |
0100 512B005 5.000 EACH| 4000. 00000 20000. 00| 3900. 00000 19500. 00| 5000. 00000 25000. 00
Precast Concrete Internedi ate Bent Caps | | |
2'-9" Wde By 1'- 9 1/16" Deep By | | |
31'-6" Long [ | [
0110 5120004 36.000 EACH| 3000. 00000 108000. 00| 3100. 00000 111600. 00| 3200. 00000 115200. 00
Precast Concrete Type 1 Span Secti on, [ | |
3 -6" Wde By 1'-9" Deep By 34'-0" Long | | |
0120 5120007 12. 000 EACH| 3100. 00000 37200. 00| 3400. 00000 40800. 00| 3400. 00000 40800. 00
Precast Concrete Type 2C Span Section, | | |
3 -6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0130 512D002 2.000 EACH 3100. 00000 6200. 00| 3400. 00000 6800. 00| 3000. 00000 6000. 00
I I
I I
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CALL ORDER : 055 CONTRACT I D : 20020726055 COUNTI ES : WASHI NGTON
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 08
SET- ASI DE :

(1 ) 02088 (2 ) 14005 |( 3 ) 03001

|B & B ENG NEERING & DESIGN |G W NORRELL CONTRACTI NG C | CLARK CONSTRUCTI ON CO., | NC.
LINE NO / | TEM CODE / ALT | |

| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT

------------------------------------------ T T

0140 512D005 4.000 EACH 3100. 00000 12400. 00| 3400. 00000 13600. 00| 3209. 35000 12837. 40
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 34'-0" Long [ | |

0150 512D012 2.000 EACH 3100. 00000 6200. 00| 3400. 00000 6800. 00| 3000. 00000 6000. 00
Precast Concrete Barrier Rail End | | |
Section, 34'-2 5/8" LONG [ |

0160 512D015 4.000 EACH 3100. 00000 12400. 00| 3400. 00000 13600. 00| 3300. 00000 13200. 00
Precast Concrete Barrier Rail | | |
Intermedi ate Section, 34'-5" 1/4" LONG | | |

0170 512E002 8.000 EACH 420. 00000 3360. 00| 600. 00000 4800. 00| 500. 00000 4000. 00
Precast Concrete Abutnent Panels, Type | | |
A3 I I

0180 512F002 4.000 EACH 600. 00000 2400. 00| 800. 00000 3200. 00| 600. 00000 2400. 00
Precast Concrete Wng Panels, Type W3 | | |

0190 512@000 4.000 EACH 425. 00000 1700. 00| 700. 00000 2800. 00| 550. 00000 2200. 00
Precast Concrete Abutnent Wng Cap Pane | | |

0200 600A000 LUMP| 39000. 00000 39000. 00| 31250. 00000 31250. 00| 52739. 04000 52739. 04
Mobi | i zati on [ | [

0210 6100001 375.000 TON | 27. 00000 10125. 00| 35. 00000 13125. 00| 26. 00000 9750. 00
Loose Riprap, Class 2 | | |

0220 610D003 371.000 SQYD| 3. 00000 1113. 00| 3. 00000 1113. 00| 2. 50000 927.50
Filter Blanket, Ceotextile | | |

0230 6300003 4.000 EACH 1300. 00000 5200. 00| 935. 00000 3740. 00| 935. 00000 3740. 00
Guardrail End Anchor, Type 13 [ | [

0240 6300070 4.000 EACH 1500. 00000 6000. 00| 1275. 00000 5100. 00| 1275. 00000 5100. 00
Guardrail End Anchor, Type 10 Series [ | [

0250 665F000 50. 000 EACH| 6. 00000 300. 00| 3. 50000 175. 00| 4. 00000 200. 00
Hay Bal es | | |

0260 6653000 691.000 LF | 5. 00000 3455. 00| 3. 50000 2418. 50| 3. 50000 2418. 50
Silt Fence, Type A | | |

0270 680A000 LUMP| 3000. 00000 3000. 00| 5000. 00000 5000. 00| 3000. 00000 3000. 00
Engi neering Controls [ | [

0280 740B000 237.000 SQFT| 14. 00000 3318. 00| 15. 00000 3555. 00| 7. 95000 1884. 15
Construction Signs | |

0290 740F002 8.000 EACH 400. 00000 3200. 00| 400. 00000 3200. 00| 164. 30000 1314. 40
Barri cades, Type |II [ | [

0300 7401 005 4.000 EACH 200. 00000 800. 00| 500. 00000 2000. 00| 169. 60000 678. 40
Varni ng Lights, Type B (Detachabl e Head | | [

SECTI ON TOTALS [ $ 399, 839. 00| $ 421, 619. 50| $ 423, 941. 39
------------------------------------------ T T
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Precast Concrete Barrier Rail End [
Section, 34’-0" Long |

CALL ORDER : 055 CONTRACT I D : 20020726055 COUNTI ES : WASHI NGTON
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 4 ) 13099 | ( 5 ) 16001 | ( )
| MCINNI'S, LLC | P & H CONSTRUCTI ON CORPORAT |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 206A000 LUMP| 25000. 00000 25000. 00| 17000. 00000 17000. 00|
Renoval OF O d Bridge, Station 9+61.68 | | [
0020 210A000 200. 000 cCuYD| 8. 00000 1600. 00| 7.00000 1400. 00|
Uncl assi fi ed Excavation | | |
0030 502A000 268.000 LB | 1. 00000 268. 00| 2. 25000 603. 00|
St eel Rei nforcenent | | |
0040 505MD00 1450. 000 LF | 20. 00000 29000. 00| 24. 00000 34800. 00|
Steel Piling Furnished And [ | [
Driven(HP10x42) | | |
0050 505MD02 1000. 000 LF | 23. 00000 23000. 00| 28. 00000 28000. 00|
Steel Piling Furnished And Driven (HP [ | [
12 x 53) | | |
0060 507A000 2.000 EACH 1895. 40000 3790. 80| 3490. 00000 6980. 00|
Wre Rope Abutment Anchor Assenbly | | |
0070 510A000 45.000 CUYD| 200. 00000 9000. 00| 420. 00000 18900. 00|
Bri dge Substructure Concrete, Cass A | | |
0080 511A000 77.000 EACH 147. 42000 11351. 34| 114. 00000 8778. 00|
El astoneri c Bearings, Type 1 | | |
0090 512A015 2.000 EACH 3495. 96000 6991. 92| 4700. 00000 9400. 00|
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde x 1'-4 7/8" Deep By 33 -0" Long [ | |
(Modi fi ed) | |
0100 512B005 5.000 EACH| 4949. 10000 24745. 50| 5500. 00000 27500. 00|
Precast Concrete Internedi ate Bent Caps | | |
2'-9" Wde By 1'- 9 1/16" Deep By | | |
31'-6" Long [ | [
0110 5120004 36.000 EACH| 3487. 75000 125559. 00| 3290. 00000 118440. 00|
Precast Concrete Type 1 Span Secti on, [ | |
3 -6" Wde By 1'-9" Deep By 34'-0" Long | | |
0120 5120007 12. 000 EACH| 3640. 96000 43691. 52| 3670. 00000 44040. 00|
Precast Concrete Type 2C Span Section, | | |
3 -6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0130 512D002 2.000 EACH 3759. 21000 7518. 42| 3790. 00000 7580. 00|
I I
I I
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CALL ORDER : 055 CONTRACT I D : 20020726055 COUNTI ES : WASHI NGTON
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 4 ) 13099 | ( 5 ) 16001 | ( )
| MCINNI'S, LLC | P & H CONSTRUCTI ON CORPORAT |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0140 512D005 4.000 EACH 3969. 91000 15879. 64| 3780. 00000 15120. 00|
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 34'-0" Long [ | |
0150 512D012 2.000 EACH 3906. 63000 7813. 26| 4255. 00000 8510. 00|
Precast Concrete Barrier Rail End | | |
Section, 34'-2 5/8" LONG [ | [
0160 512D015 4.000 EACH 3969. 81000 15879. 24| 4000. 00000 16000. 00|
Precast Concrete Barrier Rail | | |
Intermedi ate Section, 34'-5" 1/4" LONG | | |
0170 512E002 8.000 EACH 469. 64000 3757. 12| 710. 00000 5680. 00|
Precast Concrete Abutnent Panels, Type | | |
A3 I I
0180 512F002 4.000 EACH 726. 57000 2906. 28| 1000. 00000 4000. 00|
Precast Concrete Wng Panels, Type W3 | | [
0190 512@000 4.000 EACH 473. 85000 1895. 40| 815. 00000 3260. 00|
Precast Concrete Abutnent Wng Cap Pane | | |
0200 600A000 LUMP| 45000. 00000 45000. 00| 18650. 00000 18650. 00|
Mobi i zati on | | [
0210 6100001 375.000 TON | 28. 00000 10500. 00| 34. 00000 12750. 00|
Loose Riprap, Cass 2 | | [
0220 610D003 371.000 SQYD| 3. 00000 1113. 00| 3. 50000 1298. 50|
Filter Blanket, Geotextile | | [
0230 6300003 4.000 EACH 1350. 00000 5400. 00| 1200. 00000 4800. 00|
Guardrail End Anchor, Type 13 [ | [
0240 6300070 4.000 EACH 1150. 00000 4600. 00| 1725. 00000 6900. 00|
Guardrail End Anchor, Type 10 Series [ | [
0250 665F000 50. 000 EACH| 6. 00000 300. 00| 9. 70000 485. 00|
Hay Bal es [ | [
0260 6653000 691.000 LF | 7. 00000 4837. 00| 4.50000 3109. 50|
Silt Fence, Type A | | [
0270 680A000 LUMP| 7000. 00000 7000. 00| 9150. 00000 9150. 00|
Engi neering Controls | | [
0280 740B000 237.000 SQFT| 8. 00000 1896. 00| 20. 00000 4740. 00|
Construction Signs | | [
0290 740F002 8.000 EACH 200. 00000 1600. 00| 510. 00000 4080. 00|
Barri cades, Type |II [ | [
0300 7401 005 4.000 EACH 310. 00000 1240. 00| 587. 00000 2348. 00|
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 443, 133. 44| $ 444, 302. 00| $ 0.00
------------------------------------------ T T
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CALL ORDER : 056 CONTRACT I D : 20020726056 COUNTI ES : WASHI NGTON
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 08
CONTRACT TIME : 120 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : ACGBBR- 6505( 200)

for constructing the Bridge Replacenents (2) (Precast) on
C. R #34 over Rock Creek and Santa Bogue Creek east of
MIlry. Length - 0.135 mi.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 02088 B & B ENG NEERI NG & DESI GN $ 840, 614. 25 100. 0000%
2 14005 G W NORRELL CONTRACTI NG COVPANY, | NC. $ 914, 350. 00 108. 7717%
3 13021 MURPHREE BRI DGE CORPCRATI ON $ 922, 000. 00 109. 6817%
4 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 931, 039. 26 110. 7570%
5 16001 P & H CONSTRUCTI ON CORPORATI ON $ 974, 043. 50 115. 8728%
6 13099 MCINNI'S, LLC $ 997, 425. 48 118. 6544%
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CALL ORDER : 056 CONTRACT I D : 20020726056 COUNTI ES : WASHI NGTON
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 08
SET- ASI DE :

(1 ) 02088 (2 ) 14005 (3 ) 13021

|B & B ENGI NEERING & DESIGN |G W NORRELL CONTRACTI NG C | MURPHREE BRI DGE CORPORATI ON
LINE NO/ | TEM CODE / ALT | |

| UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT

Precast Concrete Type 2C Span Section, |
3'-6" Wde By 1'- 9" Deep By 34'-0" Long|

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 206A000 LUMP| 40000. 00000 40000. 00| 40000. 00000 40000. 00| 25000. 00000 25000. 00
Removal O O d Bridge, Station 10+00.67 | | [
(SITE 1) I I I
0020 206A001 LUWP| 100000. 00000 100000. 00| 40000. 00000 40000. 00| 50000. 00000 50000. 00
Renoval OF O d Bridge, Station 10+00.00 | | [
SI TE 2) | | |
0030 210A000 800. 000 CUYD| 6. 00000 4800. 00| 5. 00000 4000. 00| 5. 00000 4000. 00
Uncl assi fied Excavation | |
0040 502A000 3911.000 LB | 1. 00000 3911. 00| 1. 25000 4888. 75| 2. 50000 9777.50
St eel Rei nf orcenent | | |
0050 505MD00 1970.000 LF | 18. 00000 35460. 00| 20. 00000 39400. 00| 21. 00000 41370. 00
Steel Piling Furnished And [ | [
Dri ven( HP10x42) | | |
0060 505MD02 2750.000 LF | 23. 00000 63250. 00| 22.00000 60500. 00| 23. 00000 63250. 00
Steel Piling Furnished And Driven (HP [ | [
12 x 53) [ | [
0070 507A000 2.000 EACH 2000. 00000 4000. 00| 2300. 00000 4600. 00| 2000. 00000 4000. 00
Wre Rope Abutment Anchor Assenbly | | |
0080 508A000 9235.000 LB | 2. 85000 26319. 75| 2. 75000 25396. 25| 2. 50000 23087. 50
Structural Steel | | |
0090 510A000 80. 000 CUYD| 400. 00000 32000. 00| 400. 00000 32000. 00| 700. 00000 56000. 00
Bri dge Substructure Concrete, Cass A | | |
0100 511A000 154. 000 EACH| 60. 00000 9240. 00| 100. 00000 15400. 00| 50. 00000 7700. 00
El astoneric Bearings, Type 1 | | [
0110 512A014 2.000 EACH 3100. 00000 6200. 00| 3500. 00000 7000. 00| 3200. 00000 6400. 00
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde By 1'-8" Deep By 33'-0" Long [ | |
0120 512B004 10. 000 EACH| 3300. 00000 33000. 00| 3500. 00000 35000. 00| 3400. 00000 34000. 00
Precast Concrete Internedi ate Bent Caps | | |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long| | [
0130 5120004 24.000 EACH 3000. 00000 72000. 00| 3200. 00000 76800. 00| 3000. 00000 72000. 00
Precast Concrete Type 1 Span Secti on, [ | |
3 -6" Wde By 1'-9" Deep By 34'-0" Long | | |
0140 5120007 8.000 EACH 3100. 00000 24800. 00| 3500. 00000 28000. 00| 3200. 00000 25600. 00
I I
I I
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CALL ORDER : 056 CONTRACT I D : 20020726056 COUNTI ES : WASHI NGTON
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 1 ) 02088 | ( 2 ) 14005 | ( 3 ) 13021
| B & B ENG NEERING & DESIGN |G W NORRELL CONTRACTI NG C | MURPHREE BRI DGE CORPORATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0150 5120017 48. 000 EACH 3300. 00000 158400. 00| 3900. 00000 187200. 00| 3500. 00000 168000. 00
Precast Concrete Type 1 Span Section [ | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | [
0160 5120025 16. 000 EACH| 3800. 00000 60800. 00| 4300. 00000 68800. 00| 3800. 00000 60800. 00
Precast Concrete Type 2C Span Section | | [
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | [
0170 512D002 4.000 EACH 2900. 00000 11600. 00| 3500. 00000 14000. 00| 3000. 00000 12000. 00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0180 512D005 4.000 EACH 2800. 00000 11200. 00| 3500. 00000 14000. 00| 2800. 00000 11200. 00
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 34'-0" Long [ | |
0190 512D025 12. 000 EACH| 3250. 00000 39000. 00| 4500. 00000 54000. 00| 3200. 00000 38400. 00
Precast Concrete Barrier Rail | | |
I nternedi ate Section, 39'-11" Long [ | |
0200 512D030 4.000 EACH 3250. 00000 13000. 00| 4000. 00000 16000. 00| 3500. 00000 14000. 00
Precast Concrete Barrier Rail End | | |
Section, 39" -11 3/8" Long | | [
0210 512E002 16. 000 EACH| 400. 00000 6400. 00| 600. 00000 9600. 00| 1100. 00000 17600. 00
Precast Concrete Abutnent Panels, Type | | |
A3 I I I
0220 512F002 8.000 EACH 575. 00000 4600. 00| 950. 00000 7600. 00| 1900. 00000 15200. 00
Precast Concrete Wng Panels, Type W3 | | [
0230 5123000 4.000 EACH 425. 00000 1700. 00| 750. 00000 3000. 00| 750. 00000 3000. 00
Precast Concrete Abutnent Wng Cap Pane | | |
0240 600A000 LUMP| 15000. 00000 15000. 00| 50000. 00000 50000. 00| 93418. 50000 93418. 50
Mobi i zati on | | [
0250 6100001 975.000 TON | 26. 00000 25350. 00| 35. 00000 34125. 00| 29. 00000 28275. 00
Loose Riprap, Cass 2 | | [
0260 610D003 975. 000 SQYD| 1. 50000 1462. 50| 3. 00000 2925. 00| 2. 50000 2437.50
Filter Blanket, GCeotextile | | [
0270 6300003 8.000 EACH 1300. 00000 10400. 00| 935. 00000 7480. 00| 935. 00000 7480. 00
Guardrail End Anchor, Type 13 [ | [
0280 6300070 8.000 EACH 1450. 00000 11600. 00| 1275. 00000 10200. 00| 1275. 00000 10200. 00
Guardrail End Anchor, Type 10 Series [ | [
0290 665F000 110. 000 EACH| 6. 00000 660. 00| 3. 50000 385. 00| 6. 25000 687. 50
I I

Hay Bal es
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CALL ORDER : 056 CONTRACT I D : 20020726056 COUNTI ES : WASHI NGTON
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 08
SET- ASI DE :

(1 ) 02088 ( 2 ) 14005 (3 ) 13021

|B & B ENGI NEERING & DESIGN |G W NORRELL CONTRACTI NG C | MURPHREE BRI DGE CORPORATI ON
LINE NO/ | TEM CODE / ALT | |

| UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT

------------------------------------------ T T

0300 6653000 1460. 000 LF | 3. 00000 4380. 00| 3. 50000 5110. 00| 3. 25000 4745. 00
Silt Fence, Type A | | |

0310 680A000 LUMP| 3000. 00000 3000. 00| 7000. 00000 7000. 00| 8000. 00000 8000. 00
Engi neering Controls [ | [

0320 740B000 237.000 SOQFT| 13. 00000 3081. 00| 20. 00000 4740. 00| 9. 50000 2251.50
Construction Signs | | |

0330 740F002 8.000 EACH| 400. 00000 3200. 00| 400. 00000 3200. 00| 190. 00000 1520. 00
Barri cades, Type II1I [ | [

0340 7401 005 4.000 EACH 200. 00000 800. 00| 500. 00000 2000. 00| 150. 00000 600. 00
Varni ng Lights, Type B (Detachabl e Head | | [

SECTI ON TOTALS [ $ 840, 614. 25| $ 914, 350. 00| $ 922, 000. 00
------------------------------------------ T T
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Precast Concrete Abutnent Caps, 2'-0" |
Wde By 1'-8" Deep By 33 -0" Long |
0120 512B004 10. 000 EACH| 4500. 00000 45000. 00

4350. 00000 43500. 00 3696. 11000 36961. 10
Precast Concrete Internedi ate Bent Caps |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long|
0130 5120004 24.000 EACH 3300. 00000 79200. 00 3375. 00000 81000. 00 3812. 42000 91498. 08
Precast Concrete Type 1 Span Secti on, |
3'-6" Wde By 1'-9" Deep By 34'-0" Long |
0140 5120007 8.000 EACH 3320. 45000 26563. 60 3650. 00000 29200. 00 4161. 91000 33295. 28

Precast Concrete Type 2C Span Section, |
3'-6" Wde By 1'- 9" Deep By 34'-0" Long|

CALL ORDER : 056 CONTRACT I D : 20020726056 COUNTI ES : WASHI NGTON
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 4 ) 03001 | ( 5 ) 16001 | ( 6 ) 13099
| CLARK CONSTRUCTION CO., INC |P & H CONSTRUCTI ON CORPCORAT | MCINNI S, LLC
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 206A000 LUMP| 20000. 00000 20000. 00| 15860. 00000 15860. 00| 35000. 00000 35000. 00
Removal O O d Bridge, Station 10+00.67 | | [
(SITE 1) I I I
0020 206A001 LUMP| 50000. 00000 50000. 00| 57500. 00000 57500. 00| 50000. 00000 50000. 00
Renoval OF O d Bridge, Station 10+00.00 | | [
SI TE 2) | | |
0030 210A000 800. 000 CUYD| 7. 00000 5600. 00| 8. 20000 6560. 00| 6. 00000 4800. 00
Uncl assi fied Excavation | |
0040 502A000 3911.000 LB | 1. 35000 5279. 85| 1. 00000 3911. 00| 0. 60000 2346. 60
St eel Rei nf orcenent | | |
0050 505MD00 1970.000 LF | 22. 00000 43340. 00| 24. 00000 47280. 00| 20. 00000 39400. 00
Steel Piling Furnished And [ | [
Driven(HP10x42) | | |
0060 505MD02 2750.000 LF | 25. 00000 68750. 00| 28. 00000 77000. 00| 23. 00000 63250. 00
Steel Piling Furnished And Driven (HP [ | [
12 x 53) | | |
0070 507A000 2.000 EACH 2400. 00000 4800. 00| 5935. 00000 11870. 00| 2574. 00000 5148. 00
Wre Rope Abutment Anchor Assenbly | | |
0080 508A000 9235.000 LB | 4. 00000 36940. 00| 2. 00000 18470. 00| 3. 00000 27705. 00
Structural Steel | | |
0090 510A000 80. 000 CUYD| 620. 16000 49612. 80| 530. 00000 42400. 00| 300. 00000 24000. 00
Bri dge Substructure Concrete, Cass A | | |
0100 511A000 154. 000 EACH| 70. 00000 10780. 00| 80. 00000 12320. 00| 82. 37000 12684. 98
El astoneric Bearings, Type 1 | | [
0110 512A014 2.000 EACH 3800. 00000 7600. 00| 4420. 00000 8840. 00| 3778. 86000 7557. 72
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
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CALL ORDER : 056 CONTRACT 1D : 20020726056 COUNTI ES : WASHI NGTON
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 08
SET- ASI DE :
(4 ) 03001 [( 5 ) 16001 (6 ) 13099
| CLARK CONSTRUCTION CO., INC | P & H CONSTRUCTI ON CORPORAT | MCINNI'S, LLC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o B
0150 5120017 48.000 EACH| 3800. 00000 182400. 00| 4225. 00000 202800. 00| 4451. 93000 213692. 64

Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long

I I
0160 5120025 16. 000 EACH| 4300. 00000 68800. 00| 4680. 00000 74880. 00| 5455. 15000 87282. 40
Precast Concrete Type 2C Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | [
0170 512D002 4.000 EACH 3100. 00000 12400. 00| 3540. 00000 14160. 00| 4981. 47000 19925. 88
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0180 512D005 4.000 EACH 3250. 00000 13000. 00| 3540. 00000 14160. 00| 4229. 41000 16917. 64
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 34'-0" Long [ | |
0190 512D025 12. 000 EACH| 3750. 00000 45000. 00| 4310. 00000 51720. 00| 4989. 69000 59876. 28
Precast Concrete Barrier Rail | | |
I nternedi ate Section, 39'-11" Long [ | |
0200 512D030 4.000 EACH 3600. 00000 14400. 00| 4145. 00000 16580. 00| 4222. 05000 16888. 20
Precast Concrete Barrier Rail End | | |
Section, 39 -11 3/8" Long | | |
0210 512E002 16. 000 EACH| 500. 00000 8000. 00| 560. 00000 8960. 00| 439. 84000 7037. 44
Precast Concrete Abutnent Panels, Type | | |
A3 I I
0220 512F002 8.000 EACH 700. 00000 5600. 00| 840. 00000 6720. 00| 806. 72000 6453. 76
Precast Concrete Wng Panels, Type W3 | | |
0230 5123000 4.000 EACH 550. 00000 2200. 00| 700. 00000 2800. 00| 575. 87000 2303. 48
Precast Concrete Abutnent Wng Cap Pane | | |
0240 600A000 LUMP| 64407. 89000 64407. 89| 35000. 00000 35000. 00| 60000. 00000 60000. 00
Mobi | i zati on [ | [
0250 6100001 975.000 TON | 29. 06000 28333. 50| 36. 00000 35100. 00| 28. 00000 27300. 00
Loose Riprap, Cass 2 | | |
0260 610D003 975. 000 SQYD| 2.00000 1950. 00| 3. 00000 2925. 00| 3. 00000 2925. 00
Filter Blanket, GCeotextile | | |
0270 630C003 8.000 EACH 935. 00000 7480. 00| 1160. 00000 9280. 00| 1100. 00000 8800. 00
Guardrail End Anchor, Type 13 [ | [
0280 6300070 8.000 EACH 1275. 00000 10200. 00| 1710. 00000 13680. 00| 1400. 00000 11200. 00
Guardrail End Anchor, Type 10 Series [ | [
0290 665F000 110. 000 EACH| 4. 00000 440. 00| 12. 85000 1413. 50| 6. 00000 660. 00
I I

Hay Bal es



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 056 -7
TABULATI ON OF BI DS

CALL ORDER : 056 CONTRACT I D : 20020726056 COUNTI ES : WASHI NGTON
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 08
SET- ASI DE :
| ( 4 ) 03001 | ( 5 ) 16001 | ( 6 ) 13099
| CLARK CONSTRUCTION CO., INC |P & H CONSTRUCTI ON CORPCORAT | MCINNI S, LLC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T
0300 6653000 1460. 000 LF | 3. 50000 5110. 00| 3. 50000 5110. 00| 7. 00000 10220. 00
Silt Fence, Type A | | [
0310 680A000 LUMP| 3000. 00000 3000. 00| 11900. 00000 11900. 00| 7000. 00000 7000. 00
Engi neering Controls [ | [
0320 740B000 237.000 SOQFT| 9. 54000 2260. 98| 20. 00000 4740. 00| 8. 00000 1896. 00
Construction Signs | | [
0330 740F002 8.000 EACH 164. 30000 1314. 40| 510. 00000 4080. 00| 175. 00000 1400. 00
Barri cades, Type II1I [ | [
0340 7401 005 4.000 EACH 319. 06000 1276. 24| 581. 00000 2324. 00| 500. 00000 2000. 00
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 931, 039. 26| $ 974, 043. 50| $ 997, 425. 48



CALL ORDER

LETTI NG DATE :

057

07/26/02 10:00 AM

CONTRACT DESCRI PTI ON :

for constructing the Resurfacing and Traffic Stripe on

ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

CONTRACT I D : 20020726057
DI STRI CT . 08
CONTRACT TI ME :

CR#9 fromC R #18 just south of Pine H Il to C R #1.
Length 5.899 nmi.

SET- ASI DE :

45

Wor ki ng Days

COUNTI ES : W LCOX

(avai |l abl e days)

PRQJECT( S)

DATE : 07/29/02
PACE : 057 -1

STPAA- 6610( 200)

HOSEA O. VEEAVER & SONS, | NC.

ASPHALT CONTRACTCRS,

I NC.

MOBI LE ASPHALT COVPANY, LLC

APAC- ALABAVA,

I NC.

504, 233. 02
533, 591. 00
568, 670. 55
638, 793. 50

100. 0000%
105. 8223%
112. 7793%
126. 6862%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 057 -2
TABULATI ON OF BI DS

CALL ORDER . 057 CONTRACT I D : 20020726057 COUNTI ES : WLCOX
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 08
SET- ASI DE :
| ( 1 ) 23011 | ( 2 ) 01023 | ( 3 ) 13008
| HOSEA O, VEEAVER & SONS, | NC | ASPHALT CONTRACTORS, | NC. | MBI LE ASPHALT COVPANY, LLC
LINE NO / | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 405A000 4555. 000 GAL | 1. 14000 5192. 70| 0. 60000 2733. 00| 0. 90000 4099. 50
Tack Coat [ | [
0020 424A340 4175.000 TON | 33. 43000 139570. 25| 32. 10000 134017. 50| 38. 35000 160111. 25
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range A/B [ | |
0030 424B644 9870. 000 TON | 29. 10000 287217. 00| 33. 00000 325710. 00| 35. 85000 353839. 50
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1" Maxi mum [ | |
Aggregate Size Mx, ESAL Range A/B | | |
0040 600A000 LUMP| 21371. 67000 21371. 67| 28900. 00000 28900. 00| 4875. 70000 4875. 70
Mobi | i zati on [ | |
0050 630A001 325.000 LF | 18. 71000 6080. 75| 13. 50000 4387. 50| 13. 65000 4436. 25
Steel Beam Cuardrail, Cass A Type 2 [ | |
0060 6300022 4.000 EACH 1403. 60000 5614. 40| 1600. 00000 6400. 00| 1364. 10000 5456. 40
Guardrail End Anchor, Type Speci al [ | |
0070 6300070 8.000 EACH| 1637. 53000 13100. 24| 1400. 00000 11200. 00| 1364. 10000 10912. 80
Guardrail End Anchor, Type 10 Series [ | [
0080 701A030 12.000 M LE| 695. 95000 8351. 40| 595. 00000 7140. 00| 656. 25000 7875. 00
Solid Wiite, Cass 2T, Type A Traffic | | |
Stripe [ | |
0090 701A034 6.000 M LE| 695. 95000 4175. 70| 595. 00000 3570. 00| 656. 25000 3937.50
Solid Yellow, Class 2T, Type A Traffic | | |
Stripe [ | |
0100 701A044 3.000 M LE| 345. 05000 1035. 15| 295. 00000 885. 00| 325. 40000 976. 20
Broken Yellow, C ass 2T, Type A [ | |
Traffic Stripe [ |
0110 7010000 6.000 M LE| 327.51000 1965. 06| 280. 00000 1680. 00| 308. 85000 1853. 10
Broken Temporary Traffic Stripe [ | |
0120 7010001 12.000 M LE] 350. 90000 4210. 80| 300. 00000 3600. 00| 330. 90000 3970. 80
Solid Tenporary Traffic Stripe | | |
0130 703A004 44.000 SQFT| 5. 85000 257. 40| 5. 00000 220. 00| 5. 50000 242.00
Traffic Control Markings, Cass 2T, [ | [
Type A I I I
0140 740B000 168. 000 SQFT]| 11. 02000 1851. 36| 8. 50000 1428. 00| 12. 25000 2058. 00
I I

Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 057 -3
TABULATI ON OF BI DS

CALL ORDER . 057 CONTRACT I D : 20020726057 COUNTI ES : WLCOX
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 1 ) 23011 | ( 2 ) 01023 | ( 3 ) 13008
| HOSEA O. WEAVER & SONS, | NC | ASPHALT CONTRACTCRS, | NC. | MBI LE ASPHALT COVPANY, LLC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0150 740E000 60. 000 EACH| 11. 49000 689. 40| 12. 00000 720. 00| 11. 70000 702. 00
Cones (36 Inches High) | | |
0160 7400000 1. 000 EACH| 3549. 74000 3549. 74| 1000. 00000 1000. 00| 3324. 55000 3324.55
Pi |l ot Car | | |
SECTI ON TOTALS [ $ 504, 233. 02] $ 533, 591. 00| $ 568, 670. 55
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 057 -4
TABULATI ON OF BI DS

CALL ORDER . 057 CONTRACT I D : 20020726057 COUNTI ES : WLCOX
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 08
SET- ASI DE :
|( 4 ) 01018 | ( ) | ( )
| APAC- ALABAMA, | NC, | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 405A000 4555. 000 GAL | 1. 50000 6832. 50|
Tack Coat [ | [
0020 424A340 4175.000 TON | 43. 50000 181612. 50| |
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range A/B [ | [
0030 424B644 9870. 000 TON | 40. 50000 399735. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0040 600A000 LUMP| 9300. 00000 9300. 00| |
Mobi | i zati on [ | [
0050 630A001 325.000 LF | 13. 50000 4387. 50|
Steel Beam Cuardrail, Cass A Type 2 [ | |
0060 6300022 4.000 EACH 1600. 00000 6400. 00| |
Guardrail End Anchor, Type Speci al [ | |
0070 6300070 8.000 EACH| 1400. 00000 11200. 00| [
Guardrail End Anchor, Type 10 Series [ | [
0080 701A030 12.000 M LE] 630. 00000 7560. 00| |
Solid Wiite, Cass 2T, Type A Traffic | | |
Stri pe | | |
0090 701A034 6.000 M LE| 630. 00000 3780. 00| |
Solid Yellow, Class 2T, Type A Traffic | | [
Stri pe | | |
0100 701A044 3.000 M LE| 400. 00000 1200. 00| [
Broken Yellow, C ass 2T, Type A [ | [
Traffic Stripe [ |
0110 7010000 6.000 M LE| 287. 00000 1722. 00| |
Broken Temporary Traffic Stripe [ | [
0120 7010001 12.000 M LE] 300. 00000 3600. 00| [
Solid Tenporary Traffic Stripe | | |
0130 703A004 44.000 SQFT| 3. 25000 143. 00| |
Traffic Control Markings, Cass 2T, [ | [
Type A I I I
0140 740B000 168. 000 SQFT]| 7.50000 1260. 00| [
I I

Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 057 -5
TABULATI ON OF BI DS

CALL ORDER . 057 CONTRACT I D : 20020726057 COUNTI ES : WLCOX
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 08
SET- ASI DE
|( 4 ) 01018 | ( ) | ( )
| APAC- ALABAMA, | NC, | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0150 740E000 60. 000 EACH| 1. 00000 60. 00| [
Cones (36 Inches High) | | |
0160 7400000 1. 000 EACH| 1. 00000 1. 00| [
Pi |l ot Car | | |
SECTI ON TOTALS [ $ 638, 793. 50| $ 0. 00| $ 0.00
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 058 -1
VENDOR RANKI NG

CALL ORDER : 058 CONTRACT I D : 20020726058 COUNTI ES : W LCOX
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : STPAA-6623(200)

for constructing the Wdening, Resurfacing, Traffic Stripe,
and GQuardrail on C R #14 from S. R #28 to Project No.
FBD- 6600(200) north of Canden. Length - 1.130 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 01018 APAC- ALABAMA, | NC. $ 272, 106. 89 100. 0000%
2 01023 ASPHALT CONTRACTCRS, | NC. $ 272,612. 74 100. 1859%
3 23011 HOSEA O. VEEAVER & SONS, | NC. $ 315, 539. 23 115. 9615%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 058 -2
TABULATI ON OF BI DS

Super pave Bitum nous Concrete Base
Layer, Wdeni ng, 1" Maxi num Aggregate
Size Mx, ESAL Range A/B

CALL ORDER : 058 CONTRACT I D : 20020726058 COUNTI ES : W LCOX
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 08
SET- ASI DE :
| ( 1 ) 01018 | ( 2 ) 01023 | ( 3 ) 23011
| APAC- ALABAMA, | NC. | ASPHALT CONTRACTCORS, | NC. | HOSEA O. WEAVER & SONS, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 206D000 53.000 LF | 5. 78000 306. 34| 10. 00000 530. 00| 12. 25000 649. 25
Renovi ng Pi pe | | |
0020 206E000 5.000 EACH| 105. 00000 525. 00| 250. 00000 1250. 00| 306. 25000 1531. 25
Renmovi ng Headwal | s [ | [
0030 210A000 150. 000 CUYD| 5. 25000 787. 50| 10. 00000 1500. 00| 12. 25000 1837. 50
Uncl assi fi ed Excavation [ | [
0040 2100011 3190. 000 CUYD| 8. 00000 25520. 00| 6. 00000 19140. 00| 6. 74000 21500. 60
Borrow Excavation (A-4 or Better) [ | [
0050 214A000 38.000 CUYD| 1. 05000 39. 90| 10. 00000 380. 00| 12. 25000 465. 50
Structure Excavation [ | [
0060 214B000 46. 000 CUYD| 10. 50000 483. 00| 15. 00000 690. 00| 18. 38000 845. 48
Foundation Backfill, Local | | |
0070 405A000 875.000 GAL | 2.00000 1750. 00| 1. 00000 875. 00| 1. 20000 1050. 00
Tack Coat [ | [
0080 424A340 803.000 TON | 41. 00000 32923. 00| 35. 95000 28867. 85| 36. 35000 29189. 05
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range A/B [ | [
0090 424A346 200. 000 TON | 42. 60000 8520. 00| 38. 50000 7700. 00| 54. 84000 10968. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0100 424B636 2189.000 TON | 37. 40000 81868. 60| 33. 10000 72455. 90| 35. 77000 78300. 53
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range A/B [ | [
0110 424B674 400. 000 TON | 39. 00000 15600. 00| 36. 00000 14400. 00| 40. 72000 16288. 00
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0120 424C344 50. 000 TON | 55. 00000 2750. 00| 65. 00000 3250. 00| 84. 98000 4249. 00
Super pave Bitum nous Concrete Base | | |
Layer, Patching, 1" Maxi mum Aggregate [ | [
Size M x, ESAL Range A/B [ | [
0130 424C350 400. 000 TON | 40. 00000 16000. 00| 39. 10000 15640. 00| 40. 84000 16336. 00
I I I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 058 -3
TABULATI ON OF BI DS

Solid Wiite, Class 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) [

CALL ORDER : 058 CONTRACT I D : 20020726058 COUNTI ES : W LCOX
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 1 ) 01018 | ( 2 ) 01023 | ( 3 ) 23011
| APAC- ALABAMA, | NC. | ASPHALT CONTRACTCORS, | NC. | HOSEA O. WEAVER & SONS, | NC.

LINE NO/ | TEM CODE / ALT | | I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT

------------------------------------------ T T

0140 530A101 39.000 LF | 36. 75000 1433. 25| 34. 60000 1349. 40| 42. 38000 1652. 82
18" Roadway Pipe (Class 3 R C) | | |
( Ext ensi on) [ | [

0150 530A102 26.000 LF | 46. 20000 1201. 20| 40. 00000 1040. 00| 49. 00000 1274. 00
24" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | [

0160 535A001 68.000 LF | 35. 70000 2427. 60| 35. 38000 2405. 84| 43. 34000 2947. 12
18" Side Drain Pipe [ | [

0170 600A000 LUMP| 11200. 00000 11200. 00| 31500. 00000 31500. 00| 41831. 92000 41831. 92
Mobi | i zati on [ | [

0180 619A002 4.000 EACH 341. 25000 1365. 00| 325. 00000 1300. 00| 398. 13000 1592. 52
18" Roadway Pipe End Treatnent, Class 1 | | |

0190 619A003 2.000 EACH 414. 75000 829. 50| 395. 00000 790. 00| 483. 88000 967. 76
24" Roadway Pipe End Treatment, Class 1 | | |

0200 619A101 4.000 EACH 603. 75000 2415. 00| 575. 00000 2300. 00| 704. 38000 2817.52
18" Side Drain Pipe End Treatnent, | | |
Class 1 | | |

0210 620A000 2.000 cCuyD| 472.50000 945. 00| 875. 00000 1750. 00| 551. 25000 1102. 50
M nor Structure Concrete | | |

0220 630A001 2025.000 LF | 11. 50000 23287. 50| 11. 25000 22781. 25| 13. 78000 27904. 50
Steel Beam Cuardrail, Cass A Type 2 [ | |

0230 6300050 10. 000 EACH| 1450. 00000 14500. 00| 1425. 00000 14250. 00| 1745. 63000 17456. 30
Guardrail End Anchor, Type 20 Series [ | [

0240 652A056 5.000 ACRE| 450. 00000 2250. 00| 500. 00000 2500. 00| 612. 50000 3062. 50
Seedi ng (M x 2E) | | |

0250 656A001 5.000 ACRE| 500. 00000 2500. 00| 500. 00000 2500. 00| 612. 50000 3062. 50
Mul ching, dass A Type 2 | | |

0260 665F000 500. 000 EACH| 6. 00000 3000. 00| 6. 00000 3000. 00| 3. 06000 1530. 00
Hay Bal es | | |

0270 665Q000 500. 000 EACH| 1. 80000 900. 00| 3. 00000 1500. 00| 1. 23000 615. 00
Sand Bags | | |

0280 6653000 1000. 000 LF | 3. 50000 3500. 00| 3. 25000 3250. 00| 3. 68000 3680. 00
Silt Fence, Type A | | |

0290 680A000 LUMP| 500. 00000 500. 00| 500. 00000 500. 00| 4518. 12000 4518. 12
Engi neering Controls [ | [

0300 701A028 3.000 M LE| 1275. 00000 3825. 00| 1150. 00000 3450. 00| 1408. 75000 4226. 25

I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 058 -4
TABULATI ON OF BI DS

CALL ORDER : 058 CONTRACT I D : 20020726058 COUNTI ES : W LCOX
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 1 ) 01018 | ( 2 ) 01023 | ( 3 ) 23011
| APAC- ALABAMA, | NC. | ASPHALT CONTRACTCORS, | NC. | HOSEA O. WEAVER & SONS, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0310 701A048 3.000 M LE| 1450. 00000 4350. 00| 1150. 00000 3450. 00| 1408. 75000 4226. 25
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) (6" Wde) [ | [
0320 7010003 7.000 M LE| 300. 00000 2100. 00| 300. 00000 2100. 00| 367. 50000 2572.50
Solid Tenporary Traffic Stripe (Paint) | | |
0330 703A002 64. 000 SQFT| 3. 00000 192. 00| 5. 00000 320. 00| 6. 13000 392. 32
Traffic Control Markings, Cass 2, Type | | [
A I I I
0340 705A037 150. 000 EACH| 5. 00000 750. 00| 5. 25000 787. 50| 6. 43000 964. 50
Pavermrent Markers, Class A-H Type 2-D | | |
0350 740B000 191. 000 SQFT]| 7.50000 1432. 50| 10. 00000 1910. 00| 12. 57000 2400. 87
Construction Signs | | |
0360 740D000 10. 000 EACH| 3. 00000 30. 00| 45. 00000 450. 00| 55. 13000 551. 30
Channel i zi ng Druns [ | [
0370 740E000 50. 000 EACH| 1. 00000 50. 00| 10. 00000 500. 00| 12. 25000 612. 50
Cones (36 Inches High) | | |
0380 740MD01 50. 000 EACH| 1. 00000 50. 00| 5. 00000 250. 00| 7. 35000 367.50
Bal | ast For Cone | | |
SECTI ON TOTALS | $ 272, 106. 89| $ 272,612, 74| $ 315, 539. 23



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 059 -1
VENDOR RANKI NG

CALL ORDER . 059 CONTRACT I D : 20020726059 COUNTI ES : JEFFERSON
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 03
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : CMAQ 9802(903)

for constructing the Planing, Resurfacing, and Traffic
Stripe Bicycle Facility on 7th Avenue South from 20th Street
South to 32nd Street South in Birm ngham Length - 1.077 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 04013 DUNN CONSTRUCTI ON COMPANY, | NC. $ 212,016. 73 100. 0000%
2 07002 GOCD HOPE CONTRACTI NG CO., | NC $ 214,551. 23 101. 1954%
3 01018 APAC- ALABAMA, | NC. $ 232,767.19 109. 7872%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 059 -2
TABULATI ON OF BI DS

CALL ORDER : 059 CONTRACT I D : 20020726059 COUNTI ES : JEFFERSON
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 03
SET- ASI DE :

(1 ) 04013 (2 ) 07002 |( 3 ) 01018
| DUNN CONSTRUCTI ON CO., I NC. | GOOD HOPE CONTRACTI NG CO., | APAC- ALABAMA, | NC.
LINE NO / | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ T T
SECTI ON 0001  TOTAL
I
0010 405A000 991. 000 GAL | 0. 95000 941. 45 1. 00000 991. 00 1. 30000 1288. 30
Tack Coat |
0020 408A052 33019. 000 SQYD| 1. 41000 46556. 79 0. 95400 31500. 13 1. 66000 54811. 54
Pl ani ng Exi sting Pavenent [
(Approxi mately 1.10" Thru 2.0" Thick) [
0030 424A361 2725.000 TON | 38. 36000 104531. 00 38. 18000 104040. 50 36. 33000 98999. 25
Super pave Bitum nous Concrete Waring [
Surface Layer, 3/4" Maxi mum Aggregate |
Size M x, ESAL Range C/' D [
0040 424B656 200. 000 TON | 53. 86000 10772. 00 65. 00000 13000. 00 86. 20000 17240. 00
Super pave Bitum nous Concrete Upper [
Bi nder Layer, Patching ,1 1/2" Maxi num |
Aggregate Size Mx, ESAL Range C/D |
0050 600A000 LUMP| 6924. 11000 6924. 11 16000. 00000 16000. 00 15430. 00000 15430. 00
Mobi |'i zati on |
0060 701A028 2.000 M LE| 1405. 09000 2810. 18 1180. 00000 2360. 00 1240. 00000 2480. 00

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
Solid Wiite, Class 2, Type A Traffic | |
Stripe (0.06" Thick) (6" Wde) | |
I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

0070 701A035 2.000 M LE| 1845. 66000 3691. 32 1550. 00000 3100. 00 1630. 00000 3260. 00
Solid Yellow, Class 2, Type A Traffic [
Stripe (0.09" Thick) |

0080 701A045 2.000 M LE| 1059. 77000 2119. 54 890. 00000 1780. 00 934. 50000 1869. 00
Broken Yellow, Cass 2, Type A Traffic |
Stripe (0.09" Thick) |

0090 7010000 3.000 M LE] 404. 85000 1214.55 340. 00000 1020. 00 360. 00000 1080. 00
Broken Temporary Traffic Stripe [

0100 7010001 4.000 M LE| 452. 48000 1809. 92 380. 00000 1520. 00 400. 00000 1600. 00
Solid Tenporary Traffic Stripe [

0110 703A002 2958. 000 SQFT| 2.99000 8844. 42 2. 50000 7395. 00 2. 63000 7779. 54
Traffic Control Markings, Class 2, Type |
A

0120 703B002 90. 000 SQFT| 3. 58000 322.20 3. 00000 270. 00 3. 15000 283.50
Traffic Control Legends, Cass 2, Type |

0130 703D001 1556. 000 SQFT| 1. 55000 2411. 80 1. 30000 2022. 80 1. 37000 2131.72

Tenporary Traffic Control Markings [



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 059 -3
TABULATI ON OF BI DS

CALL ORDER : 059 CONTRACT 1D : 20020726059 COUNTI ES : JEFFERSON
LETTI NG DATE : 07/26/02 10:00 AM DISTRICT  : 03
SET- ASI DE :
( 1 ) 04013 [( 2 ) 07002 (3 ) 01018

I
| DUNN CONSTRUCTI ON CO., I NC. | GOOD HOPE CONTRACTI NG CO., | APAC- ALABAMA, | NC.

LINE NO/ | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ T T

0140 730H001 1314.000 LF | 2. 68000 3521. 52| 2. 45000 3219. 30| 2. 36000 3101. 04
Loop Wre | | [

0150 7301001 150. 000 LF | 1. 20000 180. 00| 1. 00000 150. 00| 1. 05000 157.50
Loop Detector Lead-In-Cable | | [

0160 740B000 548. 000 SQFT| 9. 14000 5008. 72| 10. 00000 5480. 00| 8. 10000 4438. 80
Construction Signs | | [

0170 740E000 265. 000 EACH| 6. 30000 1669. 50| 12. 50000 3312. 50| 22. 40000 5936. 00
Cones (36 Inches High) | | |

0180 740MI01 265. 000 EACH| 3. 78000 1001. 70| 6. 00000 1590. 00| 8. 40000 2226.00
Bal | ast For Cone | | [

0190 7410010 1. 000 EACH| 126. 01000 126. 01| 800. 00000 800. 00| 780. 00000 780. 00
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [

0200 745A000 300. 000 HOUR| 25. 20000 7560. 00| 50. 00000 15000. 00| 26. 25000 7875. 00
Uni forned Police Oficer | | [

SECTI ON TOTALS [ $ 212, 016. 73| $ 214,551. 23| $ 232,767.19



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02

PACE : 082 -1
VENDOR RANKI NG

CALL ORDER . 082 CONTRACT I D : 20020726082 COUNTI ES : MADI SON
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 01
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : 99-301-452-002-201

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R #2 (U.S. #72) from east of Jordan Lane (MP 95.450) to
Menorial Parkway in Huntsville. Length 1.584 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 19010 SHELBY CONTRACTI NG CO., | NC. $ 678, 211. 60 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 727, 380. 97 107. 2499%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 082 -2
TABULATI ON OF BI DS

CALL ORDER . 082 CONTRACT I D : 20020726082 COUNTI ES : MADI SON
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT 01
SET- ASI DE :
| ( 1 ) 19010 | ( 2 ) 01018 | ( )
| SHELBY CONTRACTI NG CO., | NC | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001 Tot al
I
0010 405A000 2717.000 GAL | 0. 90000 2445, 30 1. 55000 4211. 35
Tack Coat |
0020 408A052 90525. 000 SQYD| 0. 85000 76946. 25 1. 07000 96861. 75
I

Pl ani ng Exi sting Pavenent
(Approxi mately 1.10" Thru 2.0" Thick) [

Solid Yellow, Profiled Traffic Stripe |
(6" Wde) [

I I

I I

I I

I I

| |

0030 408A053 7000. 000 SQYD| 2.00000 14000. 00| 4.02000 28140. 00|
Pl ani ng Exi sting Pavenent | [
(Approxi mately 2.10" Thru 3.0" Thick) [ | [
0040 424A361 7470.000 TON | 46. 76000 349297. 20| 44. 55000 332788. 50|
Super pave Bitum nous Concrete Wearing [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0050 424B656 50. 000 TON | 45. 00000 2250. 00| 100. 34000 5017. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1 1/2" Maxi num | | [
Aggregate Size Mx, ESAL Range C/D | | |
0060 424B660 1155. 000 TON | 41. 71000 48175. 05| 46. 02000 53153. 10|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1 1/2" Maxi num | | [
Aggregate Size Mx, ESAL Range C/D | | |
0070 600A000 LUWP| 7600. 00000 7600. 00| 38736. 98000 38736. 98|
Mobi | i zati on [ | [
0080 701C000 10. 000 M LE]| 320. 00000 3200. 00| 330. 75000 3307. 50|
Broken Temporary Traffic Stripe [ | [
0090 7010001 3.000 M LE| 340. 00000 1020. 00| 351. 75000 1055. 25|
Solid Tenporary Traffic Stripe | | |
0100 702A040 7.000 M LE| 1895. 00000 13265. 00| 1953. 00000 13671. 00|
Broken White, Profiled Traffic Stripe | | [
(6" Wde) I I I
0110 702A042 3.000 M LE| 1895. 00000 5685. 00| 1953. 00000 5859. 00|
Broken Yellow, Profiled Traffic Stripe | | [
(6" Wde) I I I
0120 702A043 3.000 M LE| 3895. 00000 11685. 00| 4011. 00000 12033. 00|
I I

I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 082 -3
TABULATI ON OF BI DS

CALL ORDER . 082 CONTRACT I D : 20020726082 COUNTI ES : MADI SON
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 01
SET- ASI DE
| ( 1 ) 19010 | ( 2 ) 01018 | ( )
| SHELBY CONTRACTI NG CO., | NC | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0130 702B011 1150. 000 LF | 1. 50000 1725. 00| 1. 58000 1817. 00|
Dotted Profiled Traffic Stripe (6" Wde | | [
0140 703A002 6932. 000 SQFT| 1. 90000 13170. 80| 1. 94000 13448. 08|
Traffic Control Markings, Cass 2, Type | | [
A I I I
0150 703B002 860. 000 SQFT| 2.90000 2494. 00| 2.99000 2571. 40|
Traffic Control Legends, Class 2, Type | | [
0160 705A030 72.000 EACH 4.50000 324. 00| 4.62000 332. 64|
Pavenment Markers, Class A-H, Type 2-C | | [
0170 705A031 350. 000 EACH 4.50000 1575. 00| 4.62000 1617. 00|
Pavermrent Markers, Class A-H Type 1-A | | |
0180 705A037 320. 000 EACH 4.50000 1440. 00| 4.62000 1478. 40|
Pavermrent Markers, Class A-H Type 2-D | | |
0190 705A038 42.000 EACH 4.50000 189. 00| 4.62000 194. 04|
Pavermrent Markers, Class A-H Type 2-E | | |
0200 730H001 16100. 000 LF | 3. 50000 56350. 00| 2.52000 40572. 00|
Loop Wre [ | [
0210 7301001 14300. 000 LF | 2. 25000 32175. 00| 1. 68000 24024. 00|
Loop Detector Lead-In-Cable | | [
0220 730K000 12. 000 EACH| 250. 00000 3000. 00| 551. 25000 6615. 00|
Traffic Signal Junction Box [ | [
0230 740B000 840. 000 SQFT| 10. 00000 8400. 00| 17. 20000 14448. 00|
Construction Signs | | [
0240 740D000 200. 000 EACH| 62. 00000 12400. 00| 86. 84000 17368. 00|
Channel i zi ng Druns [ | [
0250 7410010 2.000 EACH 4700. 00000 9400. 00| 4030. 49000 8060. 98|
Port abl e Sequential Arrow And Chevron | | [
Sign Unit [ | [
SECTI ON TOTALS [ $ 678, 211. 60| $ 727, 380. 97| $ 0.00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02

PAGE : 083 -1
VENDOR RANKI NG

CALL ORDER . 083 CONTRACT I D : 20020726083 COUNTI ES : CLARKE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 99-308-134-012-208

for constructing the Resurfacing and Traffic Stripe on
S.R #12 (U.S.#84) from MP 40.741 to MP 43.161 in Gove Hill.
Length 2.258 ni.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 23011 HOSEA O. VEEAVER & SONS, | NC. $ 145, 315. 90 100. 0000%

2 13008 MOBI LE ASPHALT COVPANY, LLC $ 149, 990. 93 103. 2171%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 083 -2
TABULATI ON OF BI DS

CALL ORDER : 083 CONTRACT 1D : 20020726083 COUNTI ES : CLARKE
LETTI NG DATE : 07/26/02 10:00 AM DISTRICT  : 08
SET- ASI DE :
( 1 ) 23011 [( 2 ) 13008 ( )

I

| HOSEA O. WEAVER & SONS, | NC | MOBI LE ASPHALT COMPANY, LLC
LINE NO/ | TEM CODE / ALT | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

Solid Wiite, Cass 1, Type A Traffic |
Stripe (6" Wde) |
0140 701A014 5.000 M LE]| 437.23000 2186. 15
Solid Yellow, Class 1, Type A Traffic [
Stripe (6" Wde) |

407. 84000 2039. 20

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 209A000 1. 000 EACH| 64. 83000 64. 83| 100. 00000 100. 00|
Mai | box Reset, Single | | |
0020 305A000 1035. 000 CuUYD| 6. 48000 6706. 80| 8. 23000 8518. 05|
Borrow, Section 210, FOR M SCELLANEQUS | | |
USE I I I
0030 405A000 1054. 000 GAL | 1. 16000 1222. 64| 0. 90000 948. 60|
Tack Coat [ | [
0040 424A361 2635.000 TON | 31. 11000 81974. 85| 35. 54000 93647. 90|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range C'D [ | [
0050 424A364 100. 000 TON | 47. 48000 4748. 00| 34. 60000 3460. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Patching ,3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range C/D | | |
0060 424A367 400. 000 TON | 35. 78000 14312. 00| 34. 40000 13760. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,3/4" Maxi mum | | |
Aggregate Size M x, ESAL Range C/D | | |
0070 430B000 100. 000 TON | 22. 85000 2285. 00| 23. 76000 2376. 00|
Aggregate Surfacing (ALDOT #467 O #57) | | [
0080 600A000 LUMP| 11468. 20000 11468. 20| 6000. 00000 6000. 00|
Mobi | i zati on [ | [
0090 652A057 3.000 ACRE| 582. 97000 1748. 91| 582. 64000 1747. 92|
Seeding (M x 3A) | | |
0100 656A000 3.000 ACRE| 582. 97000 1748. 91| 582. 64000 1747. 92|
Mul ching, Cass A Type 1 | | |
0110 665F000 100. 000 EACH| 6. 18000 618. 00| 5. 89000 589. 00|
Hay Bal es | | |
0120 6653000 1000. 000 LF | 3. 99000 3990. 00| 2. 73000 2730. 00|
Silt Fence, Type A | | |
0130 701A006 5.000 M LE] 437.23000 2186. 15| 407. 84000 2039. 20|
I I
I I
I I
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 083 -3
TABULATI ON OF BI DS

CALL ORDER : 083 CONTRACT 1D : 20020726083 COUNTI ES : CLARKE
LETTI NG DATE : 07/26/02 10:00 AM DISTRICT  : 08
SET- ASI DE :
( 1 ) 23011 [( 2 ) 13008 ( )

HOSEA O. WEAVER & SONS, | NC | MOBI LE ASPHALT COWPANY, LLC

|
LINE NO/ | TEM CODE / ALT | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE ANMOUNT
------------------------------------------ T T
0150 7010003 3.000 M LE| 612. 12000 1836. 36| 349. 58000 1048. 74|
Solid Tenporary Traffic Stripe (Paint) | | |
0160 703A002 33.000 SQFT| 2. 04000 67. 32| 2. 33000 76. 89|
Traffic Control Markings, Cass 2, Type | | [
A I I I
0170 703B002 203. 000 SQFT| 2. 62000 531. 86| 2. 33000 472. 99|
Traffic Control Legends, Class 2, Type | | [
0180 703D002 33.000 SQFT| 1. 28000 42. 24| 0. 58000 19. 14|
Tenporary Traffic Control Markings [ | [
(Paint) I I I
0190 703E002 158. 000 SQFT]| 2. 04000 322. 32| 0. 58000 91. 64|
Tenporary Traffic Control Legends | | |
(Paint) I I I
0200 705A037 301. 000 EACH 5. 25000 1580. 25| 5. 24000 1577. 24|
Pavermrent Markers, Class A-H Type 2-D | | |
0210 740B000 321.000 SQFT| 5. 62000 1804. 02| 11. 88000 3813. 48|
Construction Signs | | |
0220 740E000 100. 000 EACH| 11. 72000 1172. 00| 9. 50000 950. 00|
Cones (36 Inches High) | | |
0230 740MD01 100. 000 EACH| 7.99000 799. 00| 6. 00000 600. 00|
Bal | ast For Cone | | |
0240 7400000 1. 000 EACH| 1900. 09000 1900. 09| 1637. 02000 1637. 02|
Pil ot Car | | |
SECTI ON TOTALS [ $ 145, 315. 90| $ 149, 990. 93| $ 0.00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 084 -1
VENDOR RANKI NG

CALL ORDER . 084 CONTRACT I D : 20020726084 COUNTI ES : CHOCTAW
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 99-408-121-114-211

for constructing the Turn Lane and Accel eration Lane on
S.R #10 at S. R #144 south of Pennington. Length 0.445 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 01073 ASPHALT SUPPLY, L.L.C $ 349, 888. 30 100. 0000%
2 13008 MOBI LE ASPHALT COVPANY, LLC $ 368, 629. 80 105. 3564%
3 23029 J. S. WALTON & COVPANY, | NC. $ 408, 309. 14 116. 6970%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 084 -2
TABULATI ON OF BI DS

I

I

I

I

I

|

Super pave Bitum nous Concrete Waring [

Surface Layer, Leveling ,1/2" Maxi mum [

Aggregate Size Mx, ESAL Range C/' D [
0120 424B651 874.000 TON | 45. 20000 39504. 80

I

I

I

I

I

I

I

I

I

I

47. 65000 41646. 10 51. 18000 44731. 32
Super pave Bitum nous Concrete Upper
Bi nder Layer, 1" Maxi num Aggregate Size
M x, ESAL Range C/' D
0130 424C361 1268. 000 TON 45. 05000 57123. 40 40. 90000 51861. 20 47.16000 59798. 88
Super pave Bitum nous Concrete Base
Layer, 1 1/2" Maxi mum Aggregate Size
M x, ESAL Range C/' D
0140 428B000 5200. 000 LF 1.11000 5772. 00 0. 05000 260. 00 0. 03000 156. 00

Scoring Bitum nous Pavenent Surface By
Rol I'i ng

CALL ORDER . 084 CONTRACT I D : 20020726084 COUNTI ES : CHOCTAW
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 1 ) 01073 | ( 2 ) 13008 | ( 3 ) 23029
| ASPHALT SUPPLY, L.L.C | MOBI LE ASPHALT COWVPANY, LLC |J. S. WALTON & COWVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 206D000 25.000 LF | 12. 00000 300. 00| 10. 90000 272. 50| 16. 38000 409. 50
Renmovi ng Pi pe [ | [
0020 206D002 70.000 LF | 7.50000 525. 00| 2. 20000 154. 00| 5. 85000 409. 50
Renmovi ng Curb [ | [
0030 210A000 3834. 000 CUYD| 3. 20000 12268. 80| 3. 30000 12652. 20| 5. 19000 19898. 46
Uncl assi fi ed Excavation | | |
0040 210D000 5653. 000 CUYD| 7. 68000 43415. 04| 9. 30000 52572. 90| 8. 93000 50481. 29
Borr ow Excavati on [ | [
0050 2100011 2826. 000 CUYD| 8. 25000 23314. 50| 9. 30000 26281. 80| 8. 93000 25236. 18
Borrow Excavation (A-4 or Better) [ | [
0060 214A000 63. 000 CUYD| 12. 00000 756. 00| 7.10000 447. 30| 19. 56000 1232. 28
Structure Excavation | | |
0070 214B001 37.000 CUYD| 32. 50000 1202. 50| 32. 75000 1211. 75| 47. 96000 1774.52
Foundati on Backfill, Commrerci al | | |
0080 401A047 7700. 000 SQYD| 0. 45000 3465. 00| 0. 75000 5775. 00| 0. 75000 5775. 00
Bi tum nous Treatnent A MC 70 | | |
0090 405A000 552. 000 GAL 1. 43000 789. 36| 0. 95000 524. 40| 1. 15000 634. 80
Tack Coat | [
0100 424A360 813. 000 TON 47.20000 38373. 60| 48. 45000 39389. 85| 51. 76000 42080. 88
Super pave Bitum nous Concrete Waring | |
Surface Layer, 1/2" Maxi mum Aggregate | [
Size M x, ESAL Range C/'D | [
0110 424A366 100. 000 TON 49. 50000 4950. 00| 47. 95000 4795. 00| 51. 76000 5176. 00
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PAGE : 084 -3
TABULATI ON OF BI DS

Solid Wiite, Class 2, Type A Traffic
Stripe (0.06" Thick) (6" Wde) [

CALL ORDER . 084 CONTRACT I D : 20020726084 COUNTI ES : CHOCTAW
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 1 ) 01073 | ( 2 ) 13008 | ( 3 ) 23029
| ASPHALT SUPPLY, L.L.C | MOBI LE ASPHALT COWVPANY, LLC |J. S. WALTON & COWVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0150 502A000 2578.000 LB | 0. 97000 2500. 66| 0. 85000 2191. 30| 1. 32000 3402. 96
St eel Rei nf orcenent | | |
0160 524B011 23.000 CuUYD| 900. 00000 20700. 00| 1284. 80000 29550. 40| 515. 36000 11853. 28
Cul vert Concrete Extension (Cast In | | |
Pl ace) [ | [
0170 530A101 36.000 LF | 37.83000 1361. 88| 38. 20000 1375. 20| 34. 86000 1254. 96
18" Roadway Pipe (Class 3 R C) | | |
( Ext ensi on) [ | [
0180 600A000 LUMP| 31000. 00000 31000. 00| 18000. 00000 18000. 00| 60453. 02000 60453. 02
Mobi | i zati on [ | [
0190 614A000 2.000 cCuyD| 390. 00000 780. 00| 934. 40000 1868. 80| 736. 29000 1472.58
Sl ope Pavi ng [ | [
0200 619A101 2.000 EACH 595. 00000 1190. 00| 584. 00000 1168. 00| 582. 74000 1165. 48
18" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0210 620A000 1.000 CUYD| 600. 00000 600. 00| 1635. 20000 1635. 20| 727.07000 727.07
M nor Structure Concrete | | |
0220 623B000 14.000 LF | 26. 50000 371. 00| 23. 35000 326. 90| 55. 55000 777.70
Concrete Curb, Type N | | |
0230 623B001 41.000 LF | 35. 14000 1440. 74| 23. 35000 957. 35| 39. 45000 1617. 45
Concrete Curb, Type N Speci al | | |
0240 650B000 2598. 000 CUYD| 3. 40000 8833. 20| 4.90000 12730. 20| 5. 30000 13769. 40
Topsoil From Stockpil es | | |
0250 652A054 3.000 ACRE| 600. 00000 1800. 00| 655. 25000 1965. 75| 834. 89000 2504. 67
Seeding (M x 2A) | | |
0260 652B053 3.000 ACRE| 600. 00000 1800. 00| 655. 25000 1965. 75| 460. 74000 1382. 22
Tenporary Seeding (M x 2AT) | [
0270 656A000 6. 000 ACRE| 600. 00000 3600. 00| 655. 25000 3931. 50| 534. 93000 3209. 58
Mul ching, Cass A Type 1 | | |
0280 665F000 150. 000 EACH| 5. 50000 825. 00| 10. 90000 1635. 00| 4. 02000 603. 00
Hay Bal es | | |
0290 6653000 5190. 000 LF | 1. 56000 8096. 40| 3. 30000 17127. 00| 3. 27000 16971. 30
Silt Fence, Type A | | |
0300 680A000 LUMP| 3500. 00000 3500. 00| 2184. 15000 2184. 15| 1553. 84000 1553. 84
Engi neering Controls [ | [
0310 701A028 2.000 M LE| 1456. 00000 2912. 00| 934. 40000 1868. 80| 1265. 16000 2530. 32
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/02
PACE : 084 -4
TABULATI ON OF BI DS

CALL OCRDER : 084 CONTRACT I D : 20020726084 COUNTI ES : CHOCTAW
LETTI NG DATE : 07/26/02 10:00 AM DISTRICT  : 08
SET- ASI DE :

I( 1 ) 01073 [( 2 ) 13008 (3 ) 23029

| ASPHALT SUPPLY, L.L.C. | MOBI LE ASPHALT COWPANY, LLC |J. S. WALTON & COMPANY, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o B
0320 701A032 3.000 M LE]| 1694. 00000 5082. 00| 934. 40000 2803. 20| 1265. 16000 3795. 48

Solid Yellow, Class 2, Type A Traffic |

Stripe (0.06" Thick) (6" Wde) [
0330 701B009 1290.000 LF | 0. 61000 786. 90

I

I

I I
| 0. 30000 387. 00| 0. 29000 374.10
Dotted Class 2, Type A Traffic Stripe | |
(0.09" Thick) (6" Wde) | |
0340 7010003 3.000 M LE| 583. 00000 1749. 00| 233. 60000 700. 80| 230. 03000 690. 09
Solid Tenporary Traffic Stripe (Paint) | | |
0350 703A002 3264. 000 SQFT| 1. 83000 5973. 12| 2. 15000 7017. 60| 2.13000 6952. 32
Traffic Control Markings, Cass 2, Type | | [
A I I I
0360 703B002 135. 000 SQFT]| 2. 50000 337. 50| 2. 15000 290. 25| 2.13000 287.55
Traffic Control Legends, Class 2, Type | | [
0370 703D002 1348. 000 SQFT| 1. 28000 1725. 44| 0. 60000 808. 80| 0. 58000 781. 84
Tenporary Traffic Control Markings [ | |
(Paint) I I I
0380 705A030 8.000 EACH 4.72000 37. 76| 5. 25000 42. 00| 5. 75000 46. 00
Pavenment Markers, Class A-H, Type 2-C | | |
0390 705A031 235.000 EACH| 4.72000 1109. 20| 5. 25000 1233. 75| 5. 75000 1351. 25
Pavermrent Markers, Class A-H Type 1-A | | |
0400 705A032 378.000 EACH 4.72000 1784. 16| 5. 25000 1984. 50| 5. 75000 2173.50
Pavermrent Markers, Class A-H Type 1-B | | |
0410 705A037 17.000 EACH| 4.72000 80. 24| 5. 25000 89. 25| 5. 75000 97.75
Pavermrent Markers, Class A-H Type 2-D | | |
0420 705A038 433.000 EACH 4.72000 2043. 76| 5. 25000 2273. 25| 5. 75000 2489. 75
Pavermrent Markers, Cass A-H Type 2-E | | |
0430 740B000 436. 000 SQFT| 9. 44000 4115. 84| 13. 10000 5711. 60| 11. 12000 4848. 32
Construction Signs [ | |
0440 740D000 75.000 EACH| 22. 50000 1687. 50| 71. 00000 5325. 00| 13. 71000 1028. 25
Channel i zi ng Druns [ | |
0450 740E000 50. 000 EACH| 6. 00000 300. 00| 27. 30000 1365. 00| 3. 67000 183. 50
Cones (36 Inches High) | | |
0460 740MD01 50. 000 EACH| 0. 10000 5. 00| 5. 45000 272. 50| 3. 32000 166. 00
Bal | ast For Cone [ | |
SECTI ON TOTALS [ $ 349, 888. 30| $ 368, 629. 80| $ 408, 309. 14
------------------------------------------ T T
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CALL ORDER : 085 CONTRACT I D : 20020726085 COUNTI ES : ESCAMBI A
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 09
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 99-409-690-000- 205

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R #21 from MP 17.8 north of Huxford to MP 18.8 at the
Monroe County line. Length 1.000 mi.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 13008 MOBI LE ASPHALT COVPANY, LLC $ 171, 662. 60 100. 0000%
2 23011 HOSEA O. VEEAVER & SONS, | NC. $ 190, 002. 17 110. 6835%
3 01018 APAC- ALABAMA, | NC. $ 193, 154. 19 112.5197%
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CALL ORDER : 085 CONTRACT I D : 20020726085 COUNTI ES : ESCAMBI A
LETTI NG DATE : 07/26/02 10:00 AM DISTRICT  : 09
SET- ASI DE :
1 ) 13008 [( 2 ) 23011 (3 ) 01018

| MOBI LE ASPHALT COWVPANY, LLC |HOSEA O WEAVER & SONS, | NC | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AVOUNT| UNIT PRI CE ANVOUNT

SECTI ON 0001  Tot al

Solid Wiite, Cass 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) [

I I I
0010 405A000 477.000 GAL | 0. 90000 429. 30| 1. 15000 548. 55| 6. 00000 2862. 00
Tack Coat [ | [
0020 408A052 10571. 000 SQYD| 0. 60000 6342. 60| 0. 88000 9302. 48| 1. 00000 10571. 00
Pl ani ng Exi sting Pavenent [ | [
(Approxi mately 1.10" Thru 2.0" Thick) [ | [
0030 420A011 689. 000 TON | 63. 90000 44027. 10| 58. 12000 40044. 68| 75. 00000 51675. 00
Pol ymer Modi fied Open Graded Friction | | |
Course, Mx 2 | | |
0040 424A361 1192. 000 TON | 39. 60000 47203. 20| 34. 24000 40814. 08| 40. 00000 47680. 00
Super pave Bitum nous Concrete Wearing [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0050 424B651 788.000 TON | 38. 55000 30377. 40| 31. 84000 25089. 92| 41. 50000 32702. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range C/' D [ | [
0060 424B655 50. 000 TON | 76. 70000 3835. 00| 80. 07000 4003. 50| 45. 00000 2250. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |
0070 424B659 80.000 TON | 43. 00000 3440. 00| 59. 74000 4779. 20| 95. 00000 7600. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/'D | | |
0080 600A000 LUMP| 3488. 25000 3488. 25| 10983. 61000 10983. 61| 14000. 00000 14000. 00
Mobi | i zati on [ | [
0090 650A000 109. 000 CUYD| 22. 50000 2452. 50| 23. 47000 2558. 23| 25. 00000 2725.00
Topsoi | | | |
0100 652A061 1. 000 ACRE]| 582. 65000 582. 65| 578. 50000 578. 50| 500. 00000 500. 00
Seeding (M x 3E) | | |
0110 656A000 1. 000 ACRE]| 582. 65000 582. 65| 578. 50000 578. 50| 500. 00000 500. 00
Mul ching, Cass A Type 1 | | |
0120 665F000 100. 000 EACH| 7. 70000 770. 00| 6. 35000 635. 00| 6. 00000 600. 00
Hay Bal es | | |
0130 701A028 2.000 M LE| 932. 25000 1864. 50| 1301. 65000 2603. 30| 1700. 00000 3400. 00
I I
I I
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CALL ORDER : 085 CONTRACT I D : 20020726085 COUNTI ES : ESCAMBI A
LETTI NG DATE : 07/26/02 10:00 AM DISTRICT  : 09
SET- ASI DE :
1 ) 13008 [( 2 ) 23011 (3 ) 01018

| MOBI LE ASPHALT COWVPANY, LLC | HOSEA O WEAVER & SONS, | NC | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AVOUNT| UNIT PRI CE ANVOUNT

0140 701A032 1.000 M LE| 932. 25000 932. 25] 1596. 69000 1596. 69| 1735. 89000 1735. 89
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.06" Thick) (6" Wde) [

0150 701A046 1.000 M LE| 699. 20000 699. 20

I I
| 705. 78000 705. 78| 950. 00000 950. 00
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) (6" Wde) [ | [
0160 7010002 3.000 M LE| 174. 80000 524. 40| 283. 47000 850. 41| 440. 00000 1320. 00
Br oken Tenporary Traffic Stripe (Paint) | | [
0170 7010003 6.000 M LE| 233. 05000 1398. 30| 399. 17000 2395. 02] 450. 00000 2700. 00
Solid Tenporary Traffic Stripe (Paint) | | |
0180 701Gl25 1020. 000 LF | 4. 35000 4437. 00| 5. 38000 5487. 60| 3. 80000 3876. 00
Solid Wiite, Cass 3W Type A Traffic | | |
Stripe (6" Wde) [ | [
0190 701Gl29 510.000 LF | 4. 35000 2218. 50| 5. 15000 2626. 50| 1. 65000 841.50
Broken Yellow, C ass 3W Type A Traffic | | [
Stripe (6" Wde) [ | [
0200 701H001 1020. 000 LF | 1. 15000 1173. 00| 0. 52000 530. 40| 0. 33000 336. 60
Solid Traffic Stripe Renoved (Plastic) | | [
0210 701HO06 510.000 LF | 1. 15000 586. 50| 0. 46000 234. 60| 0. 30000 153. 00
Broken Traffic Stripe Renoved (Plastic) | | [
0220 705A031 52.000 EACH 5. 25000 273. 00| 5.21000 270. 92| 5. 00000 260. 00
Pavermrent Markers, Class A-H Type 1-A | | |
0230 705A032 24.000 EACH 5. 25000 126. 00| 5.21000 125. 04| 5. 00000 120. 00
Pavermrent Markers, Class A-H Type 1-B | | |
0240 705A037 56. 000 EACH| 5. 25000 294. 00| 5. 21000 291. 76| 5. 00000 280. 00
Pavermrent Markers, Class A-H Type 2-D | | |
0250 740B000 206. 000 SQFT| 12. 55000 2585. 30| 11. 15000 2296. 90| 7. 70000 1586. 20
Construction Signs | | [
0260 740D000 300. 000 EACH 30. 45000 9135. 00| 93. 72000 28116. 00| 5. 50000 1650. 00
Channel i zi ng Druns [ | [
0270 740E000 100. 000 EACH| 11. 55000 1155. 00| 11. 62000 1162. 00| 1. 80000 180. 00
Cones (36 Inches High) | | |
0280 740MD01 100. 000 EACH| 7.30000 730. 00| 7.93000 793. 00| 1. 00000 100. 00
Bal | ast For Cone | | [
SECTI ON TOTALS [ $ 171, 662. 60| $ 190, 002. 17| $ 193, 154. 19
------------------------------------------ T T
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CALL ORDER . 086 CONTRACT I D : 20020726086 COUNTI ES : MBI LE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 09
CONTRACT TI ME : 80 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : 99-909-491-016-201
for constructing the Planing, Resurfacing, and Traffic 99- 909- 491- 665- 201

Stripe at various |locations as indicated on the plans in
Mobile. Length - 6.710 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 15007 OZARK STRI PI NG COVPANY, | NC. $ 1,340, 398.55 100. 0000%
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CALL ORDER : 086 CONTRACT I D : 20020726086 COUNTI ES : MBI LE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT 09
SET- ASI DE :
(1 ) 15007 | ( ) | ( )
| CZARK STRIPING CO., |NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AVOUNT|  UNI'T PRI CE ANDUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I
0010 405A000 759.000 GAL | 1. 00000 759. 00
Tack Coat |
0020 408A052 21040. 000 SQYD| 1. 00000 21040. 00
I

Pl ani ng Exi sting Pavenent
(Approxi mately 1.10" Thru 2.0" Thick) [

0030 408A054 2130. 000 SQYD| 2.60000 5538. 00
Pl ani ng Exi sting Pavenent
(Approxi mately 3.10" Thru 4.0" Thick)

0040 424A281 1740. 000 TON 43. 50000 75690. 00
Super pave Bitum nous Concrete Waring
Surface Layer, 3/4" Maxi num Aggregate
Size M x, ESAL Range E

0050 424B281 235.000 TON 55. 75000 13101. 25

I

I

I

I

|

Super pave Bitum nous Concrete Upper [

Bi nder Layer, 1" Maxi num Aggregate Size |

M x, ESAL Range E |
0060 424B285 50. 000 TON | 55. 75000 2787. 50

Super pave Bitum nous Concrete Upper [

Bi nder Layer, Patching, 1" Maxi mum [

Aggregate Size Mx, ESAL Range E [

I

I

I

I

I

0070 424B289 50. 000 TON 55. 75000 2787.50
Super pave Bitum nous Concrete Upper
Bi nder Layer, Leveling, 1" Maxi mum
Aggregate Size Mx, ESAL Range E

0080 600A000 LUWP|  130000. 00000 130000. 00
Mobi |'i zati on |

0090 701A061 25.000 M LE| 6500. 00000 162500. 00

Broken White, Class 3W Type A Traffic |
Type (6" Wde) [

0100 701A065 14.000 M LE| 16125. 00000 225750. 00
Solid Wiite, Cass 3W Type A Traffic |
Stripe (6" Wde) [

0110 701A073 14.000 M LE| 16776. 00000 234864. 00
Solid Yellow, Class 3W Type A Traffic |
Stripe (6" Wde) [
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Renmoval O Existing Traffic Control [
Mar ki ngs Or Legends (Pl astic) |

CALL ORDER . 086 CONTRACT I D : 20020726086 COUNTI ES : MBI LE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT . 09
SET- ASI DE
(1 ) 15007 ¢ ) | ( )
| OZARK STRIPING CO., I NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ s
0120 701B016 3164.000 LF | 2. 50000 7910. 00| [
Dotted, Class 3W Type A Traffic Stripe | | [
(6" Wde) I I
0130 7010000 2.000 M LE| 500. 00000 1000. 00| |
Broken Temporary Traffic Stripe [ | [
0140 7010001 3.000 M LE| 500. 00000 1500. 00| |
Solid Tenporary Traffic Stripe | | [
0150 701D008 28.000 M LE]| 2000. 00000 56000. 00| |
Solid Traffic Stripe Renoved (Plastic) | | [
0160 701D015 3.000 M LE| 2000. 00000 6000. 00| |
Broken Traffic Stripe Renoved (Plastic) | | [
0170 701D017 22.000 M LE| 2500. 00000 55000. 00| |
Broken Traffic Stripe Renpbved (Pavenent | | [
Mar ker s) [ | [
0180 701F004 2114.000 LF | 0. 30000 634. 20| |
Dotted Tenporary Traffic Stripe | | [
0190 701HO11 3164.000 LF | 0. 40000 1265. 60| |
Dotted Traffic Stripe Renpved (Plastic) | | [
0200 702A040 2.000 M LE| 2500. 00000 5000. 00| |
Broken White, Profiled Traffic Stripe | | [
(6" Wde) I I
0210 702A041 1.000 M LE| 5000. 00000 5000. 00| |
Solid Wiite, Profiled Traffic Stripe | | [
(6" Wde) I I
0220 702A043 1.000 M LE| 5000. 00000 5000. 00| |
Solid Yellow, Profiled Traffic Stripe | | [
(6" Wde) I I
0230 702B011 2114.000 LF | 1. 85000 3910. 90| |
Dotted Profiled Traffic Stripe (6" Wde | | [
0240 703A002 11871. 000 SQFT| 1. 80000 21367. 80| |
Traffic Control Markings, Cass 2, Type | | [
A I I I
0250 703B002 561. 000 SQFT| 2. 80000 1570. 80| |
Traffic Control Legends, Class 2, Type | | [
0260 7030001 7906. 000 SQFT| 3. 50000 27671. 00| |
I I
I I
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CALL ORDER . 086 CONTRACT I D : 20020726086 COUNTI ES : MBI LE
LETTI NG DATE : 07/26/02 10:00 AM DI STRI CT : 09
SET- ASI DE :
|(_ 1 ) 15007 | ( ) | ( )
| OZARK STRIPING CO., |NC. | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0270 703D001 1250. 000 SQFT| 1. 30000 1625. 00| [
Tenporary Traffic Control Markings [ | [
0280 705A007 4400. 000 EACH 6. 00000 26400. 00| |
Pavermrent Markers, Cass B, Type 1-A [ | |
0290 705A010 1700. 000 EACH| 6. 00000 10200. 00| |
Pavermrent Markers, Cass B, Type 1-B [ | |
0300 705A030 765.000 EACH| 6. 50000 4972. 50| |
Pavenment Markers, Class A-H, Type 2-C | | |
0310 705A031 6744. 000 EACH| 6. 50000 43836. 00| |
Pavermrent Markers, Class A-H Type 1-A | | |
0320 705A032 4085. 000 EACH| 6. 50000 26552. 50| |
Pavermrent Markers, Class A-H Type 1-B | | |
0330 705A037 10. 000 EACH| 6. 50000 65. 00| |
Pavermrent Markers, Class A-H Type 2-D | | |
0340 707@000 1070. 000 EACH| 20. 00000 21400. 00| |
Barrier Rail Munted Delineator | | |
(Mono-Di rectional) | | |
0350 707@001 280. 000 EACH| 25. 00000 7000. 00| |
Barrier Rail Munted Delineator | | |
(Bi-Directional) [ | [
0360 730H001 7500. 000 LF | 7. 00000 52500. 00| |
Loop Wre | | |
0370 740B000 2061. 000 SQFT| 15. 00000 30915. 00| [
Construction Signs | | |
0380 7400000 389. 000 SQFT| 15. 00000 5835. 00| |
Speci al Construction Signs | | |
0390 740D000 200. 000 EACH| 75. 00000 15000. 00| |
Channel i zi ng Druns [ | [
0400 740E000 100. 000 EACH| 17. 50000 1750. 00| |
Cones (36 Inches High) | | |
0410 740M01 100. 000 EACH| 7. 00000 700. 00| [
Bal | ast For Cone | | |
0420 7410010 3.000 EACH 6000. 00000 18000. 00| [
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [
SECTI ON TOTALS [ $ 1, 340, 398. 55| $ 0. 00| $ 0.00
------------------------------------------ T T



